

RFQ 39FY24 GC QUESTIONS - received until 9/22/23 5pm

No.	Question for:	Question	Company	Answer
1	APS	I am writing to formally request a three-week extension for the submission of our qualifications for RFQ#39FY24, shifting the due date from 10/03/2023 to 10/24/2023	Consigli	A one week extension is granted to 10/10/2023, see Addendum #1
2	APS	Will APS allow contractors to escalation project values associate with our previous projects? If so is there an escalation rate schedule APS wish the bidders to use?	Consigli	Escalation of project values will not be accepted. Addendum #2 revises the Firm Experience requirement to a minimum of two (2) new, "ground-up constructed" secondary school or postsecondary facility of at least 200,000 square feet OR \$100 million in construction value.
3	APS	In order to provide a complete and comprehensive a response as possible to the RFQ, please confirm if the response date can be extended by 1-week to Tuesday, October 10th at 11:59:59 PM.	The Whiting-Turner Contracting Company	A one week extension is granted to 10/10/2023, see Addendum #1
4	APS	With regards to Record of Relevant Projects outlined in Attachment B and to be submitted in Tab 3, section 3.3.3.3 of the RFQ indicates that the projects submitted shall have been completed within the past 8-years from the date of the RFQ. Please confirm if it is acceptable for the value of projects completed within the specified period be adjusted for escalation to today's dollars.	The Whiting-Turner Contracting Company	Escalation of project values will not be accepted. Addendum #2 revises the Firm Experience requirement to a minimum of two (2) new, "ground-up constructed" secondary school or postsecondary facility of at least 200,000 square feet OR \$100 million in construction value.