Invitation

Arlington Public Schools
Procurement Office

Invitation to Bid

Invitation to Bid Title: Water Testing and Treatment Services for HVAC
Systems Re-Bid

Invitation to Bid Number: 123FY23

Invitation to Bid Issue Date: April 24, 2023

Pre-Bid Conference: A Pre-Bid Conference will not be held for this
Solicitation.

Bid Closing Date/Time: May 22, 2023, No Later Than 11:59 P.M. (Local
Prevailing Time)

Bid Opening Date/Time: May 23, 2023, at 10:00 A.M. (Local Prevailing Time)

Procurement Office Carolina Sorto, Procurement Specialist

Representative: (703) 228-6193, carolina.sorto@apsva.us

This is Arlington County School Board’s, operating as Arlington Public Schools (“APS” or “Owner”), Invitation to Bid
Number 123FY23 (“ITB”) for the establishment of a Term Contract for Water Testing and Treatment Services for
HVAC Systems Re-Bid (“Work™). Sealed Bids in response to the ITB shall be solely received electronically, through a
secure cloud-based file sharing platform (“Platform”). Bids shall net be received at the Syphax Education Center by mail,
express mail, in person, or by courier.

Bidders wishing to submit a Bid in response to the ITB are required to upload the Mandatory Requirements, found in the
Instruction to Bidders, into the Platform through the link found on the Current Solicitations webpage, which can be located
by accessing APS’ Procurement Office website. A link to the webpage is provided below. Found under the Due Date
column for ITB 123FY23 of the Current Solicitations table is a link for Bidders to submit their Bids. (“Link to submit Bid
—ITB 123FY23”). To assist Bidders with the submission of their respective Bids, screenshots of the steps required to submit
a Bid are provided in this ITB.

For a Bid to be considered for award of a Contract, the Bid must be received in the Platform by no later than 11:59 P.M.
(Local Prevailing Time) on Monday, May 22, 2023 (“Bid Closing”). Bidders are strongly encouraged to submit their Bids
in advance of Bid Closing to allow sufficient time for the Bids to be uploaded into the Platform before the Bid Closing. The
time a Bid is reflected as having been received shall be determined by the time shown under the Activity in the Folder log
(“the Log”). If the upload time shown in the Log is after Bid Closing, the Bid will be considered non-responsive and will
not be considered for Contract award. Bids received after the Bid Closing shall not be considered. Confirmation is not
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provided that a Bid has been received in the Platform. However, Bidders can contact Carolina Sorto at:
carolina.sorto@apsva.us or 703-228-6193 to request confirmation that its Bid has been received.

Bids shall not be opened and announced in the Syphax Education Center but will be done so virtually at 10:00 A.M. (Local
Prevailing Time) on Tuesday, May 23, 2023 (“Bid Opening”) using Microsoft Teams. Anyone wishing to view the Bid
Opening can also find the link to the Microsoft Teams invite under the Due Date column of the Current Solicitations table
on the Procurement Office website (“Link to Bid Opening — ITB 123FY23”). Please note, the link requires attendees to use
the Microsoft Teams application or the Google Chrome browser to view the Bid Opening.

For further information, please contact Carolina Sorto at: carolina.sorto@apsva.us or 703-228-6193.

Link to the Current Solicitations webpage: https://www.apsva.us/procurement-office/current-solicitations/

All Bids must be submitted on the enclosed pages bearing the caption Bid Form (collectively “Bid Form”) or a copy thereof.
All pages of the Bid Form must be submitted and all blanks in the Bid Form must be completed or noted as not applicable.
A notation of “not applicable” or “N/A” shall be used only if the information requested is not a required or mandatory
element of the Bid. A person authorized to bind the Bidder in contractual matters must sign the Bid Form. Mandatory
provisions of this ITB are indicated by the inclusion of the words "shall" or "must" to identify the Bidder's obligations.
Failure to comply with any requirement stated as mandatory either in this Invitation or in the Instructions to Bidders shall
result in rejection of the Bid as non-responsive, except to the extent the failure or omission either is not a mandatory statutory
requirement or does not affect price, quantity, quality, or time. A response to, and meeting, any qualifications and mandatory
requirements set forth in the Instructions to Bidders, if any, is mandatory. In limited circumstances as set forth in Instructions
to Bidders, Section 27, mandatory information may be supplemented. Any mandatory requirement for which
supplementation is not addressed in Instructions to Bidders, Section 27, must be satisfied in the Bid to be responsive and no
supplementation will be permitted.

1.0 Purpose:
1.1.  This solicitation is being issued to establish a Term Contract(s) for "as required" Services for the Work for

all schools and departments of APS, and will be used as a primary source for the items listed herein during
the term of any Contract awarded from this solicitation. Further detail regarding the Scope of Work and the
Specifications applicable to the Work are set forth in the Contract Documents. The right is reserved to APS
to make multiple awards if, following evaluation of the Bids, APS determines in its sole discretion that it
would be in the best interests of APS to do so. In the event multiple awards are made, no minimum
percentage of the Work is guaranteed to any Contractor. When multiple awards are made, preference will
be given to the Bidder submitting the lowest Bid Evaluation Total in ordering performance, subject to the
reasonable discretion of APS in achieving prompt, efficient and acceptable performance.

1.2 The labor rates and any materials costs specified in the Bid Form shall include all direct and indirect
overhead costs, benefits, insurance, transportation, materials, equipment, and other general and
administrative cost or markup of any type.

2.0 Bid Documents:
The Bid Documents for this solicitation consist of this Invitation, the Instructions to Bidders, the Scope of Work,
all Addenda issued prior to the Bid Closing, and the Bid Form. The Contract Documents are as defined in the form
Agreement included with this solicitation. All provisions of the Bid Documents and of the Contract Documents
shall apply to this solicitation, and submission of a Bid shall be the Bidder’s confirmation of the acceptance thereof
and agreement to comply therewith.

3.0 Pre-Bid Conference:
A Pre-Bid Conference will not be held for this solicitation.

4.0. Taxes:
APS is exempt from the payment of any federal excise taxes Tax. The price Bid must be net, exclusive of federal
excise taxes. However, when under established trade practice any federal excise tax is included in the list price the
Bidder may quote the list price and shall show separately the amount of federal tax, either as a flat sum or as
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5.0

6.0

7.0

8.0

9.0.

10.0

percentage of the list price, which shall be deducted by APS in evaluating the Bid. The APS Federal Excise Tax
Number is 54-6001128. Bidders located outside the Commonwealth of Virginia may charge and collect their own
local/state sales tax when the Bid Documents provide that the Goods are to be picked up by APS at Bidder’s out of
Virginia place of business.

Term of Contract and Renewals:

5.1.

5.2.

5.3.

54.

The initial term of any Contract awarded shall commence on the date the Contract is fully executed by the
Procurement Director/Procurement Agent and expiring on the last day of the twelfth (12%) month following
execution of the Contract by the Procurement Director/Procurement Agent (“Initial Contract Term”), unless
otherwise stated in the Contract.

Any Contract awarded may be renewed for a term not to exceed one (1) year (“Renewal Contract Term”)
by written notice given by APS at any time prior to thirty (30) Days after expiration of the preceding Initial
Contract Term or Renewal Contract Term. No representative of APS has any authority to order, direct or
request work after expiration of the Initial Contract Term or Renewal Contract Term and prior to a Renewal
Contract Term in strict compliance with the renewal terms herein. APS, at its sole discretion, has the right,
but is under no obligation, to exercise this right to renewal not to exceed four (4) Renewal Contract Terms
at the same terms and conditions.

APS, at its sole discretion, may, but is not required to, extend any existing Initial Contract Term or Renewal
Contract Term for a period of not more than six (6) months to allow for completion of Work in progress at
the time of scheduled expiration of the Initial Contract Term or a Renewal Contract Term. If the Initial
Contract Term or a Renewal Contract Term is not extended, all Work shall terminate at the expiration of
the Contract Term or Renewal Contract Term in which it began.

For additional provisions regarding the Initial Contract Term and Renewal Contract Terms, the Bidder is
directed to the Agreement provided with this solicitation and all Contract Documents referenced therein.

Certification Regarding Criminal Convictions:

Refer to Instructions to Bidders and the Bid Form for required certifications regarding criminal convictions.

Nondiscrimination Requirements:

7.1.

7.2.

7.3.

APS does not discriminate against faith-based organizations in the solicitation or award of Contracts.

APS does not discriminate against a Bidder because of race, religion, color, sex, national origin, age,
disability, status as a service-disabled veteran, or any other basis prohibited by state law relating to
discrimination in employment.

APS does encourage the inclusion in the procurement process of small businesses, businesses owned by
women, minorities and service-disabled veterans, and employment services organizations, all as provided
by Va. Code Ann. § 2.2-4310.

Rejection of Bids; Waiver of Informalities:

APS reserves the right to cancel this solicitation, to reject any and all Bids, and to waive informalities in Bids.

Jointly Procured Contract for use by Other Public Bodies: Intentionally Deleted

Request for Comments:

Following the award of any Contract or Contracts, or the cancellation of this solicitation, all Bidders or potential
Bidders are invited to provide to APS written comments regarding the manner in which this solicitation was
conducted and any suggested modifications to that process which might make future solicitations by APS more
efficient, more productive, and more attractive to potential Bidders.

End of Invitation
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Instructions to Bidders

Meaning of Terms:
All terms used in the Invitation, these Instructions to Bidders, the Bid Form, or any Addenda shall have the meanings

established by the Contract Documents.

Failure to Comply with Mandatory Requirements:

Mandatory provisions of this ITB are indicated by the inclusion of the words "shall" or "must" to identify the
Bidder's obligations. Failure to comply with these requirements or with any other requirements stated as mandatory
either in this Invitation, these Instructions to Bidders, the Bid Form, or any Addenda shall result in rejection of the
Bid as non-responsive, except to the extent the failure or omission either is not a mandatory statutory requirement
or does not affect price, quantity, quality or time, or if the requirement is designated in the Bid Documents as a
Class 2 Mandatory Requirement for which supplementation after Bid Opening may be permitted.

Bidder Registration, Licensing and Certification:

3.1. To be eligible to Bid and to perform any Contract which may be awarded, a Bidder is required to be qualified
to do business in Virginia in the name in which the Bid is being submitted, including but not limited to any
required filings of applicable fictitious name authorizations.

3.2 To be eligible to Bid and to perform any Contract which may be awarded, a Bidder is required to have in
effect all business licenses, Contractor licenses and trade certifications required by federal or state law or
regulation, or by Arlington County, Virginia ordinance or regulation to perform the Services which are the
subject of this solicitation.

3.3. A Bidder shall submit with the Bid Form information of all registrations, licenses or certifications required
by the Bid Documents. Each information shall show that such license or certification is current and valid.

3.4. See “Submission of Bids” below for additional requirements regarding Bidder’s registration licensing and
certification.
3.5. The Bid Form provides for identification of the Bidder’s State Corporation Commission Identification

Number and for explanation of any reason the Bidder is not required to be authorized to transact business
in the Commonwealth of Virginia.

3.6. These are mandatory provisions in the Bid Form and failure to complete these sections properly shall make
the Bid non-responsive.

Examination of Bid Documents:

4.1. Each Bidder shall thoroughly examine the Bid Documents. The Bidder’s failure or omission to examine
any Bid Document shall not relieve the Bidder from any obligations with respect to its Bid or to any
Contract which may result therefrom. Each Bidder shall be responsible for the discovery and resolution by
inquiry of any ambiguity, discrepancy, error, omission or conflict in the Bid Documents and Contract
Documents which in the exercise of reasonable care a reasonably competent Contractor in the field of work
involved reasonably should have discovered, all of which shall be included in the Bidder’s Bid Evaluation
Total.

Bidder’s Questions:

5.1.  All questions regarding this solicitation, other than those submitted at the Conference, must be submitted
in writing via email, addressed to: Carolina Sorto, Procurement Specialist, at carolina.sorto@apsva.us and
Steven Bernheisel, Assistant Director of Maintenance Services at steven.bernheisel@apsva.us and must be
received by 5:00 P.M. (Local Prevailing Time), Monday May 8, 2023.

5.2. The Procurement Office will issue written answers to all questions timely submitted. If a Conference is
conducted, the Procurement Office will issue written answers to all questions raised at the Conference as
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an Information Item. Information Items shall be posted on the APS website (www.apsva.us) (“the APS
Website”) and shall be posted on Virginia’s online electronic procurement system (“eVA”). It is the
responsibility of each Bidder to access this information.

5.3.  Modification of the Bid Documents shall be accomplished only by written Addendum issued by APS. If
the answer to a question modifies the Bid Documents, it will be incorporated in and published as an
Addendum. No answer to a question as an Information Item shall be deemed to be an Addendum.

Addenda:

6.1. The Bid Documents shall be modified only by written Addendum issued by APS.

6.2. All Addenda shall be deemed to be a part of the Bid Documents.

6.3.  All Addenda shall be posted on the APS website and shall be posted on eVA. It is the responsibility of
each Bidder to access this information.

6.4. The Bidder shall identify on the Bid Form in the space provided all Addenda received by the Bidder and

which are included in the Bid, or the Bidder can include a copy of all Addenda with its Bid. It shall be the
responsibility of each Bidder to confirm prior to submission of a Bid that it has received all Addenda.
Failure of a Bidder to in fact have done so shall not relieve the Bidder from the requirements of the Bid,
including all Addenda issued. Failure to comply with this requirement does not automatically make a Bid
non-responsive. By submitting a Bid, the Bidder agrees that it is bound by its Bid and that it will accept
any Contract awarded even if it did not obtain all Addenda before submitting a Bid.

Information Items:

7.1.

7.2.

7.3.

All questions received timely shall be addressed by written Information Item.
The Bid Documents shall not be modified by an Information Item.

All Information Items shall be posted on the APS website and shall be posted on eVA. It is the responsibility
of each Bidder to access this information.

Submission of Bids:

8.1.

8.2.

8.3.

8.4.

Bidders wishing to submit a Bid in response to the ITB are required to upload the Mandatory Requirements,
found in the Instruction to Bidders, Section 27, into the Platform through the link found on the Current
Solicitations webpage under the Procurement Office website. Found under the Due Date column for ITB
123FY23 of the Current Solicitations table is a link for Bidders to submit their Bid. (“Link to submit Bid —
ITB 123FY23”). To assist Bidders with their Bid submission, screenshots of the steps required to submit a
Bid are provided in this ITB.

For a Bid to be considered for award of a Contract, the Bid must be received in the Platform by no later
than 11:59 P.M. (Local Prevailing Time) on Monday, May 22, 2023 (Bid Closing). Bidders are strongly
encouraged to submit their Bids in advance of Bid Closing to allow sufficient time for the Bids to be
uploaded into the Platform before the Bid Closing. The time a Bid is reflected as having been received shall
be determined by the time shown under the Activity in the Folder log (“the Log”). If the upload time shown
in the Log is after Bid Closing, the Bid will be considered non-responsive and will not be considered for
Contract award. Bids received after the Bid Closing shall not be considered. Confirmation is not
provided that a Bid has been received in the Platform. However, Bidders can contact Carolina Sorto
at: carolina.sorto@apsva.us or 703-228-6193 to request confirmation that its Bid has been received.

Submission of Bids by email or facsimile will not be accepted. Bids shall not be received at the Syphax
Education Center by mail, express mail, in person, or by courier.

All Bids must be submitted on the enclosed pages bearing the caption Bid Form (collectively “Bid Form™)
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8.5.

8.6.

or a copy thereof.

It is mandatory that everything in the Bid Form is completed. A price must be entered for each line
item to be considered for award. All pages of the Bid Form must be submitted and all blanks in the Bid
Form must be completed or noted as not applicable. A notation of “not applicable” or “N/A” shall be used
only if the information requested is not a required or mandatory element of the Bid.

A person authorized to bind the Bidder in contractual matters must sign the Bid Form. Mandatory
provisions of this ITB are indicated by the inclusion of the words "shall" or "must" to identify the Bidder's
obligations. Failure to comply with any requirement stated as mandatory either in this Invitation or in the
Instructions to Bidders shall result in rejection of the Bid as non-responsive, except to the extent the failure
or omission either is not a mandatory statutory requirement or does not affect price, quantity, quality or

time.

8.6.1.

8.6.2.

8.6.3.

8.6.4.

8.6.5.

8.6.6.

8.6.7.

Bid amounts shall be stated both in writing and in figures if the blanks in the Bid Form so provide
and shall state the same amount. If there is a variance between the written amount and the
numerical amount, the written amount shall prevail.

Include only one price for each line item for which a price is to be provided.
If there is a variance between a unit price and an extension price, the unit price will prevail.

All entries shall be typed or handwritten in ink or other form of permanent marker; pencil shall not
be used.

In the event there are any erasures or other modifications to previously written or typed entries,
each such erasure or other modification shall be initialed by the person signing the Bid and a brief
explanation included in the margin on the same page.

Each signature appearing on the Bid Form shall be handwritten, shall indicate such person’s
authority to bind the Bidder, and shall be accompanied by the name of the signatory and the
signatory’s title either typed or printed legibly. A person authorized to bind the Bidder in
contractual matters must sign the Bid Form.

8.6.6.1. If the Bidder is a corporation, the legal name of the corporation on file with the Virginia
State Corporation Commission shall be set forth above the signature line, together with the
signature of the officer or officers authorized to sign Contracts on behalf of the corporation.

8.6.6.2. If the Bidder is a limited liability company, registered limited liability partnership, or
limited partnership, the legal name of the firm on file with the Virginia State Corporation
Commission shall be set forth above the signature line, together with the signature of the
officer, officers, member, members, partner or partners as applicable authorized to sign
Contracts on behalf of the firm.

8.6.6.3. If the Bidder is a partnership, the name of the partnership as stated in the partnership
agreement shall be set forth above the signature line, together with the signature of the
partner or partners authorized to sign Contracts on behalf of the firm.

8.6.6.4 If the Bidder is submitting a Bid under a trade name, the Bidder shall be identified on the
signature line in the true name of the entity doing business as the trade name by the person
authorized to sign Contracts on behalf of the firm.

The Bidder shall provide, in the space provided or directed in the Bid Form, (i) its Social Security
number if an individual, or (ii) its federal employer identification number if a business entity other
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8.7.

8.8.

8.9.

8.10.

8.11

than an individual.
Any Bid received after the Bid Closing, will not be considered.

Each Bidder must use the Bid Form for submitting its Bid. The Bidder shall upload one (1) copy of the Bid
Form duly signed with the corporate seal impressed, if applicable, into the Platform, keeping all remaining
pages for the Bidder’s files. For purposes of this provision, a copy is an exact duplicate of the attached Bid
Form reproduced in any manner with no modifications, additions or deletions. By executing and submitting
the Bid Form, the Bidder acknowledges that it has read all Bid Documents, understands them, and agrees
to be bound by all terms and conditions therein.

Submission of Proprietary Information. The Virginia Public Procurement Act provides limitations on the
right of a Bidder to assert that information submitted as part of a Bid is proprietary information or contains
trade secrets which are not subject to public disclosure. For any information the Bidder seeks to exclude
from public disclosure, the burden shall be on the Bidder to comply with all applicable requirements of the
Virginia Public Procurement Act. Any documentation related to such attempt to preserve the limitation of
public disclosure of any information shall be submitted as a part of the Bid submission but as a separate
Attachment properly marked and paginated to clearly establish the intent of such submission.

Any quantities set forth in the Bid Form or elsewhere in this solicitation are estimates only, and are given
for the information of Bidders and for the purpose of Bid evaluation. They do not indicate the actual
quantity that will be ordered since the actual volume will depend upon requirements that develop during
the Contract Period.

APS will not accept, any erasures, exceptions, or modifications to the Agreement or the Terms and
Conditions. Bids that include such erasures, exceptions, or modifications shall be deemed non-responsive.

Contract Award:

9.1.

9.2.

9.3.

If an award is made, APS will make the award for this solicitation to as many Bidders as deemed necessary
to fulfill the anticipated requirements of APS. The award, if made, will be made first to the lowest
responsible Bidder submitting the lowest responsive Bid based on the lowest Bid Evaluation Total amount
in the Bid Evaluation Formula set forth in the Bid Form. If APS deems it necessary or in its best interests
to make award to more than one Bidder, the additional awards will be made to responsible Bidders
submitting responsive Bids in ascending order starting with the second lowest Bid Evaluation Total and
continuing until, in the sole discretion of APS, sufficient awards have been made to fulfill the anticipated
requirements. In the event multiple awards are made, no minimum percentage of the Work is guaranteed
to any Contractor. When multiple awards are made, preference will be given to the Bidder submitting the
lowest Bid Evaluation Total in ordering performance, subject to the reasonable discretion of APS in
achieving prompt, efficient and acceptable performance.

Award of any Contract shall not create any minimum or guaranteed quantity of Goods or Services to be
ordered by APS during the term of the Contract, which quantities shall be at the sole discretion of APS.

If the lowest responsive Bid from a responsible Bidder projects to a price in excess of available funds based
upon anticipated needs for the Initial Contract term, or exceeds the permissible maximum for a term
contract, the right is reserved to APS to negotiate with the apparent low Bidder to obtain a pricing structure
which will result in the anticipated needs for the Initial Contract term being within available funds. Such
negotiation may include consideration of value engineering, substitution of materials or equipment,
modification of unit pricing, and such other modifications of the proposed Scope of Work or other Contract
requirements which are consistent with the Work as initially solicited and with the public needs APS has a
duty to satisfy. APS and the apparent low Bidder will discuss all such proposed means for reduction of the
cost of anticipated needs for a period not to exceed sixty (60) days from the Bid Opening, and if unable to
reach agreement within that time all Bids shall be rejected, and the solicitation shall be cancelled.
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94.

In the case of a tie Bid if there is only one award:

9.4.1. Preference shall be given to Goods and Services provided by a Bidder who or which is a resident
of, or maintains its principal office in, Arlington County, if such a choice is available.

9.4.2. If none of the tied Bidders are residents of or maintain the principal office in Arlington County,
preference shall be given to Bidders who or which are residents of or maintain the Bidder’s
principal office in Virginia when tied with Bidders not resident in or not maintaining its principal
office in Virginia.

9.4.3. If the tie is not resolved through application of either of the foregoing procedures, the tie shall be
decided by lot.

10. Withdrawal of Bids:

10.1.

10.2.

10.3.

10.4.

10.5.

10.6.

10.7.

All Bids submitted as of the Bid Closing shall remain in effect for a minimum of ninety (90) Days following
the Bid Opening if not permitted to be withdrawn as provided in these Instructions. If APS fails to either
issue notice of intent to award, make an award, or request an extension of Bids prior to the expiration of
such ninety (90) day period, this solicitation shall be deemed cancelled. APS may request an extension of
Bids prior to the expiration of such ninety (90) Day period for a time stated in the request. No Bidder shall
be required to consent to such extension and, if the Bidder declines to consent to the extension request, its
Bid will be deemed withdrawn at the end of the ninetieth (90™) Day after the Bid Opening and will not be
considered further. For purposes of this circumstance only, the restrictions set forth below on withdrawal
of a Bid are not applicable. The Bid of any Bidder who agrees to the extension request shall remain in
effect for the period of time stated in the Owner’s extension request.

A Bidder may make a written request to the Procurement Director/Procurement Agent to withdraw its Bid
at any time prior to the Bid Opening. The request must be time stamped as received by the Procurement
Director/Procurement Agent prior to the Bid Closing.

After the Bid Opening, a Bidder may make a written request to the Procurement Director/Procurement
Agent to withdraw its Bid. The written request must be time stamped as received by the Procurement
Director/Procurement Agent no later than 5:00 P.M. Local Prevailing Time on the first full business day
following the Bid Opening.

Whether the request to withdraw a Bid is made before or after the Bid Closing, a Bidder may request
withdrawal of its Bid from consideration only if the price bid was substantially lower than the other Bids
due solely to a clerical or arithmetical mistake therein, as opposed to a judgment mistake, and was actually
due to an unintentional arithmetical error or an unintentional omission of a quantity of work, labor or
material made directly in the compilation of the Bid, which can be clearly shown by objective evidence
drawn from inspection of the Bidder’s original work papers, documents and materials used in preparation
of the Bid. The Bidder shall provide the original work papers, documents, and materials within the same
time as required for the notice seeking withdrawal of the Bid.

If the Procurement Director/Procurement Agent denies the written request to withdraw a Bid, the Bidder
shall be notified in writing stating the reasons for the decision. Award of the Contract, if any award is
made, shall be made to the Bidder at the Bid price if the Bidder is a responsible Bidder submitting the
lowest responsive Bid.

No Bid may be withdrawn when the result would be the awarding of the Contract on another Bid of the
same Bidder or of another Bidder in which the ownership of the withdrawing Bidder is more than five (5)

percent.

If a Bid is permitted to be withdrawn, it shall not be considered in determining the lowest responsive Bid.
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11.

10.8.

No Bidder who is permitted to withdraw a Bid shall, for compensation, supply any material or labor to or
perform any subcontract or other work agreement for the person or firm to whom the Contract is awarded
or otherwise benefit, directly or indirectly, from the performance of the project for which the withdrawn
Bid was submitted.

Award of Contract:

11.1.

11.2.

11.3.

11.4.

11.5.

11.6.

11.7.

11.8.

A notice of intent to award the Contract or Contracts or notice of Contract award for this solicitation shall
be posted on a public bulletin board located in Syphax.

The initial term of any Contract awarded shall commence on the date the Contract is fully executed by the
Procurement Director/Procurement Agent and expiring on the last day of the twelfth (12") month following
execution of the Contract by the Procurement Director/Procurement Agent (“Initial Contract Term”), unless
otherwise stated in the Contract.

Any Contract awarded may be renewed for a term not to exceed one (1) year (“Renewal Contract Term”)
by written notice given by APS at any time prior to thirty (30) Days after expiration of the preceding Initial
Contract Term or Renewal Contract Term. No representative of APS has any authority to order, direct or
request work after expiration of the Initial Contract Term or Renewal Contract Term and prior to a Renewal
Contract Term in strict compliance with the renewal terms herein. APS, at its sole discretion, has the right,
but is under no obligation, to exercise this right to renewal not to exceed four (4) Renewal Contract Terms
at the same terms and conditions.

APS, at its sole discretion, may, but is not required to, extend any existing Initial Contract Term or Renewal
Contract Term for a period of not more than six (6) months to allow for completion of Work in progress at
the time of scheduled expiration of the Initial Contract Term or Renewal Contract Term. If the Initial
Contract Term or Renewal Contract Term is not extended, all Work shall terminate at the expiration of the
Initial Contract Term or Renewal Contract Term in which it began.

The Contractor agrees that prices shall remain firm for the Initial Contract Term. If consideration is to be
given to adjusting the price after the Initial Contract Term or a Renewal Contract Term, the price may be
adjusted only upon approval of a written request to the Procurement Director/Procurement Agent. Upon
receipt of the Contractor’s request, APS shall make a determination to approve or adjust the requested price
increase based upon its investigations and the information provided by the Contractor. Any price adjustment
agreed to shall take place only in accordance with the schedule defined above.

The request for an adjustment in the price shall include as a minimum, (1) the cause for the adjustment; (2)
proposed effective date; and, (3) the amount of the adjustment requested with documentation to support the
requested adjustment (i.e., appropriate Bureau of Labor Statistics index, change in manufacturer's price,
etc.)

The request for an adjustment must be received at least thirty (30) days prior to the effective date of the
expiration of the Initial Contract Term or Renewal Contract Term and shall become effective only upon
approval by the Procurement Director/Procurement Agent. The adjusted price shall not apply to orders
received by the Contractor prior to the effective date of the approved increased price. Orders placed via
Purchase Order, shall be considered to have been received by the Contractor after the fifth (5") calendar
day following the date issuance. The Procurement Director/Procurement Agent may cancel, without
liability to either party, any portion of the Contract affected by the requested adjustment and any materials,
supplies or Services undelivered at the time of such cancellation.

Submission of a Bid by any Bidder to which an award is made, if made, is a certification that the Bidder
has exercised due diligence to become familiar with the anticipated conditions at all Project Sites, become
familiar with local conditions under which the Work is to be performed, and has examined all Contract
Documents.
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12.

13.

11.9.

11.10.

All funds for payments by APS under any Contract awarded are subject to the availability of an annual
appropriation for this purpose by the Arlington County School Board (“School Board”). In the event of
non-appropriation of funds by the School Board for the Goods or Services provided under the Contract,
APS will terminate the Contract, without termination charge or other liability to APS, on the last day of the
then current fiscal year or when the appropriation made for the then current year for the Services covered
by this Contract is spent, whichever event occurs first. APS will endeavor to provide reasonable Notice of
such termination, but no formal notice of such termination is required of APS, and APS shall not order any
Goods or Services to be provided after such termination date.

The form of Contract to be signed by APS, if an award is made, shall be the form included in these Bid
Documents and identified as “Agreement”. Two (2) copies of the Agreement shall be signed by the Owner.

Construction Safety:

12.1

12.2.

12.3.

12.4.

The Bidder shall include a list of all the following safety violations which have become final in the three
(3) years prior to Bid Closing:

12.1.1. Willful violations, violations for failure to abate, or repeated violations, for which the Bidder was
cited by: (a) the United States Occupational Safety and Health Administration; (b) the Virginia
Occupational Safety and Health Administration; or (c¢) the occupational safety and health plan of
any other state; or

12.1.2. Serious construction safety violations for which the Bidder was cited by: (a) the United States
Occupational Safety and Health Administration; (b) the Virginia Occupational Safety and Health
Administration; or (c) the occupational safety and health plan of any other state following a report
or notification to the Bidder, his agent or employee of such hazard or potential violation by an
authorized inspector.

12.1.3. If the Bidder has received or been the subject of no such violations in the previous three (3) years,
then the Bidder shall so indicate by sworn affidavit.

12.1.3.1.  The sworn affidavit shall consist of a written statement from the Bidder stating they
have received no violations listed in 12.1.1 and 12.1.2 above from the United States
Occupational Safety and Health Administration, the Virginia Occupational Safety and
Health Administration or the occupational safety and health plan of any other state.
This statement shall be notarized and included as part of your Bid.

No Contract shall be awarded to any Bidder who has been the subject of any citations for the violations
listed in Section 12.1.1 and 12.1.2 above which have become final in the three years prior to Bid Closing.

Any Bidder precluded from the award of a Contract by the foregoing provisions may appeal to the
Procurement Director/Procurement Agent or his designated representative for an exemption. Such appeal
shall be in writing and must be submitted at least seven (7) days within being notified of the preclusion of
Contract award. The Bidder may include in the appeal any facts surrounding the violation which may be
relevant to the appeal, as well as any safety measures or safety training programs instituted since the
violation which precluded the award of a Contract.

As a Class 2 Mandatory Requirement, Bidders are to submit a written, comprehensive safety and
health plan as part of its Bid.

Bid Security:
No Bid security is required for this solicitation. However, by submitting a Bid the Bidder agrees that if the Contract

is awarded to Bidder and Bidder fails to execute the Contract and proceed with performance of the Contract, Bidder
will pay to APS the difference between the cost of performance during the Initial Contract Term by the next low
responsive, responsible Bidder and what would have been paid to the Bidder for the same Work.
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14.

15.

16.

17.

Performance and Payment Bonds:
No performance bond or payment bond is required for any Contract awarded based upon this solicitation.

Quotation Limitations:
Bidders shall offer only one (1) item and price for each line item Bid. Alternatives will be accepted only if the Bid

Form expressly requests alternates. Violation of this restriction creates unnecessary confusion and will result in the
Bid being deemed nonresponsive and eliminated from further consideration. Substitutions will be permitted only
if approved as required in these Instructions to Bidders. Insertion of unapproved substitutions creates unnecessary
confusion and will result in the Bid being deemed nonresponsive and eliminated from further consideration. A
discount price offered for a quantity purchase of the same manufacturer and model is not prohibited, but only the
single line item and price in the Bid Form will be considered in calculating the Bid Evaluation Total as set forth in
the Bid Evaluation Formula and making any award.

Employment of Illegal Aliens:
All Bidders are informed that any Contract which may be issued as a result of this solicitation will contain a

provision by which the Contractor shall be required to confirm that it does not, and shall not during the performance
of the Contract, knowingly employ an unauthorized alien as defined in the federal Immigration Reform and Control
Act of 1986, in compliance with Va. Code. Ann. § 2.2-4311.1.

Certification Regarding Criminal Convictions:

17.1  All Contracts with Arlington County School Board, where the Contractor or its employees, or its
Subcontractors or their employees, will have direct contact with students on school property during regular
school hours, or during school-sponsored activities, shall require the Contractor to certify that neither it nor
any of its employees nor any of its Subcontractors’ nor any of its Subcontractors’ employees, who will have
direct contact with students, have been:

(1) convicted of a felony or of a sexually violent offense as defined in Va. Code Ann. § 9.1-902 as mandated
by Va. Code Ann. § 18.2-370.5,

(2) convicted of an offense occurring on or after July 1, 2006, where the offender was more than three
years older than the victim involving:

(a) the rape of a child under age 13 pursuant to Va. Code Ann. § 18.2-61.A(iii),
(b) forcible sodomy of a child less than 13 years of age pursuant to Va. Code Ann. § 18.2-67.1.A.1,

(c) object sexual penetration of a child under 13 years of age pursuant to Va. Code Ann. § 18.2-
67.2.A.1, or

(d) any similar offense under the laws of any foreign country or any political subdivision thereof, or
the United States or any political subdivision thereof.

This requirement is applicable without exception for a person convicted of a felony or of a sexually violent
offense as defined in Va. Code Ann. § 9.1-902, but for all other offenses set forth above this requirement
does not apply unless the qualifying offense was done in the commission of, or as a part of the same course
of conduct of, or as part of a common scheme or plan as a violation of:

(a) abduction or kidnapping in violation of Va. Code Ann. § 18.2-47 A,

(b) abduction with intent to extort money of for immoral purpose in violation of Va. Code Ann. § 18.2-
48,

(¢) burglary in violation of Va. Code Ann. § 18.2-89,
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18.

19.

20.

21.

22,

(d) entering a dwelling house with intent to commit murder, rape, robbery or arson in violation of Va.
Code Ann. § 18.2-90,

(e) aggravated malicious wounding in violation of Va. Code Ann. § 18.2-51.2, or

(f) any similar offense under the laws of any foreign country or any political subdivision thereof, or
the United States or any political subdivision thereof.

17.2  The Contractor certification shall also cover its employees, its Subcontractors and employees thereof,
assigned to the Work after Contract award. The Contractor, upon demand from APS, shall provide all
information which allowed for the Contractor’s certification

17.3. As a Class 1 Mandatory Requirement, the Contractor shall submit to the Owner a completed
Contractor Certification Regarding Criminal Convictions on the form provided at Appendix 1 as an
attachment to its Bid.

Contractor Prohibited in Assisting Person for New Job if Engaged in Misconduct with Minor:

As a condition of being awarded a Contract, and Contract Renewal(s), the Contractor acknowledges it is prohibited
from assisting the elected and appointed officials of APS, its officers, current and former employees, agents,
departments, agencies, boards, and commissions employee, and contractors, including all levels of subcontractors,
in obtaining a new job if the Contractor knows or has probable cause to believe that the elected and appointed
officials of APS, its officers, current and former employees, agents, departments, agencies, boards, and commissions
employee, and contractors, including all levels of subcontractors, engaged in sexual misconduct regarding a minor
or student in violation of law.

Additions/Deletions:

APS reserves the right to add similar items/Services or delete items/Services specified in any resultant Contract as
requirements change during the period of the Contract. APS and the Contractor will mutually agree to prices for
items/Services to be added to the Contract. In the absence of agreement, APS shall set the price based on the most
comparable previously established unit price. Invoices and payments shall be made based on the price established
by APS, with all rights reserved to Contractor to pursue any claim disputing the price. Change orders will be issued
for all additions or deletions, in accordance with the approval process contained in the Procurement Resolution

News Releases by Contractors:

As a matter of policy, APS does not endorse the products or Services of a Contractor. Contractor will not make
news releases concerning any resultant Contract from this solicitation without the prior written approval of APS,
which approval APS is under no obligation to grant. No news release shall be issued by Contractor regarding any
Contract without the prior approval by the Procurement Director/Procurement Agent of the content and format.

Bidder Interested in More Than One Bid:

If more than one Bid is offered by or on behalf of one party, either directly or by any affiliate or representative, all
such Bids shall be rejected. A party who has quoted prices on work, materials, or supplies to a Bidder is not thereby
disqualified from quoting prices to other Bidders or firms submitting a Bid directly for the work, materials or
supplies.

Officials not to Benefit:

22.1. By signing the Bid, the Bidder certifies, that to the best of his or her knowledge no APS official or employee
having official responsibility for the procurement transaction, or member of his or her immediate family,
has received or will receive any financial benefit of more than nominal or minimal value relating to the
award of this Contract. If such a benefit has been received or will be received, this fact shall be disclosed
with the Bid or as soon thereafter as it appears that such a benefit will be received. If such a benefit is
discovered at any time after award of the Contract, it shall be disclosed immediately to APS. Failure to
disclose the information prescribed above may result in suspension or debarment, or rescission of the
Contract made, or could affect payment pursuant to the terms of the Contract.
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23.

24.

25.

26.

27.

22.2.

22.3.

Whenever there is reason to believe that a financial benefit of the sort described in Section 22.1 has been
or will be received in connection with a Bid or Contract, and that the Contractor has failed to disclose such
benefit or has inadequately disclosed it, the Procurement Director/Procurement Agent, as a prerequisite to
payment pursuant to the Contract, or at any other time, may require the Contractor to furnish, under oath,
answers to any interrogatories related to such possible benefit.

In the event the Bidder has knowledge of benefits as outlined above, this information should be submitted
with the Bid. If the above does not apply at time of award of Contract and becomes known after inception
of a Contract, the Bidder shall address the disclosure of such facts to the Procurement Director/Procurement
Agent, 2110 Washington Blvd., Arlington VA 22204. Relevant Invitation to Bid Number (see page 1)
should be referenced in the disclosure.

Expenses Incurred in Preparing Bid:

APS shall have no liability for any expense incurred by any Bidder in the preparation and presentation of a Bid. All
expenses related to a Bid are the sole responsibility of the Bidder.

Jointly Procured Contract for use by Other Public Bodies: Intentionally Deleted

Substitutions:

25.1.

25.2.

The name of a certain brand, make, manufacturer, or definite specification is to denote the quality standard
of article desired, but does not restrict Bidders to the specific brands, make, manufacturer, or specification
named provided that the Bidder has obtained approval of the substitute as required below. It is to set forth
and convey to prospective Bidders the general style, type, character and quality of article desired.
Whenever in Contract Documents a particular brand, make of material, device or equipment is shown or
specified, such brand, make of material, device or equipment shall be regarded as a standard. Any other
brand, make of materials, device, or equipment which, in the opinion of the Owner, is recognized as the
equal of that specified, and is considered equal in quality, workmanship, design and economy of operation,
and is suitable for the purpose intended, will be accepted and may be used in the work if approved as a
substitute, except as stated otherwise in Product Requirements.

Substitute materials proposed as equals to materials specified must be submitted in writing to the Owner,
in care of the Procurement Director/Procurement Agent with full substantiating data for evaluation no later
than twenty (20) Days prior to Bid Closing.

Minimum Qualifications of Bidders:

26.1.

26.2.

Bidders must have a minimum of ten (10) years continuous experience, prior to Bid Closing, in the
management and operation of a business engaged in providing the Work, and currently engaged in
providing these Services to commercial or public body accounts under contract.

Bidders must provide with their Bid a list of three (3) commercial or public body references for work of a
similar nature (multi-sited facilities and various ages of buildings) performed under a term contract and
which clearly demonstrate the Bidder's ability to successfully perform under any resulting Contract.
References must be within the last three (3) years preceding Bid Closing. Please verify the names,
addresses, phone numbers and email addresses prior to submitting them as references.

Mandatory Requirements:

27.1

The following are Class 1 Mandatory Requirements which must accompany your Bid. Failure to provide
any of the following Class 1 Mandatory Requirements with your Bid will result in the Bid being considered
non-responsive and not being considered for Contract award:

27.1.1 Inclusion of the Bidder’s current Virginia Class A Contractor’s License number and expiration
date which demonstrates the Contractor has the following DPOR classifications and specialties:

27.1.1.1 DPOR classification Commercial Building Contractor (CBC) or DPOR specialty
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27.2

27.3

Commercial Improvement Contracting (CIC) and DPOR classification HVAC
Contractor (HVA)

27.1.2 Completed Bid Form.

27.1.3 If the Bidder is a joint venture, a copy of the written joint venture agreement.
27.1.4 If the Bidder is a partnership, a copy of the written partnership agreement.

27.1.5 Completed Appendix 1 — Contractor Certification Regarding Criminal Convictions.

The following are Class 2 Mandatory Requirements which should accompany your Bid, but if omitted the
Bidder may be given the opportunity to supplement its Bid in accordance with the restrictions set forth
below

27.2.1 Pricing Schedule at Appendix 3 in an Excel format.

27.2.2. A list of any safety violations listed in the Instructions to Bidders, sections 12.1.1 and 12.1.2, from
the United States Occupational Safety and Health Administration, the Virginia Occupational Safety
and Health Administration or the occupational safety and health plan of any other state which have
become final in the three (3) years prior to the Bid Closing Date of this ITB must accompany your
Bid; or

A sworn affidavit consisting of a notarized written statement from the Bidder stating it has received
no violations listed in the Instructions to Bidders, sections 12.1.1 and 12.1.2, from the United States
Occupational Safety and Health Administration, the Virginia Occupational Safety and Health
Administration or the occupational safety and health plan of any other state must be submitted
before Contract Award.

27.2.3 A copy of a comprehensive safety and health plan.

27.2.4 A completed Appendix 2 — Insurance Summary Checklist, evidencing the required insurance
coverages set forth in the Terms and Conditions.

If a Class 2 Mandatory Requirement is not provided with the Bid of the Apparent Low Bidder, the Apparent
Low Bidder will be Notified by the Procurement Office that the omitted Class 2 Mandatory Requirements
must be received by the Procurement Office by no later than 5:00 PM on the fifth (5th) business day
following the Notice to provide the information. Failure of the Apparent Low Bidder to provide the omitted
Class 2 Mandatory Requirements within the stated timeframe will result in the Bid from the Apparent Low
Bidder being considered non-responsive and no longer considered for Contract award.

The Bid from the Second Apparent Low Bidder will then be considered for Contract award. If any Class 2
Mandatory Requirement is not provided with the Bid of the Apparent Second Low Bidder, the Apparent
Second Low Bidder will be Notified by the Procurement Office that the omitted Class 2 Mandatory
Requirements must be received by the Procurement Office by no later than 5:00 PM on the fifth (5th)
business day following the Notice to provide the information.

Failure of the Apparent Second Low Bidder to provide the omitted Class 2 Mandatory Requirements within
the stated timeframe will result in the Bid from the Apparent Second Low Bidder being considered non-
responsive and no longer considered for Contract award.

This process will continue until a Contract, within budget, is awarded, or APS determines it to be in the
best interests of APS to reject all bids and cancel the solicitation.
End of Instructions to Bidders
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Scope of Work

The Contractor shall provide all supervision, labor, tools, equipment, transportation, and permits required for the
complete and satisfactory performance of the Work. No “portal-to-portal” charges or fuel surcharges are permitted under
the awarded Contract.

1.0 Services:

1.1

1.2

1.3

1.4

1.5

The Contractor shall provide Water Testing and Treatment Services for HVAC Systems listed in Sections
1.13 and 1.14 below. Frequency of the testing shall be monthly. Treatment shall be done during Operating
Months. Results of the testing and any treatments will be provided in a report to Maintenance Services each
month.

The Contractor will insure that the mechanical equipment (cooling towers, boilers, pumps, condensers and
other related equipment) is protected from pitting, scaling, corrosion and chemical action, thereby
lengthening the life of the equipment.

The Contractor shall provide portable kits for sampling and testing of boiler and cooling tower water for
each building sufficient to perform testing for each unit so the local treatment levels can be checked
periodically by APS representatives. These kits shall be furnished, at leach location, without additional
cost to APS, and the Contractor shall also provide, without additional cost, replenishment chemicals for
this kit as necessary.

APS reserves the right to sample water and have analysis performed by an independent testing laboratory
at any time during the contract period. Should the water not prove to be within the tolerance and
specification stated herein, the cost shall be the Contractors. Any costs incurred by APS in correcting the
deficiencies shall be debited to the account of the Contractor.

The Contractor will maintain the water within the equipment listed in Sections 1.13 and 1.14 in a stable
condition, consistent with efficient heat transfer by monthly inspection and automatic metered introduction
of chemical water treatment. The following table shows the preferred operational range and testing criteria
for various parameters.

SYSTEM

PH | ATP

(RLU’s)

Total
Aerobic
Bacteria

(CFUs)

Hydroxyl and
Total
Alkalinity

(ppm)

PTSA Cycles

(ppb)

Conductivity
(uS)

Nitrite [Molybdate| Sulfite

Conc. | ®PM) | (ppm) | (ppm)

Cooling
Towers

Less than

1000-1300 | 50-120 | 3-5 N/A N/A N/A N/A 79 | <300 10,000

Low
Pressure
Steam
Boilers

OH: 200-500

2000-2500 N/A | N/A N/A N/A 40-80 | Total: 400-700 | 10-12| N/A N/A

Closed
Systems

Less than

1500-3000 N/A | N/A |400-1500[ 40-120 | N/A N/A 8-10.5] <200 10,000

Scope of Work - 16




Water Quality Standards for Boilers with Aluminum Heat Exchanger:

Water Quality Standards for Peak Efficiency
pH 6.5 to 8.5 (6.5-9%)
Alkalinity <300 ppm
Copper <3 ppm
Iron <20ppm
Aluminum <3ppm
TSS <20 ppm
Chlorides <100 ppm
Hardness <200 ppm
Conductivity <3000 uS/cm
Filtration Rate 10 microns

*Stainless (Do not use softened water)

1.6 Water treatment chemicals will be automatically injected into some Open Loop — Cooling Tower systems.
The chemical feed systems will automatically dispense a scale and corrosion inhibitor that alternate the
feed of two different EPA registered biocides to prevent immunity buildup by bacteria. A microprocessor
controller shall control the towers with conductivity control, to include dual biocide, a selectable feed timer
and flow switch, three chemical feed pumps and solenoid bleed valve, and a feed tank for inhibitor.

1.6.1 Some Closed Loop systems have hot and chilled water in the same loop and utilize the existing
chemical feed by-pass piping for each closed loop or use a force pump method for addition of

chemicals where necessary.

1.6.2 All chemicals used for water treatment will be reimbursed at Contractors actual invoiced cost
with no markup.

Water Treatment Equipment in APS Open Loops

Chemical & # Of
School Biocide Feed Conductivity # Of Solenoids Notes
Pumps Controllers
Ashlawn 1 1 1
Not installed — closed circuit
Claremont 3 N/A 1 Cooling Tower (CT)
Drew 3 1 1
Gunston 4 1 1
Jamestown 1 1 1
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Jefferson 6 2 2 2 CTs
Kenmore 6 2 2 2 CTs
Montessori
Public School of 1 1 1
|Arlington
'Washington 1 1 1
Liberty
Y orktown 6 2 2 New CT and old CT
1.7 Should scaling occur in any system, APS may request chemical or mechanical cleaning to be done in

1.8

1.9

1.10

1.12

accordance with the additional services listed in Items 5 through 10 of the Appendix 3. APS reserves the
right to perform this work in house.

All systems with glycol shall be tested after September 1 of each year and the results reported to the HVAC
Supervisor in writing and included in the monthly report prior to October 15 for the protection level of 30%
glycol and 0 degrees Fahrenheit. The Contractor shall add additional glycol (uninhibited ethylene glycol
which is compatible with the corrosion inhibitors used) as directed by the HVAC Supervisor in writing and
in accordance with the schedule of services herein. The Contractor shall also test and report in writing to
both the HVAC Supervisor and in the monthly report to Maintenance Services, the protection levels (degree
Fahrenheit protection and % of glycol) in the systems where additional glycol was added within fifteen (15)
days of the addition of glycol during that preheating season. APS reserves the option of changing the level
of protection needed in any of its buildings. Such a change may be in level of protection needed (more or
less) and in whether or not any protection is needed. Such a change will be provided to the Contractor in
writing by APS.

Contractor shall provide documentation with their Bid that certifies the chemicals and services provided
are ISO 9001 compliant.

Laboratory facilities used for testing shall be equipped for all EPA water quality standards analysis.
Scheduling of all work will be coordinated with the APS Maintenance Supervisor.
The following definitions will apply to this ITB:

12.1  BTU: British Thermal Unit

12.2  CHW: Chilled Water

12.3  CT: Cooling Tower

12.4  DX: Direct Expansion

12.5  HP: Horsepower

12.6  HW: Hot Water

12.7  HX: Heat Exchanger

12.8  MBH: Million BTU Per Hour

12.9  RTU: Roof Top Unit
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12.10 SWHP: Water Source Heat Pump

12.11 WC: Water Cooled
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1.13  Cooling System Equipment and Location
4 Of # Of Closed 4 Of
Chilled LTTL U Cooling
Building or Daily . Glycol | Condenser | Cooling .
. # Of Chillers & #| Water Tower Operating
School Name SQ. FT. | Hours of |Chiller Type, In Water |Towers & Remarks
. Tons Each Pumps & Pumps & # Months
and Address Operation System | Pumps & | # Tons of
GPM of GPM of
GPM of Each
Each Each
Each
Abingdon Elementary 88,413 12 None None None NO None None None 2 Pipe HW & 12
3035 S. Abingdon Street DX Cooling
Arlington, VA. 22206
Alice West Fleet 11,538 12 None None None N/A | 3 Building | None None  |Ground 12
Elementary pumps Source
115 S. Old Glebe Road 2
Arlington VA. 22204 Geothermal
field pumps

Arlington Career Center 165,000 N/A N/A 2 2 NO N/A N/A N/A IN/A 8
816 S. Walter Reed Drive
Arlington, VA. 22204
Arlington Community H.S. 24,149 N/A N/A N/A N/A No N/A N/A N/A N/A N/A
800 S. Walter Reed Drive
Arlington VA. 22204
Arlington Science Focus 68,127 12 Air Cooled (1) 105 (2) 284 NO N/A N/A N/A 4 Pipe 8
1501 N. Lincoln Street
Arlington, VA. 22201
IArlington Traditional 62,122 12 N/A N/A N/A NO N/A N/A N/A 2 Pipe HW & | N/A
1030 N. McKinley Road DX
Arlington, VA. 22205
/Ashlawn Elementary 68,995 12 N/A N/A N/A NO (2) 450 (1) 150 | (1) 450 Most WSHP 12
5950 N. 8™ Road Some 2 Pipe
Arlington, VA. 22205 HW/DX
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# Of Closed

# Of # Of
Chilled Loop #OT | Cooling
Building or Daily . Glycol | Condenser | Cooling .
School Name SQ. FT. | Hours of |Chiller Type UrCINIEES A i Wis In Water |Towers & Tower Remarks Operating
. Tons Each Pumps & Pumps & # Months
and Address Operation System | Pumps & | # Tons of
GPM of GPM of
Each GPM of Each Each
Each
Barcroft Elementary 77,940 14 Air Cooled (1) 100 N/A YES N/A N/A N/A 4 Pipe, Some 8
625 S. Wakefield Street DX
Arlington, VA. 22204
Barrett Elementary 77,696 12 Air Cooled (1) 243 (2)611 YES N/A N/A N/A 4 Pipe 8
4401 N. Henderson Road
Arlington, VA. 22204 (2) 135
Campbell Elementary 71,919 12 Air Cooled (1) 146 (1) 345 NO N/A N/A N/A 4 Pipe Some 8
737 S, Carlin Springs Rd. DX
Arlington, VA. 22206
Cardinal Elementary N/A N/A N/A N/A N/A 2 loops N/A N/A N/A 3 Loops, 2 12
1644 N. McKinley Road of Glycol and 1
Arlington VA. 22207 Glycol non Glycol
Carlin Springs Elementary 86,745 12 Air Cooled (1) 140 (2) 415 NO N/A N/A N/A 4 Pipe 8
5995 S. 5™ Road
Arlington, VA. 22204
Claremont Elementary 76,038 12 N/A (1) 80 (2) 190 NO (2)380 |(1)Closed| (1)380 [Mix: 12
4700 S. Chesterfield Road Loop at 4 Pipe &
Arlington, VA. 22204 CT 'WSHP &
Chiller

Discovery Elementary 97,588 N/A N/A N/A N/A No N/A N/A N/A Closed 12
5241 36™ Street North Geothermal
Arlington VA. 22207 Loop
Dorothy Hamm Middle 142,649 16 Air Cooled @) (1) NO N/A N/A N/A 4 Pipe 8
School
4100 Vacation Lane 2)
Arlington, VA. 22207 80 Each
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# Of Closed

Arlington, VA. 22204

# Of # Of
Chilled LTTL #OE | ooling
Building or Daily . Glycol | Condenser | Cooling .
School Name SQ. FT. | Hours of |Chiller Type UrCINIEES A i Wis In Water |Towers & Tower Remarks Operating
. Tons Each Pumps & Pumps & # Months
and Address Operation GPM of System | Pumps & | # Tons of GPM of
0 0
Each GPM of Each Each
Each
Dr. Charles Drew 100,815 14 1 Screw WC (1) 136 (D NO N/A N/A (2) 400 |4 Pipe 8
Elementary 1 Screw AC (1) 140 (1) 334
3500 S. 23RP Street
Arlington, VA. 22206
[Education Center 60,530 16 N/A N/A N/A  |Yes N/A 1 N/A 2 closed 12
1426 N. Quincy Street 2 Glycol Glycol loops
Arlington, VA. 22207 loops and 1
open Loop
Glebe Elementary 82,349 12 Air Cooled (1) 185 (2) 531 NO N/A N/A N/A 4 Pipe 8
1770 N. Glebe Road
Arlington, VA. 22207
Gunston Middle School 209,212 16 N/A N/A N/A NO N/A N/A N/A 2 Pipe HW, 12
2700 S. Lang Street DX & WSHP
Arlington, VA. 22206
Hoffman-Boston 108,135 16 Air Cooled (1) 130 (2) 410 NO N/A N/A N/A 4 Pipe + DX 8
Elementary
1415 S. Queen Street
Arlington, VA. 22204
Innovation Elementary 84,437 12 Air Cooled (1) 160 (1) 385 NO N/A N/A N/A 2 Pipe & 8
2300 Key Boulevard 2) (2) 180 4 Pipe HW,
Arlington, VA. 22201 CHW
Jamestown Elementary 75,899 12 Air Cooled (1) 60 (2) 160 YES (77 (1) 105 (1) Mix: CHW =8
3700 N. Delaware Street (CHW) 4 Pipe & WSHP =
Arlington, VA. 22207 WSHP & 12
Tower
Jefferson Middle School 233,728 16 WC (2) 400 2) NO N/A (2)400 | (2) 1260 (@4 Pipe 12
125 S. Old Glebe Road Centrifugal
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# Of Closed

# Of # Of
Chilled Loop #OT | Cooling
Building or Daily . Glycol | Condenser | Cooling .
School Name SQ. FT. | Hours of |Chiller Type UrCINIEES A i Wis In Water |Towers & Tower Remarks Operating
. Tons Each Pumps & Pumps & # Months
and Address Operation System | Pumps & | # Tons of
GPM of GPM of
Each GPM of Each Each
Each
Kenmore Middle School 204,000 14 wC (2) 335 (2)2070 | YES N/A (2) 310 (2) 930 | Pipe (With 12
200 S. Carlin Springs Road Centrifugal Water
Arlington, VA. 22204 Side
Economizer)
Key Elementary 77,261 12 Air Cooled (1) 200 (2) 570 NO N/A N/A N/A 4 Pipe 8
855 N. Edison Street
Arlington, VA. 22205
Long Branch Elementary 70,754 12 Air Cooled (1) 115 (2) 350 NO N/A N/A N/A 4 Pipe 8
33 N. Filmore Street
Arlington, VA. 22201
Maintenance 53,435 14 N/A N/A N/A NO N/A N/A N/A 2 Pipe HW & | N/A
2770 S. Taylor Street DX
Arlington, VA. 22206
Montessori Public School 142,649 12 Air Cooled N/A N/A NO (2) 450 (1) 150 (2) 450 |WSHP 12
of Arlington Boilers &
701 S. Highland Street Tower
Arlington, VA. 22204
New Directions / Langston 46,786 16 Air Cooled (1) 140 (2) 350 NO N/A N/A N/A 4 Pipe HW, 8
High School Continuation CHW
2121 N. Culpepper Street
Arlington, VA. 22207
Nottingham Elementary 72,655 12 Air Cooled (1) 125 (3) 390 NO N/A N/A N/A {4 Pipe 8
5900 Little Falls Road
Arlington, VA. 22207
Oakridge Elementary 79,305 12 Air Cooled (1) 80 (2)186 | YES N/A N/A N/A 4 Pipe, N/A
1414 S. 24™ Street (CHW some DX
Arlington, VA. 22201 to
RTU’s)
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# Of Closed

# Of # Of
Chilled Loop #OT | Cooling
Building or Daily . Glycol | Condenser | Cooling .
. # Of Chillers & #| Water Tower Operating
School Name SQ. FT. | Hours of |Chiller Type In Water |Towers & Remarks
. Tons Each Pumps & Pumps & # Months
and Address Operation System | Pumps & | # Tons of
GPM of GPM of
GPM of Each
Each Each
Each
Randolph Elementary 69,636 12 N/A N/A N/A NO N/A N/A N/A 2 Pipe HW N/A
1306 S. Quincy Street DX
Arlington, VA. 22204
Swanson Middle School 132,158 14 Air Cooled (1) 200 (1) 100 | (2) 700 NO N/A N/A N/A 4 Pipe Some 8
5800 N. Washington Blvd. DX
Arlington, VA. 22207
Taylor Elementary 78,319 12 N/A N/A N/A NO (2) 467+ N/A N/A Ground 12
2600 N. Stuart Street (WT on (Small Loop Source Heat
Arlington, VA. 22207 Large Pumps) Pump
Loop)
The Heights Building 116,000 N/A N/A N/A N/A No N/A N/A N/A Condenser 12
1601 Wilson Boulevard water for
Arlington, VA. 22201 'Water Cooled
'VRF
Tuckahoe Elementary 73,085 12 N/A N/A N/A NO N/A N/A N/A 2 Pipe HW N/A
6550 N. 26™ Street & DX
Arlington, VA. 22213
'Wakefield High School 287,000 16 WC N/A N/A NO N/A N/A N/A N/A 8
4901 S. Chesterfield Road Centrifugal
Arlington, VA. 22206
'Washington Liberty H.S. 378,068 16 N/A 2) 4) NO 2) N/A 2) N/A 8
1301 N. Stafford Street
Arlington, VA. 22201
Williamsburg Middle 163,308 14 Screw (2) 160 2) NO N/A N/A N/A 4 Pipe 8
School

3600 N. Harrison Street
Arlington, VA. 22207
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# Of Closed

# Of # Of
Chilled Loop #OI | Coolin
Building or Daily . Glycol | Condenser | Cooling g .
. # Of Chillers & #| Water Tower Operating
School Name SQ. FT. | Hours of |Chiller Type In Water |Towers & Remarks
. Tons Each Pumps & Pumps & # Months
and Address Operation System | Pumps & | # Tons of
GPM of GPM of
GPM of Each
Each Each
Each
'Yorktown High School 355,887 16 N/A 3) (6) NO (6) 3) (6) N/A 8

5200 Yorktown Boulevard
Arlington, VA. 22207
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1.14

Heating System Equipment and Location

Arlington, VA. 22204

o . # of Hot
Building or Daily Hours# of I:Iot Water Water Pumps | Glycol In Operating
School Name SQ. FT. of Boilers & # & GPM of | Svstem Remarks Months
and Address Operation | MBH of Each Each y
Abingdon Elementary 88,413 12 (3) 1000 (2) 264 NO 2 Pipe HW/DX 8
3035 S. Abingdon Street
Arlington, VA. 22206
Alice West Fleet N/A N/A N/A N/A N/A See cooling Ground
Elementary source Heat
115 S. Old Glebe Road pumps
Arlington VA. 22204
Arlington Career Center 165,000 18 2 (3100) 2 (500) No 4 Pipe 12
816 S. Walter Reed Drive
Arlington, VA. 22204
Arlington Community H.S. N/A N/A N/A N/A No No boiler or chilled 12
800 S. Walter Reed Drive water systems in
Arlington VA. 22204 building
Arlington Science Focus 68,127 12 (3) 1900 (2) 300 NO 4 Pipe 8
1501 N. Lincoln Street
Arlington, VA. 22201
Arlington Traditional 62,122 12 (2) 2009 (2) 250 YES (HW| 2 Pipe HW/DX 8
855 N. Edison Street from HX
Arlington, VA. 22205 to RTU’s)
/Ashlawn Elementary 68,995 12 (2) 1570 (2) 265 NO WSHP 2 Pipe 12
5950 N. 8™ Road HW/DX
Arlington, VA. 22205
Barcroft Elementary 77,940 14 (2) 2716 2) YES 4 Pipe & DX 8
625 S. Wakefield Street
Arlington, VA. 22204
Barrett Elementary 77,696 12 (1) 3361 (2) 105 YES 4 Pipe 8
4401 N. Henderson Road (2) 515
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# of Hot

Building or Daily Hours|# of Hot Water .
School Name SQ.FT.| of Boilers & # | V' copy P | GreoL I Remarks Sl
and Address Operation | MBH of Each Each y
Campbell Elementary 71,919 12 2) (2) 220 NO 4 Pipe & DX 8
737 S, Carlin Springs
Road
Arlington, VA. 22206
Cardinal Elementary N/A N/A N/A N/A Yes, see |Geothermal Heat 12
1644 N. McKinley Road cooling |[Pumps
Arlington VA. 22207 system
Carlin Springs Elementary | 86,745 12 (3) 1500 (2) 613 NO 4 Pipe 8
5995 S. 5™ Road secondary
Arlington, VA. 22204
Claremont School 76,038 12 (2) 1620 (2) 250 NO 4 Pipe & WSHP 8
4700 S. Chesterfield Road
Arlington, VA. 22204
Discovery Elementary N/A N/A N/A N/A No Geothermal Heat 12
5241 36™ Street North pumps
Arlington VA. 22207
Dorothy Hamm Middle 142,649 16 (2) 2730 (3) 666 NO 4 Pipe 8
School
4100 Vacation Lane
Arlington, VA. 22207
Dr. Charles Drew 100,815 14 (2) 1445 (2) 401 NO 4 Pipe 12
Elementary
3500 S. 23RP Street
Arlington, VA. 22206
Education Center N/A N/A N/A N/A Yes, see | Water Source Heat N/A
1426 N. Quincy Street cooling pumps
Arlington, VA. 22207 system
Glebe Elementary 82,349 12 (3) 1500 (3) 127 NO 4 Pipe 8

1770 N. Glebe Road
Arlington, VA. 22207
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# of Hot

Building or Daily Hours|# of Hot Water .
School Name SQ.FT.|  of Boilers & # W;tgPPM“‘L‘;’S Gslygfsnll“ Remarks Ohl’l‘:)rlf‘ttl‘l‘;g
and Address Operation | MBH of Each Each y

Gunston Middle School 209,212 16 (10) 1000 (2) 770 NO 2 Pipe HW, DX & 12

2700 S. Lang Street Lockinvar WSHP

Arlington, VA. 22206

Hoffman-Boston 108,135 14 (2) 3340 (2) 495 NO 4 Pipe 8

Elementary

1415 S. Queen Street

Arlington, VA. 22204

[nnovation Elementary 84,437 12 (2) 1445 (1) 385 NO 2 Pipe & 4 Pipe 8

2300 Key Boulevard (2) 290

Arlington, VA. 22201

Jamestown Elementary 75,899 12 (2) 2930 (2) 230 YES |New 4 Pipe & WSHP 8

3700 N. Delaware Street (2) 750 (New HW)

Arlington, VA. 22207

Jefferson Middle School 233,728 16 (5) 2000 (2) 1400 NO 4 Pipe 8

125 S. Old Glebe Road (2) 520

Arlington, VA. 22204

Kenmore Middle School | 204,000 14 (5) 2000 (2) 825 YES 4 Pipe 12

200 S. Carlin Springs

Road

Arlington, VA. 22204

Key Elementary 77,261 12 (1) 2000 (2) 400 NO 4 Pipe 8

855 N. Edison Street

Arlington, VA. 22205

Long Branch Elementary 70,754 12 (2) 1020 (2) 150 NO 4 Pipe 8

33 N. Filmore Street

Arlington, VA. 22201

Maintenance 53,435 14 (1) 3347 2) NO 2 Pipe HW & DX 8

2770 S. Taylor Street
Arlington, VA. 22206
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# of Hot

Building or Daily Hours|# of I:Iot Water Water Pumps| Glycol In Operating
School Name SQ. FT. of Boilers & # & GPM of | Svstem Remarks Months
and Address Operation | MBH of Each Each y
Montessori Public School | 142,649 12 (2) 1722 (2) 140 NO WSHP 8
of Arlington

701 S. Highland Street
Arlington, VA. 22204

New Directions / Langston | 46,786 16 (3) 1000 (2) 200 NO 4 Pipe 8
High School Continuation
2121 N. Culpepper Street
Arlington, VA. 22207

Nottingham Elementary 72,655 12 (2) 2100 (2) 307 NO 4 Pipe 8
5900 Little Falls Road

Arlington, VA. 22207

Oakridge Elementary 79,305 12 (D) (2) 375 YES (HX 4 Pipe 8
1414 S. 24™ Street to RTU’s)

Arlington, VA. 22201

Randolph Elementary 69,636 12 (2) 60 HP N/A (2) 300 2 Pipe HW DX N/A

1306 S. Quincy Street
Arlington, VA. 22204

Swanson Middle School 132,158 14 (3) 3348 (3) 600 NO 4 Pipe 8
5800 N. Washington Blvd.
Arlington, VA. 22207

Taylor Elementary 78,319 12 N/A N/A NO Ground Source Heat 12
2600 N. Stuart Street Pump
Arlington, VA. 22207

The Heights Building N/A N/A N/A N/A N/A N/A N/A
1601 Wilson Boulevard
Arlington, VA. 22201

Tuckahoe Elementary 73,085 12 (3) 700 (2) 188 NO 2 Pipe HW 8
6550 N. 26™ Street & DX
Arlington, VA. 22213

Scope of Work - 29



# of Hot

5200 Yorktown Boulevard
Arlington, VA. 22207

Building or Daily Hours|# of Hot Water .
School Name SQ.FT.|  of Boilers & # | V' copy P | GreoL I Remarks Sl
and Address Operation | MBH of Each Each y

'Wakefield High School 287,000 16 N/A (8) 1400 NO 4 Pipe & DX 8

4901 S. Chesterfield Road

Arlington, VA. 22206

Washington Liberty H.S. | 362,673 16 10 1400 NO HW/CW/DX 4 Pipe 8

1301 N. Stafford Street

Arlington, VA. 22201

Williamsburg Middle 163,308 14 (2) 5230 2) NO 4 Pipe 8

School

3600 N. Harrison Street

Arlington, VA. 22207

'Y orktown High School 355,887 16 10 1500 NO HW/CW/DX 4 Pipe 8
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2.0

3.0

Estimates:
All installation and repair work requires the submission of a detailed, written Not to Exceed Cost Proposal (Cost
Proposal) from the Contractor.

2.1

2.2

23

24

The Cost Proposals shall be furnished by the Contractor at no charge and are considered an overhead item
to be included in the bid amount using the Job Authorization Form (JAF).

The Contractor shall inspect each site upon request within four (4) business days after initial contact from
APS, to ascertain the site conditions and work to be performed. Within four (4) business days of visiting
the site(s), the Contractor shall be required to provide a Cost Proposal in the form of a detailed JAF for the
entire work to be completed in accordance with the Contract requirements and instructions listed in the
Contract, Project Manual and/or drawings. The Contractor shall use the JAF to submit its Cost Proposal.
The Cost Proposals are to be detailed, outlining the Contract unit prices and materials. All Cost Proposals
shall be based on the unit prices provided in the Pricing Schedule. The unit prices will also be used for
additions and/or deletions of work identified in the cost proposal. Unit Prices shall include all labor, tools,
profit, and, overhead as may be necessary to complete the requested work.

Unusual Equipment Requirements

If the project assigned requires the use of rental equipment including by way of illustration and not
limitation, boom lifts, scissor lifts and backhoes, the estimated costs of the additional equipment and/or
services shall be identified in the Contractor’s JAF. If APS accepts the use of rental equipment, the
Contractor will be reimbursed for the actual amount of the cost of such equipment with no markup. The
Contractor shall make every attempt to obtain the lowest price for rental equipment provided under the
Contract. APS reserves the right to have others provide the additional equipment.

Any Cost Proposal greater than $200,000.00 may be subject to a separate solicitation.

Materials:

3.1

3.2

33
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3.5

3.6

All materials furnished under this Contract shall be new and original manufacturer’s recommended or
authorized replacement parts. Use of manufacturer’s rebuilt parts and/or components shall be authorized
by the APS Project Officer and shall carry the same warranty as new parts or components. Use of used
parts is strictly prohibited unless specifically authorized by the APS project Officer.

Contractor(s) shall make every attempt to obtain the lowest price for materials provided under the
Contract(s).

The Contractor(s) agree that APS may, at its option and sole discretion, provide materials or fixtures to the
Contractor(s) for installation by the Contractor(s) at the Contract unit prices.

All Warranties shall be in effect for the entirety of the Warranty Period, or the manufacturer’s standard
warranty, whichever is longer. In the event corrective work is required during the Warranty Period, the
Warranty on the repaired Work shall extend for one (1) year from the date of acceptance by APS of the
completed repairs. The Warranty shall include all parts, labor, transportation, and any other costs necessary
to keep the product in good operating condition, but shall not be applicable to damage caused by Owner’s
misuse of the item or due to normal wear and tear. If seasonal limitations prevent any required performance
testing of the completed Work, the Warranty Period for such Work shall begin after the performance tests
have been successfully performed.

No date other than the date of final acceptance may be established to govern the effective date of the
Guaranty, unless that date is agreed upon by APS and the Contractor(s) in a signed Addendum to the
Contract.

Standard tools of the trade and trade consumables shall be available to the Contractor's personnel from their
service vehicle. Tools of the trade and other trade consumables are not valid Contract expenses. The cost
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of consumables (including, by way of illustration and not limitation, solder, caulking, tape, wirenuts,
fasteners, gases and other consumable items) are considered administrative expenses. These shall be
included as part of the hourly rates bid.

4.0 Personnel:

4.1

4.2

43

4.4

4.5

4.6

The Contractor’s personnel assigned to any resulting Contract shall be equipped with all tools required to
perform the job.

The Contractor shall have sufficient tradesmen available to perform all assigned work under any resulting
Contract.

If any person employed on the work by the Contractor shall appear to the APS Project Officer to be
incompetent or to act in a disorderly or improper manner, such person shall be removed immediately on the
request of the APS Project Officer and shall not again be re-employed (on subject project) except on written
consent of the APS Project Officer.

4.3.1 Alcoholic beverages and illegal drugs are prohibited on the job site. Possession of any of these
items on the job site by a Contractor’s employee will result in immediate removal of the individual
from the site.

4.3.2  The use of tobacco is prohibited on APS property by anyone at any time.

APS reserves the right to reject any of Contractor's service personnel who, in APS' judgment, are not
adequately qualified to perform the work.

A Contractor’s vehicle parked at an APS site other than in a parking space or at on-street parking will be
clearly labeled with the Contractor’s name.

When entering any APS building, the Contractors’ employees shall have picture identification.
Identification shall include employees photograph and name. The Contractor’s employees are required to
check-in at each location with the Main Office or the Building Manager when reporting to the work site.
Prior to leaving a site, the Contractor’s employees will also be required to check-out with the Main Office
and/or the APS Project Officer.

5.0 Critical Response Repairs:

5.1

5.2

The Contractor shall provide an emergency phone number to APS for service required outside regular
business hours. This number shall be monitored and responded to by the Contractor, twenty-four (24) hours
a day, seven (7) days a week.

Critical Response Repair work orders may be called in or e-mailed.

End of Scope of Work
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Bid Form

Arlington Public Schools
Procurement Office

Invitation to Bid Title: Water Testing and Treatment Services for HVAC Systems Re-Bid
Invitation to Bid Number. 123FY23

Invitation to Bid Issue Date: April 24, 2023

Bid Closing Date/Time: May 22,2023, No Later than 11:59 P.M. (Local Prevailing Time)

Bid Opening Date/Time: May 23,2023, at 10:00 A.M. (Local Prevailing Time)

Full Legal Name of Bidder

Remittance Address (If different):

Address
Phone: ( ) Date:
Tax ID Number (EIN/SSN): Email Address:

General Instructions:

The Bidder is directed to review the Bid Documents and all Contract Documents to understand the requirements for
submitting a responsive Bid. All Bids must be submitted on this Bid Form or a copy thereof as defined in the Instructions
to Bidders. All blanks in this Bid Form must be completed or noted as not applicable. A notation of “not applicable” or
“N/A” shall be used only if the information requested is not a required or mandatory element of the Bid. Include only one
(1) price for each line item for which a price is required. A person authorized to bind the Bidder in contractual matters must
sign the Bid Form. Failure to comply with these requirements, or with any other requirements stated as mandatory either
in the Invitation or in the Instructions to Bidders, shall result in rejection of the Bid as non-responsive unless, in the sole
discretion of APS, the omission does not affect price, quantity, quality or time. The Owner has no authority to waive failure
to comply with requirements made mandatory by applicable law.

A Bid not received prior to the Bid Closing as defined in the Invitation will not be considered. The time a Bid is received
shall be determined as stated in the Invitation.

The apparent low Bidder(s) will be determined by the Bid Evaluation Total set forth in the Bid Evaluation Formula.
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Bid Form

Payment Terms:

APS requires that a minimum of thirty (30) Days after receipt of an approved invoice by APS shall be allowed for payment.
Discounts for prompt payment will not be considered in the evaluation of Bids nor in any decision to award or not to award.
However, any offered discount will become part of any Contract with Bidder which may result from this solicitation and
will be taken if payment is made within the discount period offered in the Bid. In connection with any discount offered for
prompt payment, time shall be computed from the date of the invoice. For the purpose of earning the discount, payment
shall be considered to have been made on the date that appears on the payment check or the date on which an electronic
funds transfer for the payment was made. If Bidder provides a prompt payment discount, the terms thereof are as follows:

Prompt Payment Terms:

Please Note: COD Terms are not acceptable.

Receipt of Addenda:
Receipt of Addenda listed below is acknowledged and the Bid incorporates all requirements of these Addenda:

No. Date No. Date No. Date

Check which of the Following Categories are Applicable to Bidder:
All categories appearing below are as defined in Va. Code Ann. § 2.2-4310

Small Business Yes No o
Women Owned Business Yes No -
Minority Owned Business Yes No o
Service Disabled Veteran Owned Business Yes No -
Employment Service Organization Yes No o
None of the Above

Minimum Qualifications of Bidders:

Number of Years in Business:
How many years has the Bidder been in the business of providing the Work?

How many years has the Bidder been in business under its present business name?

References:

The Bidder must provide at least three (3) commercial or public body references which demonstrate satisfactory
performance on past and current Contracts of a similar nature (multi-sited facilities and various ages of buildings). All
references must be for work performed within the last three (3) years preceding Bid Closing. For commercial references,
provide the firm name, contact name, telephone number, and email address. For public body references, include the same
information but instead of the firm name include the public body and the department or agency with which the Bidder
contracted. The required information shall be included in the spaces below:
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Bid Form

Name of Commercial/Public Body Contact Name Telephone Number Email Address

Department
1.

2.

3.

Type of Business:
Indicate by placing a check here if a Faith-Based Organization as described in Va. Code Ann. § 2.2-4343.1.

Arlington Public Schools does not discriminate against Faith Based Organizations. The purpose of requiring this information
is to permit APS compliance with Va. Code Ann. § 2.2-4343.1.H.

Check one of the Following:

Individual Trading in Own Name _____ Individual Trading Under Trade Name
_ Partnership _ Limited Partnership
______ Corporation ____ Limited Liability Company
_ Registered Limited Liability Partnership _ Joint Venture

Other (explain in the space available or indicate an incorporated attachment if additional sheets are necessary)

If doing business under a trade name, both the legal name of the Bidder and the doing-business-as trade name shall appear
as the party submitting this Bid in the signature section below. If the Bidder is a joint venture, all members of the joint
venture shall sign the Bid Form.

State Corporation Commission (SCC) Identification Number:

Section 3 of the Instructions to Bidders and § 2.2 4311.2 of the Virginia Public Procurement Act (VPPA) require the Bidder
to be authorized to transact business in the Commonwealth of Virginia as a domestic or foreign business entity if so required
by Title 13.1 or Title 50 or as otherwise by law. The Bidder shall include in its Bid the identification number issued to it by
the State Corporation Commission (SCC). For more information on how the SCC can expedite a request for an identification
number, please contact the SCC at (www.scc.virginia.gov ) or the Clerk’s office at 1-804-371-9733.

Please complete the following by checking the appropriate line that applies and providing the requested information:

1. Bidder is a Virginia business entity organized and authorized to transact business in Virginia by the SCC. The
Bidder’s identification number issued by the SCC is . (The SCC number is NOT your
federal tax Identification number nor your eVA registration number).
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2. Bidder is an out-of-state (foreign) business entity that is authorized to transact business in Virginia by the SCC and
such Bidder’s identification number issued to it by the SCC is

3. Certain limited business activities, however, are specifically excluded from the definition of "transacting business”
The Offeror does not have an identification issued to it by the SCC and such Offeror is not required to be
authorized to “transact business” in Virginia by the SCC for the following exclusion(s). Exclusion(s) can be found
at https://www.scc.virginia.gov/clk/befaqg/forinva.aspx#a2.

Please attach additional sheets to explain in further detail why such Bidder is not required to be authorized to transact
business in Virginia. Bids that fail to submit supporting details regarding option 3 above may be considered non-
responsive by APS.

Debarment Status:

The Bidder shall indicate, in the space provided below, whether or not it, or any of its principals, is/are currently debarred
from submitting bids or proposals to Arlington Public Schools, Virginia, to any Virginia state agency or department, to any
Virginia public body, or to any other public body at the federal, state or other level in any other state, and whether or not it
is an agent of any person or entity that is currently debarred from submitting bids or proposals due to any of the above. An
affirmative response may be considered grounds for rejection of the Bid. This statement shall also apply to any
Subcontractor(s) the Bidder intends to use in the performance of a resulting Contract. If the Bidder answers yes to any of
the following, on a separate attachment, state the person or entity against whom the debarment was entered, give the location
and date of the debarment, describe the project involved, and explain the circumstances relating to the debarment, including
the names, addresses and phone numbers of persons who might be contacted for additional information.

Please mark one:

( )Yes () No Isthe Bidder, or any officer, director, project manager, procurement manager, chief financial officer,
partner or owner currently debarred from doing federal, state or local government work for any reason?

Yes No Has the Bidder, or any officer, director, project manager, procurement manager, chief financial officer,
y proj ger, p g
partner or owner ever been debarred from doing federal, state or local government work for any reason?

Criminal Conviction Certificate Compliance:

Attached to this Bid Form as Appendix 1 and incorporated herein is the Contractor Certification Regarding Criminal
Convictions as addressed in the section of the Instructions to Bidders captioned “Certification Regarding Criminal
Convictions.” Bidder acknowledges and agrees that if it does not include the executed Appendix 1 Contractor Certification
Regarding Criminal Convictions as a part of its Bid its Bid shall be deemed non-responsive.

Confirmation of Manufacturers’ Authorization to Repair Brands: N/A
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Mandatory Requirements:
Class 1 Mandatory Requirements

As a Class 1 Mandatory Requirement, the following documents are attached to and made part of this Bid:

AU S

Contractor’s License information in compliance with Section 27.1.1 of the Instructions to Bidders.
Fully completed Bid Form.

If the Bidder is a joint venture, a copy of the written joint venture agreement.

If the Bidder is a partnership, a copy of the written partnership agreement.

Completed Appendix 1 — Contractor Certification Regarding Criminal Convictions.

Class 2 Mandatory Requirements

The following documents are Class 2 Mandatory Requirements and are: (Please complete the following by checking the
appropriate line that applies to providing the requested information)

a. attached to and made a part of this Bid, Or
b. will be supplemented in compliance with the provisions of Paragraph 27.2 of the Instructions to Bidders:
1. Pricing Schedule at Appendix 3 in Excel format.
2. A list of safety violations in compliance with Sections 12.1.1 and 12.1.2 of the Instructions to Bidders or a
sworn affidavit in compliance with Section 12.1.3 of the Instructions to Bidders.
3. A comprehensive safety and health plan in accordance with Section 12.4 of the Instructions to Bidders.
4, A completed Insurance Summary Checklist evidencing the required insurance coverages set forth in the

Terms and Conditions.

Contractor’s License:

In submitting this Bid, the Bidder certifies that the firm signing this Bid and registered under that name is legally qualified,
in accordance with the regulations of the Commonwealth of Virginia, DPOR, Virginia Board for Contractors, to perform
all work included in the Scope of Work. A Class A License with a DPOR classification CBC or a DPOR specialty service
CIC and a DPOR classification HVA is required for this Work. Please complete the following:

Registered as a Contractor under Title 54.1, Chapter 11 of the Code of Virginia:

Licensed Class

Valid Until

Virginia Contractor No.

Classifications Specialties:

(Date)

Bid Form
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Pricing Schedule

FOR INFORMATION ONLY.

BIDDERS ARE REQUIRED TO COMPLETE THE EXCEL PRICING SCHEDULE AT
APPENDIX 3

Pricing entered is for all supervision, labor, tools, and travel required to provide the Work at all APS buildings and are not
subject to change for the Initial Contract Term. Price increases for Renewal Contract Terms will be allowed,in accordance
with the Agreement.

Standard tools of the trade are not valid Contractor expenses. (See Section 3.6 of the Scope of Work)
Material and Rental equipment will be reimbursed at Contractors actual invoiced price with'no mark up.

Bidders must include pricing for Treatment and Testing at all locations or enter $0:00\for no charge to remain eligible for
award. By entering $0.00 as the price for a location, the Bidder understands APS wilbbe charged $0.00 for services provided
for that location.

Award will be made to a minimum of one (1) Bidder who is responsible and‘provides the lowest responsive Bid Evaluation
Total. A price must be entered for each item to be considered for award. If there is a variance between a Unit Price and the
Extended Price, the Unit Price will prevail.

The Bidder understands and agrees that the quantities listed in the'Exeel/Pricing Schedule at Appendix 3 are for evaluation
purposes only and APS is under no obligation to buy any-amount as a result of having being awarded a Contract.

The Pricing Schedule form below is for informational purpeses #nly. Do not use this form to complete your Bid. Bids must
be completed on Pricing Schedule at Appendix 3/and uploaded into the Platform.

Treatment and Testing of Cooling System

Treatment of Cooling System Testing of Cooling System
Item . Unit of
# Leemibiis Measure . . Number of Extended . . Number of Extended
Unit Price Annual . Unit Price Annual .
Price Price
Treatments Tests
1 Alice West Fleet fach
Elementary School
2 | Arlington Science Each

Focus

3 Arlington Traditional | ¢, .1

4 | Ashlawn Elementary

School Each

5 | Barcroft Elementary Fach
School

6 | Barrett Elementary Fach
School

7 | Campbell Elementary Fach
School

8 Cardinal Elementary Each
School
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Treatment and Testing of Cooling System
Treatment of Cooling System Testing of Cooling System
Item . Unit of
# Lershbe Measure o NI (0 Extended PR ADTDEROT Extended
Unit Price Annual . Unit Price Annual .
Price Price
Treatments Tests
9 | Career Center Each
10 | Carlin Springs
Elementary School Each
11 | Claremont Each
Elementary School
12 | Dorothy Hamm
Middle School Each
13 | Drew Elementary
School Each
14 | Glebe Elementary Each
School
15 | Gunston Middle Each
School
16 | Hoffman-Boston Each
Elementary School
17 | Innovation Each
Elementary School
18 | Jamestown Each
Elementary School
19 | Jefferson Middle Each
School
20 | Kenmore Middle Each
School
21 | Escuela Key
Elementary School Each
22 | Langston High
School Continuation Each
23 | Long Branch
Elementary School Each
24 | Montessori Each
Elementary School
25 | Nottingham
Elementary School Each
26 | Swanson Middle Each
School
27 | Taylor Elementary Each
School
28 | The Heights Building | g, .p,
29 | Wakefield High Each
School
30 | Washington-Liberty Each
Annex
31 | Washington-Liberty
High School Each
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Treatment and Testing of Cooling System

Treatment of Cooling System

Testing of Cooling System

Item Locations Unit of
# Measure
32 | Williamsburg Middle Each
School
33 | Yorktown High
School Each

Total for Treatment at Locations 1 through 33

Number of
Annual
Treatments

Extended

Unit Price .
Price

Bid Form - 40

Number of
Annual
Tests

Unit Price

Total for Testing of
Cooling Systems at
Locations 1 through 33

Extended
Price




Treatment and Testing of Heating System

Treatment of Heating System Testing of Heating System
Item Locations Unit of
# Measure . . Number of Extended Unit Number of Extended
Unit Price Annual . . Annual .
Price Price Price
Treatments Tests

34 | Abingdon

Elementary School Each

35 | Arlington Science

Focus Each

36 | Arlington Traditional | g, 1

37 | Ashlawn Elementary

School Each
38 | Barcroft Elementary Fach
School

39 | Barrett Elementary Each

40 | Campbell

Elementary School Each
41 | Cardinal Elementary Each
School
42 | Career Center Each
43 | Carlin Springs Each

Elementary School

44 | Claremont School Each

45 | Dorothy Hamm

Middle School Each

46 | Drew Elementary Each
School

47 | Facilities & Each
Operations Building

48 | Glebe Elementary Each
School

49 | Gunston Middle Each
School

50 | Hoffman-Boston Each
Elementary School

51 Innovation Each
Elementary School

52 | Jamestown Each
Elementary School

53 | Jefferson Middle

Each

School

54 | Kenmore Middle

Each

School

55 | Escuela Key Each

Elementary School
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Treatment and Testing of Heating System

Treatment of Heating System Testing of Heating System
Item Locations Unit of
# Measure Number of Number of
PR Extended Extended
Unit Price Annual : ] Annual c
Price Price Price
Treatments
56 | Langston High
School Continuation Each
57 | Long Branch
Elementary School Each
58 | Nottingham
Elementary School Each
59 | Oakridge Elementary Each
School
60 | Randolph
Elementary School Each
61 | Swanson Middle Each
School
62 | Taylor Elementary Each
School
63 | The Heights
Building Each
64 | Tuckahoe Each
Elementary School
65 | Wakefield High Each
School
66 | Washington-Liberty
High School Each
67 | Williamsburg
Middle School Each
68 | Yorktown High
School Each
Total for Treatment at Locations 34 through 68 Total for Testing of
Heating Systems at
Locations 34 through
68
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Labor Rates

Item Unit of ] Estimated ]
4 Labor Rates Measure Unit Price Quantity Extended Price
69 HVAC Technician — Regular Time Hour
70 HVAC Technician — Hour
Weekend/Holiday/Overtime
71 HVAC Technician — Emergency Response | . ur
7 Helper — Regular Time Hour
73 Helper — Weekend/Holiday/Overtime Hour
74 Helper — Emergency Response Hour
Total for Labor Rates Items 69 through 74
Additional Services on An as Needed Basis
Item ey .
4 Description Each Price
75 | Chemically Clean an Open Loop System - Cost Per Ton of Chiller System Rating
76 | Chemically Clean a Closed Loop System - CostPen,1,000/GPM of System Rating
77 | Acid Clean a Chiller - Cost Per Ton of Chiller System Rating
78 | Recharge Glycol on A Closed Loop Systemi<Cost Per Gallon Including Recycle Fee
79 Installation Of Corrosion Coupon Rack, (2 Mild Steel, One Copper) - Cost to Install Per
Closed Loop System (Materials Paid ‘At actual Contractors Cost)
Corrosion Coupon Corrosion Rate;Analysis Including Needed Collection of Metal
80 | Samples, Needed Quality Control and Laboratory Analysis - Cost Per Closed Loop

System

Total for Additional Services on An as Needed Basis Items 75 through 80

Bid Evaluation Total (Items 1 — 80)

Bid Form - 43



FIXED RATE FOR BIDDER OWNED EQUIPMENT
The rates for Bidder owned equipment shown below shall be used for all future work that requires their use.

Bidders must enter N/A for the Contractor Owned Equipment and Unit Price if they do not own any of the equipment
listed below or do not own any additional equipment to that listed below.

Contractor Owned Equipment Unit of Measure | Unit Price
Hour $
Hour $
Hour $
Hour $
Hour $
Hour $
RENTED EQUIPMENT

The rates for Bidder Rented Equipment will require the actual invoice of the Rented Equipment with no markup.

Bid Form - 44



Bid Form

Bid Evaluation Formula

The award, if made, will be to a minimum of one (1) Bidder who is responsible and provides the lowest responsive Bid
Evaluation Total. A price must be entered for each item to be considered for award. If there is a variance between a unit price
and the extended price, the unit price will prevail.

If APS deems it necessary or in its best interests to make award to more than one (1) Bidder, the additional awards will be made
to responsible Bidders submitting responsive Bids in ascending order starting with the second (2) lowest Bid Evaluation Total
and continuing until, in the sole discretion of APS, sufficient awards have been made to fulfill the anticipated requirements. In
the event multiple awards are made, no minimum percentage of the Work is guaranteed to any Contractor. When multiple
awards are made, preference will be given to the Bidder submitting the lowest Bid Evaluation Total in ordering performance,
subject to the reasonable discretion of APS in achieving prompt, efficient and acceptable performance.

Pricing listed below must match the pricing entered in the Pricing Schedule at Appendix 3 from Cell [101 in the Bid Evaluation
Total tab.

Bid Evaluation Total  In Figures $

In Writing Dollars
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Bid Form

In compliance with the Bid Document and subject to all conditions thereof and attached hereto, the undersigned offers and
agrees, if this Bid be accepted within ninety (90) Days from the date of Bid Opening, to enter into a Contract with the Owner
in the form of the Agreement included as part of the solicitation on the terms of this Bid and to furnish any and all of the
items upon which the prices are quoted, at the price set opposite each item, delivered at the points as specified and as
scheduled in any Purchase Order issued by Owner.

My signature certifies that the Bidder has no business or personal relationships with any other companies or persons
that could be considered as a conflict of interest or potential conflict of interest to APS, and that there are no
principals, officers, agents, employees, or representatives of the Bidder that have any business or personal
relationships with any other companies or persons that could be considered as a conflict of interest or a potential
conflict of interest to APS, pertaining to any and all Goods, or Services to be purchased or performed relating to any
Contract with APS resulting from this solicitation and Bid.

Submission of this Bid constitutes an offer which, if accepted by APS as provided in the Bid Documents, binds the
Bidder to execute and perform the Contract. If Bidder refuses to execute and perform any Contract awarded to
Bidder by APS in response to this Bid, Bidder is liable to APS for the cost of re-procurement and for any increased
cost in obtaining the Goods or Services which are the subject of this Bid.

Signature:
(Person signing must be authorized to bind the
Bidder in contractual matters)
Name:
(Type or Print)
Date:
Title:

[Add additional signature blocks as necessary to comply with the requirements of the Invitation, the Instructions to Bidders,
or this Bid Form.]

End of Bid Form
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Arlington Public Schools

Procurement Office

2110 Washington Blvd., Arlington, VA 22204 - Phone: (703) 228-6123 - Fax: (703) 841-0681
WWWw.apsva.us

Agreement

Contract Title: Water Testing and Treatment Services for HVAC Systems Re-Bid

This Contract 123FY23 is made and entered into this ___ day of , 2023, the date the Agreement is fully
executed by the Procurement Director/Procurement Agent, by and between Arlington County School Board, operating as
Arlington Public Schools (“APS” or “Owner”) and (“Contractor”), whose
address is

In consideration of the mutual stipulations, agreements and covenants contained herein, the parties hereby agree as follows:

1.

Scope of Work:
The Scope of Work for this Contract generally is described as to provide as requested by APS the Goods and

Services necessary for Water Testing and Treatment Services for HVAC Systems (“the Work™), as set forth in
greater detail in Attachment A, Scope of Work.

Contract Price:
The Contract Price shall be as set forth in Attachment B, Pricing Schedule.

APS will not compensate the Contractor for any Goods or Services beyond those included in Attachment B unless
those additional Goods or Services are covered by a written Change Order amending this Contract

The Contract Prices set forth in Attachment B include all costs, expenses, including reimbursable expenses, to
provide the Goods or Services described in this Contract.

Contract Documents:

The documents which form the entire Contract between APS and the Contractor (“Contract Documents”) are as
defined either in this Contract, in the Instructions to Bidders, or in the Terms and Conditions and are as set forth
below.

3.1. In the case of a conflict, the order of precedence shall be as follows:

3.1.1. Agreement and all modifications properly incorporated in the Agreement
3.1.2. Attachment A — Scope of Work

3.1.3. Attachment B — Pricing Schedule

3.1.5. Attachment C — Terms and Conditions

3.1.4. Attachment D — Contractor Certification Regarding Criminal Convictions
3.1.6. Attachment E — Sample Purchase Order

3.1.7. Attachment F — Job Authorization Form

3.1.8. Attachment G — Certificate(s) of Insurance

3.1.9. ITB/Associated Documents

3.2.  All provisions required by law to be included in this Contract or otherwise applicable to this Contract shall
be deemed to be a part of this Contract, whether actually set forth herein or not.
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3.3.

3.4.

The Contract Documents are complementary and what is called for by one is as binding as if called for by
all. If the Contractor finds a conflict, error, ambiguity or discrepancy in the Contract Documents, it shall
immediately, in writing call such conflict, error, ambiguity or discrepancy to the attention of the Owner
before proceeding with the Work affected thereby. The Owner will promptly resolve the matter in writing.
Work done by the Contractor after such conflicts, errors, ambiguities or discrepancies are discovered, or in
the exercise of reasonable care reasonably should have been discovered, prior to written resolution thereof
by the Owner shall be done at the Contractor’s expense and risk. Any Work that may reasonably be inferred
from the Contract Documents as being required to produce the intended result shall be supplied whether or
not it is specifically called for. Work, materials or equipment described in words which so applied have a
well-known technical or trade meaning shall be deemed to refer to such recognized standards.

The Contractor will be held to a standard of strict compliance with the requirements of the Contract
Documents in the performance of the Work, for giving Notice of any type to the Owner, and for making
any submittal required for any purpose. The Contractor acknowledges and agrees that all time requirements
set forth in the Contract Documents for any purpose are of the essence.

Definitions:
All words and terms shall have the meanings and terms assigned to them in the Contract Documents, unless a
different meaning is clear from the context.

Contract Term:

5.1.

5.2.

5.3.

The initial term of this Contract shall commence on the date the Contract is fully executed by the
Procurement Director/Procurement Agent and expiring on the last day of the twelfth (12") month following
execution of the Contract by the Procurement Director/Procurement Agent (‘Initial Contract Term’), unless
otherwise stated as provided in the Contract Documents.

This Contract may be renewed for a term not to exceed one (1) year (‘Renewal Contract Term’) by written
notice given by APS at any time prior to thirty (30) Days after expiration of the preceding Initial Contract
Term or Renewal Contract Term. No representative of APS has any authority to order, direct, or request
work after expiration of the Initial Contract Term or Renewal Contract Term and prior to a Renewal
Contract Term in strict compliance with the renewal terms herein APS, at its sole discretion, has the right,
but is under no obligation, to exercise this right to renewal not to exceed four (4) additional one-year periods
at the same terms and conditions.

Unless directed otherwise by APS, any Work in progress at the time of expiration of a Contract term may
continue and be completed under the terms of the Contract in existence at the time the Purchase Order for
the Work was issued, but must be completed no later than six (6) months following expiration of the
Contract term in which the Purchase Order was issued.

Contract Price Adjustment:

6.1.

6.2.

The Contractor agrees that prices shall remain firm for the Initial Contract Term. If consideration is to be
given to adjusting the price after the Initial Contract Term or a Renewal Contract Term, the price may be
adjusted only upon approval of a written request to the Procurement Director/ Procurement Agent. Upon
receipt of the Contractor’s request, APS shall make a determination to approve or adjust the requested price
increase based upon its investigations and the information provided by the Contractor. Any price adjustment
agreed to shall take place only in accordance with the schedule defined above.

The request for an adjustment in the price shall include as a minimum, (1) the cause for the adjustment; (2)
proposed effective date; and, (3) the amount of the adjustment requested with documentation to support the
requested adjustment (i.e., appropriate Bureau of Labor Statistics index, change in manufacturer’s price,
etc.)
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10.

6.3. The request must be received at least thirty (30) days prior to the effective date of the expiration of the
Initial Contract Term or Renewal Contract Term and shall become effective only upon approval by the
Procurement Director/Procurement Agent. The adjusted price shall not apply to orders received by the
Contractor prior to the effective date of the approved increased price. Orders placed via Purchase Order,
shall be considered to have been received by the Contractor after the fifth (5th) calendar day following the
date issuance. The Procurement Director/Procurement Agent may cancel, without liability to either party,
any portion of the Contract affected by the requested adjustment and any materials, supplies or Services
undelivered at the time of such cancellation.

Non-Appropriation:

All funds for payments by APS under any Contract awarded are subject to the availability of an annual appropriation
for this purpose by the APS. In the event of non-appropriation of funds by the APS for the Goods or Services
provided under the Contract, APS will terminate the Contract, without termination charge or other liability to APS,
on the last day of the then current fiscal year or when the appropriation made for the then current year for the
Services covered by this Contract is spent, whichever event occurs first. APS will endeavor to provide reasonable
Notice of such termination, but no formal notice of such termination is required of APS, and APS shall not order
any Goods or Services to be provided after such termination date.

Right to Terminate Contract:
APS has the right to terminate this Contract for convenience at any time, or for default, all pursuant to the provisions
of the Terms and Conditions.

Direction to Proceed:

9.1. For Work to be performed by Contractor under this Contract, the Procurement Director/Procurement Agent
will issue a Purchase Order. The Purchase Order will define the location of the Work to be performed and
will define or, where specific definition cannot be provided, will estimate, the scope of the Work to be
performed, the dates within which that Work is to be performed, and the price for that Work (collectively
“Purchase Order Work™). A sample Purchase Order form is attached as Attachment E. Contractor shall
not commence any Work until a written Purchase Order has been issued by the Procurement
Director/Procurement Agent, and if it does so APS will be under no obligation to make payment for any
Work performed prior to the issuance of the required Purchase Order. No employee or agent of APS other
than the Procurement Director/Procurement Agent or his properly authorized designee has authority to
make any purchases or otherwise bind APS contractually. If a Purchase Order is issued by anyone other
than the Procurement Director/Procurement Agent, it shall be the responsibility of the Contractor to confirm
the authority of that person to bind APS. Provided, however, if the Contractor has received from the
Procurement Director/Procurement Agent prior written confirmation of a person’s authority to bind APS,
the Contractor may rely upon all Purchase Orders issued by that person within the scope of the stated
authority as authorized.

9.2.  Notwithstanding the foregoing, if the circumstances are such that there is not sufficient time for issuance
of a Purchase Order, APS through the Procurement Director/Procurement Agent or his authorized designee
may direct the Contractor to proceed by less formal writing or electronic communication, to be replaced by
a Purchase Order by 5:00 P.M. on the next regular APS working Day following issuance of such Owner
directive. Further, if emergency conditions exist which necessitate that the Contractor act to avoid or
mitigate damage to person or property, the Contractor shall proceed and give written Notice to APS of such
emergency Work by 5:00 P.M. on the next regular APS Working Day following commencement of such
emergency Work.

Estimated Quantities; No Guaranteed Minimum:

During the Initial Contract Term or any Renewal Contract Term, the Contractor will furnish all of the Goods or
Services described in the Contract Documents of Contractor by APS. The Contractor understands and agrees that
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11.

12.

13.

there are no guaranteed minimum purchases and that APS has no obligation to the Contractor if no, or fewer, items
or Services than any quantities estimated are required or requested by APS. Any quantities which are included in
the Contract Documents are the reasonable present expectations of those who are planning for APS for the period
of the Contract. The amount is only an estimate and the Contractor understands and agrees that APS is under no
obligation to the Contractor to buy that amount, or any amount as a result of having provided this estimate or of
having had any normal or otherwise measurable requirement in the past. The Contractor further understands that
APS may require Goods and/or Services in excess of the estimated annual Contract amount and that such excess
shall not give rise to any claim for compensation other than at the unit prices and/or rates set forth in this Contract

Payment Procedures:
Contractor shall submit invoices for its Work, and such invoices will be processed by APS, all in accordance with
the provisions of the Terms and Conditions.

Assignments:
12.1.  This Contract is not assignable by Contractor without the express written consent of APS, and APS shall

be under no obligation to grant such consent. Sale, assignment or transfer of a controlling interest in the
Contractor shall be deemed an assignment for purposes of this provision and shall be grounds for
termination of this Contract if consent of APS is not obtained. It is understood by APS that Contractor may
use Subcontractors for performance of parts of the Work. However, it is expected that Contractor will be
performing the Work, and subcontracting of all or substantially all of the Work under any Purchase Order
shall be deemed an assignment subject to the restrictions of this Section.

12.2.  Contractor acknowledges that, if so stated in the Bid Documents, this Contract is subject to the joint
procurement or cooperative procurement provisions of Va. Code Ann. § 2.2-4304.

Notices:

Unless otherwise provided herein, all notices and other communications hereunder shall be deemed to have been
given when made in writing and either (a) delivered in person, (b) delivered to an agent, such as an overnight or
similar delivery service, or (c) deposited in the United States mail, postage prepaid, certified or registered, addressed
as follows:

To the Contractor:

To APS: Steven Bernheisel
Assistant Director of Maintenance Services
Arlington Public Schools
2770 South Taylor Street
Arlington, Virginia 22206
steven.bernheisel@apsva.us

And David J. Webb, C.P.M.
Procurement Director/Procurement Agent
Arlington Public Schools
2110 Washington Blvd.
Arlington, Virginia 22204
david.webb@apsva.us
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14.

15.

Governing Law:

This Contract, the Bid Documents, and the Contract Documents shall be governed by and construed in accordance
with the laws of the Commonwealth of Virginia without reference to conflict of laws principles. The exclusive
jurisdiction, forum and venue for any litigation with respect to this Contract, the Bid Documents, or the Contract
Documents shall be in the state courts of Arlington County, Virginia.

Binding Agreement:
The Owner and the Contractor each binds itself, its successors and assigns to the other, its successors and assigns,
in respect of all covenants, terms, conditions and obligations contained in each of the Contract Documents.

Signature Appears on Following Page
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Arlington Public Schools

By:

David J. Webb, C.P.M.

Procurement Director/Procurement Agent
Date:
Attachments:
Attachment A Scope of Work
Attachment B Pricing Schedule
Attachment C Terms and Conditions
Attachment D Contractor Certification Regarding Criminal Convictions
Attachment E Sample Purchase Order
Attachment F Job Authorization Form

Attachment G

Certificate(s) of Insurance
End of Agreement
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Terms and Conditions

These Terms and Conditions are applicable to the Contract between Arlington Public Schools and Contractor resulting from
the solicitation identified above, and to all Bid Documents and Contract Documents associated therewith.

1.

Definitions:

1.1.

1.2.

1.3

1.4.

1.5.

1.6.

1.7.

1.8.

1.9.

1.10.

1.11.

1.12.

1.13.

Addendum: A change to the Bid Documents or Contract Documents issued by the Owner prior to Bid
Closing.

APS: Arlington Public Schools, the owner of the property upon which the Work is to be performed or the
entity for which the Work is to be performed. See also “Owner.”

Apparent Low Bidder: The responsible Bidder submitting the lowest responsive Bid.

Bid: The offer of a Bidder to provide specific Goods or Services at specified prices and/or other conditions
specified in the solicitation.

Bidder: Any individual, company, firm, corporation, partnership or other organization bidding on
solicitations issued by the Procurement Director/Procurement Agent and offering to enter into Contracts
with APS. The term "Bidder" will be used throughout the Bid Documents and the Contract Documents and
shall be construed to mean "offeror" where appropriate.

Bid Closing: The time and date set by the Invitation for the deadline for receipt of Bids.
Bid Opening: The time and date set by the Invitation for the opening of Bids.

Change Order: A written order to the Contractor, signed by the Owner, which authorizes a change in the
Work, and any resulting adjustment to the Contract Price and/or the Contract Time. A Unilateral Change
Order is a Change Order signed only by the Owner addressing any Modification to the Contract Sum or
the Contract Time to which the Owner agrees. A Mutual Change Order is a Change Order signed by both
the Owner and by the Contractor reflecting agreement on all terms, conditions and requirements set forth
therein. A Unilateral Change Order may be converted to a Mutual Change Order upon agreement being
reached between the parties. Change Orders shall be initiated and processed as set forth in the Changes
provisions of these Terms and Conditions. A Unilateral Change Order or a Mutual Change Order may
affect the Contract, an individual Purchase Order, or both, depending on its terms.

Complete or Completion: Work for which a Purchase Order has been issued will not be deemed complete
until the subject of the Work is functioning as intended, cleanup has been completed, any required or
applicable inspections or governmental approvals have been accomplished, and the Work is accepted by
the Owner. More specific requirements for Completion may be set forth in the Scope of Work or the
Purchase Order.

Contract: The signed Contract between Owner and Contractor is the Contract.

Contract Documents: The Contract Documents and the order of precedence in the event of a conflict
therein are as defined in the Contract.

Contract Period: See “Contract Time.”

Contract Price: The total amount payable to the Contractor for performance of the Work. The Work under
this Contract will involve multiple discrete Projects. The Contract Price is stated in the Purchase Order for
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1.14.

1.15.

1.16.

1.17.

1.18.

1.19.

1.20.

1.21.

1.22.

1.23.

1.25.

the particular Work included in a discrete Project and shall include any adjustments granted in accordance
with the provisions of the Contract Documents. The Contract Price may be determined based on unit prices
or rates and quantities as provided in the Contract. May also be referred to as “Contract Sum.”

Contract Sum: See “Contract Price.”

Contract Time: The period allotted in the Purchase Order for Completion of the Work directed by that
Purchase Order, together with any extension of time granted in accordance with the provisions of the
Contract Documents. May also be referred to as “Contract Period.”

Contractor: The individual, firm, or organization which Contracts with the Owner to perform the Work.
As employed herein, the term "Contractor" may refer to an individual, firm or organization, or to the
Contractor's authorized representative.

Day: The term "day" or “Day” shall mean "calendar day" unless otherwise noted. When any provision in
the Contract Documents establishes a time within which an action must be taken or a right must be
exercised, if the last Day falls on a Saturday, Sunday, or holiday recognized by Arlington Public Schools,
or on a day when Arlington Public Schools administrative offices are closed for any other reason, the
deadline thereby established shall be extended to the first Arlington Public Schools Working Day thereafter
when the Arlington Public Schools administrative offices are open.

Drawings: The term “Drawings” or “Plans” shall mean any drawing, plan, sketch, photograph or similar
document intended to provide to the Contractor graphic instruction or guidance regarding the Work to be
performed.

Gender and Plural: Whenever the Contract so admits or requires, all references to one number shall be
deemed to extend to and include the other number, whether singular or plural, and the use of any gender
shall be applicable to all genders. The terms “his” or “hers” or “he” or “she” shall include “its” if the
referenced party is an entity rather than a person.

Goods: All material, equipment, supplies, printing, and automated data processing/information technology
hardware and software.

Holiday: Holidays recognized by the Owner which shall not be considered Normal Working Hours are as
follows: New Year’s Eve Day, New Year’s Day, Martin Luther King, Jr. Day, Presidents Day, Memorial
Day, Independence Day, Labor Day, Columbus Day, Veterans Day, Thanksgiving Day and the following
Friday, Christmas Eve Day, and Christmas Day. In the event any of the days designated as a Holiday fall
on a Saturday, the Holiday shall be the preceding Friday; in the event any of the days designated as a
Holiday fall on a Sunday, the Holiday shall be the following Monday.

Informality: A minor defect or variation of a Bid or proposal from the exact requirements of the Invitation
to Bid or the Request for Proposal which does not affect the price, quality, quantity or delivery schedule
for the Goods and Services being procured.

Invitation to Bid (ITB): A request which is made to prospective Bidders for their Bids on Goods or
Services desired by APS. The issuance of an ITB will contain or incorporate by reference the specifications

and contractual terms and conditions applicable to the procurement.

Modification: Any written change to any provision of the Contract Documents made after Bid Closing,
whether by Work Order, Change Order or other means provided by the Contract Documents.
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1.26.

1.27.

1.28.

1.29.

1.30.

1.31.

1.32

1.33

Normal Working Hours: Unless otherwise specified in the Purchase Order Normal Working Hours shall
be 6:00 A.M. through 2:30 P.M., Monday through Friday, excluding Holidays. See also Working Day.

Notice: Notice or a requirement to “Notify” shall mean written notice. Written notice shall be deemed to
have been duly served if:

A. Written Notice to Contractor shall be deemed to have been fully served if delivered by United
States Postal Service registered or certified return receipt mail, courier, generally recognized
private mail or delivery service providing proof of delivery, e-mail, or facsimile transmission to the
Contractor's office at the Project Site or to the business address of the Contractor as stated in its
Proposal; or if delivered in person to the Contractor's foreman or superintendent for the Project, or
to any officer or director of the Contractor.

B. Written Notice to APS shall be deemed to have been fully served if delivered by United States
Postal Service registered or certified return receipt mail, courier, generally recognized private mail
or delivery service providing proof of delivery, or hand delivered to the office of the Procurement
Director/Procurement Agent, Arlington Public Schools, Syphax Education Center, 2110
Washington Blvd, Arlington, Virginia 22204.

C. Notice by registered or certified return receipt mail, courier, generally recognized private mail or
delivery service, or by courier, will be deemed received on the date shown on the written delivery
receipt. Notice given by email or facsimile transmission will be deemed received at 9:00 A.M. on
the first business day after the date of transmission.

D. Attempted Notice given in any manner other than as designated herein shall not satisfy any Notice
requirement.

Notice of Intent to Award: A writing issued by the Owner which states the Owner’s intent to award the
Apparent Low Bidder a Contract to execute the Work. The Notice of Intent to Award will be publicized as
provided in the Bid Documents.

Notice to Proceed: See Purchase Order.

Owner: APS and employees authorized to represent APS. Reference to Owner requiring action by Owner
or Notice to Owner shall be deemed to mean the Procurement Director/Procurement Agent unless otherwise
stated specifically.

Pricing Schedule: The pricing information appearing as Attachment B to the Contract setting the unit
prices, rates, or other means of agreed pricing for performance of Work by the Contractor.

Procurement Director/Procurement Agent: The employee of APS authorized to act on behalf of the
Owner in this Contract. The Procurement Director/Procurement Agent may designate in writing others to
act on his behalf, and such designation shall state any limitations on the authority of such designee.
Contractor shall not rely upon and Owner shall not be bound by any statement or representation made on
behalf of APS by any person not designated to the Contractor in writing as authorized to so act on behalf
of the Procurement Director/Procurement Agent. It shall be the responsibility of the Bidder, and thereafter
the Contractor, to establish the authority to act regarding any communication or action by any person other
than the Procurement Director/Procurement Agent. Use of the term Procurement Agent or Procurement
Director/Procurement Agent in the Contract Documents shall be deemed to include such properly
authorized designee within the scope of that designee’s authorization.

Project: The Goods and/or Services provided or performed by the Contractor at any location as directed
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1.34.

1.35.

1.36.

1.37.

1.38.

1.39.

1.40.

1.41.

1.42.

1.43.

1.44.

1.45.

1.46.

by Purchase Order, in accordance with the Contract Documents; collectively all of the Goods and Services
contemplated by the Contract; synonymous with the term “Work™ as the context may require.

Project Manager: The Owner's representative for Contract coordination

Project Site or Site: The location at which any Goods or Services are provided, delivered or performed by
Contractor under this Contract.

Purchase Order: A written directive issued by the Procurement Director/Procurement Agent or authorized
designee directing the performance of a particular item or items of Work to be performed in accordance
with the Pricing Schedule. A Purchase Order shall serve as the Contractor’s Notice to Proceed with the
specified portion of the Work as specified in the Purchase Order.

Responsible Bidder: A person who has the capability, in all respects, to perform fully the Contract
requirements and the moral and business integrity and reliability that will assure good faith performance,
and who has been prequalified, if required.

Responsive Bidder: A person or entity who or which has submitted a Bid that conforms in all material
respects to the Invitation to Bid.

Services: means any work performed by an independent Contractor wherein the service rendered does not
consist primarily of acquisition of equipment or materials, or the rental of equipment, materials and
supplies.

Specifications: Written details provided to the Contractor by the Owner providing performance
requirements, data instructions and guidance for performance of the Work.

Subcontractor: Any individual, firm or organization other than an employee of the Contractor, who
Contracts with the Contractor to furnish or who actually furnishes labor, materials, Services or equipment,
or any combination thereof to the Contractor in connection with the Work.

Sub-Subcontractor: Any individual, firm or organization, other than an employee of the

Contractor or of a Subcontractor, who Contracts with a Subcontractor to furnish, or who actually furnishes
labor, materials, service or equipment, or any combination thereof to a Subcontractor. The Contractor shall
be responsible for the performance of the Work by any person or entity below the level of Sub-
subcontractor.

Warranty Period: All warranties and guarantees against any defect in the Work shall apply from the date
of acceptance by APS of the Completed Work and shall continue for a period of one (1) year thereafter, or
the manufacturer’s standard warranty, whichever is longer Provided, however, in the event the Contract
Documents require a Warranty in excess of one (1) year, the longer term shall apply as applicable.

Work: Everything explicitly or implicitly required to be furnished or performed to complete performance
of any Purchase Order.

Work Order: A written directive to the Contractor issued on or after issuance of the Purchase Order the
Effective Date of the Agreement and signed by the Procurement Director/Procurement Agent ordering an
addition, deletion, or revision in the Work described in a Purchase Order issued when in the sole discretion
of the Owner the terms thereof do not impact the Contract Price or the Contract Time, or when in the sole
discretion of the Owner the circumstances do not allow sufficient time for issuance of a Change Order.

Working Day: See Normal Working Hours.
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Independent Contractor:

In the performance of this Contract and for all purposes related to APS, Contractor shall be an independent
Contractor and neither the Contractor nor any of its employees will under any circumstances, be considered servants
or agents of APS. Under no circumstances shall APS (i) be responsible for any failing or wrongdoing by the
Contractor, its servants or agents; (ii) be under any obligation to withhold from the Contract payments to the
Contractor or otherwise any federal or state unemployment taxes, federal or state income taxes, Social Security tax,
or any other amounts for benefits of any kind; or (iii) provide any insurance coverage or other benefits, including
but not limited to workers’ compensation, to any employees or agents of Contractor.

Intent of the Contract Documents:

The intent of the Contract Documents is to include all items necessary for the proper management, execution and
completion of the Work, including without limitation, all labor, materials, equipment and furnishings required in
connection therewith, whether or not specifically identified in the Contract Documents. The Contract Documents
are complementary, and what is required by one shall be as binding as if required by all. Any doubt as to whether
any work is within the scope of the Contract shall be resolved in favor of an interpretation that the work is within
the scope of the Contract. Use of the term “include” or “including” shall be deemed to mean “include without

PR3

limitation,” “including but not limited to,” and similar expansive intent.

Drawings and Specifications:
Drawings or Specifications as necessary for performance of the Work will be identified in and provided with any
Purchase Order issued by the Owner.

Any Specification provided shall serve to amplify the requirements of materials and assemblies. The mention in
any Specification of any article or operation requires that the Contractor shall provide all such items indicated on,
or reasonably inferred from, any Drawings provided to the Contractor, furnishing for such purpose all labor,
materials and equipment required in connection therewith. Omission of any article, operation or detail does not
relieve the Contractor of the responsibility for completion of the Work reasonably intended by any explanatory or
informational documents provided by the Owner with a Purchase Order.

The Contractor shall exercise reasonable care and due diligence to discover any discrepancies in the Drawings or
Specifications, and shall notify the Owner of discrepancies found in the Drawings or Specifications before materials
are fabricated or Work performed.

The Contractor shall adhere to written dimensions though differing from scale measurements. In the absence of
dimensions or in case of doubt as to the proper measurement, consult the Owner for clarification before proceeding
with the Work. Actual field dimensions where applicable are to be verified by the Contractor in the field prior to
proceeding.

Replacement of Personnel and Subcontractors:

APS has the right to reasonably reject staff or Subcontractors whom the Contractor assigns to the Contract. The
Contractor must then provide replacement staff or Subcontractors satisfactory to APS in a timely manner and at no
additional cost to APS. The day-to-day supervision and control of the Contractor’s and its Subcontractor’s
employees is the sole responsibility of the Contractor.

The Contractor may not replace key personnel or Subcontractors identified in its Bid, including the project manager,
without APS’s written approval. The Contractor must submit any request to remove or replace key personnel or
Subcontractors to the Owner’s Project Manager at least fifteen (15) Days in advance of the proposed action. The
request must contain a detailed justification, including the proposed replacement and his or her qualifications.

If the approved project manager resigns or is terminated by the Contractor, the Contractor will replace the project
manager with an individual with similar qualifications and experience, subject to APS’ written approval.
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Contract Interpretations:

The Contractor may request Contract interpretations in writing from the Owner. Such requests for interpretations
must be submitted sufficiently in advance of the date upon which the interpretation is actually required by the
Contractor to allow the Owner to issue the interpretation so as not to delay the Work. Contractor shall be responsible
for any delay resulting from failure to submit a request for interpretation in a timely manner. Written interpretations
so requested shall be issued by the Owner in a manner commensurate with the timely execution of the Work, shall
be consistent with the intent of the Contract Documents, and shall be in accordance with established time
requirements for performance of the Work, but Owner shall be under no obligation to expedite its review and
analysis of the question raised or to issue a response if the Contractor does not submit the request for interpretation
in a timely manner.

Copies and Ownership of Contract Documents:
A. The Contractor will be provided with either electronic or hard copies of any Drawings, Specifications, or
other documents referenced in a Purchase Order.

B. All Drawings, Specifications, or similar technical data provided to the Contractor by the Owner are the
property of the Owner, and the Contractor may not use such information for any purpose not relating to
performance of the Work.

General Review of Contract Documents:

A. The Contractor shall perform all Work and shall furnish, at its own cost and expense, all labor, materials,
equipment, and other facilities, except as herein otherwise provided, as may be necessary and proper for
performing and completing the Work. The Contractor shall be responsible for the entire Work until
Completion of all Work has been achieved.

B. Unless otherwise provided herein, the Work shall be performed in accordance with the best modern practice
and with materials and workmanship of highest quality.

C. Supervision and Coordination of the Work: The Contractor shall supervise and direct the Work and
coordinate the Work with that of separate Contractors using Contractor’s best skill and attention. Unless
otherwise provided in the Contract Documents, the Contractor shall be solely responsible for and have
control over means, methods, techniques, sequences and procedures and for coordinating all portions of the
Work under the Contract; provided, however, that the Contractor shall employ adequate and safe
procedures, methods, structures and equipment. No approval or failure to exercise its right of approval by
Owner shall relieve the Contractor of its obligation to accomplish the result intended by the Contract, or
create a cause of action for damages against the Owner, or provide a defense by the Contractor in any case
of action by the Owner against the Contractor.

D. The Contractor shall study and review the Contract Documents and shall compare them with each other
and with such information made available by the Owner. The Contractor shall be responsible for giving
Notice to the Owner of any errors, inconsistencies or omissions discovered or which in the exercise of due
diligence as a reasonably competent Contractor reasonably should have been discovered by it.

E The Contractor shall be responsible for all costs or delays resulting from the Contractor’s or a
Subcontractor’s failure to obtain and review Contract Documents provided or made available by the Owner,
or from the failure to discover any errors, inconsistencies or omissions in the Contract Documents which
in the exercise of due diligence as a reasonably competent contractor the Contractor reasonably should have

discovered.
Substitutions:
A. The name of a certain brand, make, or manufacturer in the Contract Documents is to denote the quality
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10.

11.

standard of the article desired. The reference to a certain brand, make or manufacturer is to convey the
general style, type, character and quality of article desired. If the Contractor desires to provide or use any
other brand, make of materials, device, or equipment, it may do so only if it submits sufficient information
to satisfy the Procurement Director/Procurement Agent that the proposed substitute is the equal of that
specified in quality, workmanship, design and economy of operation, and is suitable for the purpose
intended, and obtains the written approval from the Procurement Director/Procurement Agent by Change
Order.

To obtain approval of a substitute as equal, the Contractor shall submit to the Procurement
Director/Procurement Agent all substantiating data upon which the Contractor relies to establish the
substitute as an equal. If a sample is requested by the Owner, it shall be provided at the Contractor’s
expense within seven (7) Days of the request and may be subjected to such testing, examination or analysis,
including but not limited to destructive testing, as the Owner in its discretion deems necessary. If the
Procurement Director/Procurement Agent approves the proposed substitute, a Change Order approving the
change will be issued by the Procurement Director/Procurement Agent. Provided, however, the Contractor
shall be fully responsible for all costs or other consequences related to or arising from implementation of
the use of the substitute, whether foreseen or unforeseen and including but not limited to any adjustments
or revisions which might be required to existing improvements, facilities or operations. Contractor shall
not proceed with use of the substitute until the Change Order approving its use has been issued by Owner.

Notwithstanding the foregoing, if the identification of a certain brand, make or manufacturer is designated
as “required” or “no substitutes permitted” or any similarly clear language, there shall be no substitutions
permitted.

Changes in the Work:

A.

Any change to an existing Purchase Order must be approved by written Change Order issued by the
Procurement Director/Procurement Agent prior to the changed Work being performed. APS has no
obligation to pay for any changed or extra Work not directed by written Change Order issued by the
Procurement Director/Procurement Agent.

If the Owner issues a Purchase Order which the Contractor deems to be beyond the scope of the Work so
as to entitle the Contractor to compensation or to additional time for performance of the Work beyond the
terms set forth in the Purchase Order, the Contractor shall so Notify the Owner within seven (7) Days
following issuance of the Purchase Order and before beginning the Work directed by the Purchase Order.
If no agreement is reached between the Owner and the Contractor regarding such Work within ten (10)
Days after the Contractor gives such Notice, or if the Owner directs the Contractor to proceed immediately,
the Contractor shall proceed with the Work as directed and pursue such remedies as it deems appropriate
within the claims provisions set forth in these Terms and Conditions. The expiration of such ten (10) Day
period, or direction by the Owner to proceed, shall be deemed the occurrence date for any claim the
Contractor wishes to pursue related to the Work ordered by the Purchase Order. Performance of and
payment for the Work directed by the Purchase Order thereafter shall be governed by the Claims for
Damages provisions of these Terms and Conditions.

Administration of Contract:
The Owner’s Project Manager shall provide administration of the Contract in accordance with the Contract,
Contract Documents and Work.

The Owner’s Project Manager for this Contract is:

Steven Bernheisel, Assistant Director
APS Maintenance Services
2770 South Taylor Street
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13.

14.

Arlington, VA 22206
Telephone: (703) 228-6621

Time of Start and Completion:

A. Time is of the essence for any Purchase Order issued under this Contract. The Contractor shall commence
Work within ten (10) days after receipt of the Purchase Order, or such lesser time as may be directed in the
Purchase Order under circumstances requiring immediate attention. Time being of the essence with respect
to this Contract, the Contractor shall prosecute the Work diligently, using such means and methods of
performance, scheduling and resources as will secure its full Completion in accordance with the
requirements of the Contract Documents, and will Complete the Work within the time stated in the Purchase
Order.

B. APS may cancel any Purchase Order, or any part thereof, without obligation to Contractor other than to pay
for acceptable Work in place, if completion is not achieved at the time specified in the Purchase Order.

Site Visits:

The Owner shall have access to Work in process on the Project Site at all times to determine the progress and to
assess the quality of the Work. Except as may be required to comply with specific requirements of the Contract
Documents, the Owner shall not have control over or charge of and shall not be responsible for means, methods,
techniques, procedures, sequences or safety measures employed in connection with the Work, nor for the failure of
the Contractor, Subcontractors, or Sub-subcontractors to perform the Work in accordance with the Contract
Documents.

Use of Site and Site Information:

A. The Contractor shall be responsible for inspection of existing conditions as satisfactory to receive
subsequent Work. If existing conditions exist on the Project Site which in the opinion of the Contractor
will require Work in excess of that anticipated by the Scope of Work and Price as set forth in the Purchase
Order, the Contractor shall give Notice of such conditions and not proceed with the Work until receiving
written direction from the Owner. If the Owner agrees that the existing conditions require Work in excess
of that anticipated by the Scope of Work and Price as set forth in the Purchase Order, a Change Order to
the Purchase Order will be issued stating the impact as agreed by Owner. If the Owner does not agree that
the existing conditions require Work in excess of that anticipated by the Scope of Work and Price as set
forth in the Purchase Order, the Contractor shall proceed with the Work. If the Contractor disagrees with
the Owner’s determination, the Contractor may submit a claim as provided in these Terms and Conditions.
If the Contractor proceeds with such Work before receiving such written direction from the Owner, such
action shall be deemed a failure to comply with this condition precedent for pursuit of any claim and such
Work shall be at Contractor’s expense.

B. The Owner shall make available to the Contractor such information as the Owner has in its possession
describing the physical characteristics, legal limitations and utility locations for the Project Site; provided,
however, that the provisions of such information shall not relieve the Contractor from its obligation to
inspect for itself and determine the Project Site conditions. The Owner makes no representations whatsoever
concerning the quality or contents of any information so provided and the Contractor relies on such
information solely at its own risk.

The Contractor shall confirm locations of existing utilities by performing such tests or other measures as may be
required, including but not limited to compliance with all Commonwealth of Virginia Miss Utility laws, at the
Contractor’s sole expense and no increase to the Contract Price. If the Contractor discovers, or in the exercise of
reasonable care should have discovered, circumstances at the Project Site which the Contractor contends may cause
Work beyond that contemplated by the applicable Purchase Order, the Contractor shall give Notice to the Owner
of such circumstances before commencing Work affected thereby and shall await Owner’s written instructions,
which shall include a statement of whether or not the Owner agrees that such circumstance will cause extra Work
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16.

and how that extra Work is to be compensated. If the Contractor proceeds with the affected Work prior to receipt
of the Owner’s written instructions, such action shall be deemed a failure to comply with this condition precedent
for pursuit of any claim and such Work shall be at Contractor’s expense.

The Contractor shall be responsible for damages to property, whether owned by APS or others, caused by or
resulting from performance of the Work. The Contractor shall repair to proper working order or replace, to the
satisfaction of APS, any property so damaged.

The Contractor shall confine the Work to areas of the Project Site permitted by the Contract Documents and shall
comply with all applicable laws, ordinances, and permits related to the Project Site.

The Contractor shall be responsible for all safety and security procedures required to protect Work in process and
the safety of the public until the Work is accepted by Owner.

C. Contractor workers shall not be present in any building owned or controlled by Owner without an Owner
employee present. In the event the Contractor desires to perform Work outside Normal Working Hours or
on Holidays in a building owned or controlled by Owner, Contractor shall notify the Owner in writing at
least two (2) working days prior to the intended Work. Upon approval from the Owner, which Owner may
in its sole discretion decline to grant, the Work can be scheduled and the Owner will provide an employee
to deactivate the building security system and remain present while Contractor workers are present.

D. The Contractor shall maintain its Work area in a clean and orderly state and shall exercise dust control when
required. If in the Owner’s sole discretion, the Project Site requires cleaning or excess material removal,
in total or in part, the Owner may direct the Contractor to conduct the necessary cleaning and removal.
Should the Contractor fail to accomplish the directed cleaning within three (3) business days, the Owner
reserves the right to use outside sources to conduct the cleaning or maintenance and to charge the Contractor
for all costs incurred by the use of the outside sources, plus a markup of ten percent (10%) to cover
administrative costs.

Safety:
The Contractor must ensure that it and its employees and Subcontractors comply with all applicable local, state, and

federal policies, regulations and standards relating to safety and health, including the standards of the Virginia
Occupational Safety and Health program of the Department of Labor and Industry for General Industry and for the
Construction Industry and the applicable Federal Environmental Protection Agency and Virginia Department of
Environmental Quality standards. The Contractor shall be responsible for compliance with all safety procedures
and programs set forth in its Bid.

Warranties:

A. The Contractor warrants to the Owner that all materials and equipment furnished under the Contract will
be new unless otherwise specified, free of defects, of the latest model, of the best quality, and in strict
compliance with the requirements of the Contract Documents.

B. The Contractor warrants to the Owner that all workmanship will be of the best quality and in strict
compliance with the requirements of the Contract Documents.

C. All materials and equipment furnished under the Contract shall be free and clear of all liens or other claims
of any type by any third parties.

D. All workmanship, materials or equipment not conforming to the foregoing standards may be deemed

defective. APS has no obligation to pay the Contractor for Work, materials or equipment rejected as
defective until satisfactory correction has been accomplished by Contractor.
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All Warranties shall be in effect for the entirety of the Warranty Period, or the manufacturer’s standard
warranty, whichever is longer. In the event corrective work is required during the Warranty Period, the
Warranty on the repaired Work shall extend for one (1) year from the date of acceptance by APS of the
completed repairs. The Warranty shall include all parts, labor, transportation, and any other costs necessary
to keep the product in good operating condition, but shall not be applicable to damage caused by Owner’s
misuse of the item or due to normal wear and tear. If seasonal limitations prevent any required performance
testing of the completed Work, the Warranty Period for such Work shall begin after the performance tests
have been successfully performed.

17. Correction of Defective Work Before and During Warranty Period:

A.

In the event the Work, or any portion thereof, is determined during the Warranty Period to be defective,
incomplete or to have been improperly performed, the Contractor shall, within three (3) Days after written
notice from the Owner, commence to remove all defective and deteriorated Work and materials and replace
it at the Contractor's expense with Work and materials in accordance with the requirements of the Contract
Documents and to complete all incomplete Work in accordance with the Contract Documents within a
reasonable time period.

In the event the Contractor fails to commence the removal, replacement, completion or correction of such
Work within three Days after the date of written notice from the Owner and to complete such Work within
a reasonable time period thereafter, the Owner will cause such Work to be performed by other Contractors
and the Contractor will be obligated to pay the Owner all costs incurred in the performance of such Work
plus an administrative fee of ten percent (10%) within thirty (30) Days following submission by Owner to
Contractor of such demand for payment.

The Contractor’s Warranty obligations shall remain in full force and effect regardless of whether the
Warranty Work was performed by the Contractor or by the Owner.

Defects or nonconformities which are remedied as a result of Warranty obligations shall subject the
remedied portion of the Work to an extended Warranty Period of one (1) year from the date upon which
such defect or nonconformity was fully remedied or from the date of Final Completion of the Project as a
whole, whichever is later, whether such Warranty Work was performed by the Contractor or by the Owner.
Any repetitive defect, failure or malfunction identified within the Warranty Period shall remain under
Warranty until it has been fully corrected and has performed without defect, failure or malfunction for a
period of one (1) year.

18. Contractor Requirements:

A.

The Contractor and all of its Subcontractors for the duration of the Contract are required to comply with all
laws regarding authorization to do business in Virginia, licensing, and other regulatory requirements as
applicable; to be financially stable; and to provide for performance of the Work a sufficient work force, all
of whom are qualified for and experienced in the Work.

The Owner, upon written Notice to the Contractor, and in the Owner's sole discretion, shall have the right
to direct the Contractor and its Subcontractors to remove an employee permanently from the Project for
any reason. Any individual who is removed from the Project pursuant to this Section may not return without
specific permission of the Owner.

The Contractor will ensure that no Work shall be performed in occupied areas on a Project Site during
school hours unless express written approval has been granted by the Owner and proper safety precautions

have been exercised to isolate the area of the Work.

Tobacco products, alcoholic beverages, illegal drugs, and weapons are prohibited on the Project Site and
will constitute grounds for immediate removal of any employee of the Contractor or of any Subcontractor
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from the Project Site. Sexual harassment, profanity, and inappropriate behavior are not permitted on the
Project Site and will constitute grounds for immediate removal of any employee of the Contractor or of any
of its Subcontractors.

No Smoking Policy on Arlington Public Schools’ property: Contractors and Subcontractors, including their
employees or agents, performing work on APS property shall abide by the no smoking policies applicable
to the property.

Drug-Free Workplace. For the purposes of this Contract “drug-free workplace” means a Project Site in
connection with a specific Purchase Order. All, the employees, Subcontractors and other representatives
of Contractor of whom are prohibited from engaging in the unlawful manufacture, sale, distribution,
dispensation, possession or use of any controlled substance or marijuana during the performance of the
Contract on any Project Site. During the performance of this Contract, the Contractor agrees to:

1. Provide a drug-free workplace for the Contractor’s employees;

2. Post in conspicuous places, available to employees and applicants for employment, a statement
notifying employees that the unlawful manufacture, sale, distribution, dispensation, possession, or
use of a controlled substance or marijuana is prohibited in the Contractor’s workplace and
specifying the actions that will be taken against employees for violations of such prohibition;

3. State in all solicitations or advertisements for employees placed by or on behalf of the Contractor
that the Contractor maintains a drug-free work place; and

4. Include the provisions of the foregoing clauses in every subcontract or purchase order of over
$10,000, so that the provisions will be binding upon each Subcontractor.

Contractor Certification Regarding Criminal Convictions. By signing this Contract, the Contractor affirms
the continuing accuracy of the Contractor Certification Regarding Criminal Convictions submitted as
Attachment A to its Bid and that it will remain in force throughout the performance of any Work under the
Contract. The Contractor acknowledges that its Contractor Certification Regarding Criminal Convictions
is applicable not only to Contractor or its employees, but also to its Subcontractors or their employees and
Sub-subcontractors or their employees. Contractor shall upon demand from APS provide to APS all
information which allowed for the Contractor’s certification, and which supports that the certification
remains current, and further certifies that:

All Contracts with Arlington County School Board, where the Contractor or its employees, or its
Subcontractors or their employees, will have direct contact with students on school property during
regular school hours, or during school-sponsored activities, shall require the Contractor to certify that
neither it nor any of its employees nor any of its Subcontractors’ nor any of its Subcontractors’
employees, who will have direct contact with students, have been:

(1 convicted of a felony or of a sexually violent offense as defined in Va. Code Ann. § 9.1-902
as mandated by Va. Code Ann. § 18.2-370.5,

2) convicted of an offense occurring on or after July 1, 2006, where the offender was more than
three years older than the victim involving:

(d) the rape of a child under age 13 pursuant to Va. Code Ann. § 18.2-61.A(iii),

(e) forcible sodomy of a child less than 13 years of age pursuant to Va. Code Ann. §
18.2-67.1.A.1,
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® object sexual penetration of a child under 13 years of age pursuant to Va. Code Ann.
§ 18.2-67.2.A.1, or

(d) any similar offense under the laws of any foreign country or any political subdivision
thereof, or the United States or any political subdivision thereof.

This requirement is applicable without exception for a person convicted of a felony or of a sexually
violent offense as defined in Va. Code Ann. § 9.1-902, but for all other offenses set forth above this
requirement does not apply unless the qualifying offense was done in the commission of, or as a part
of the same course of conduct of, or as part of a common scheme or plan as a violation of:

(a) abduction or kidnapping in violation of Va. Code Ann. § 18.2-47 A,

(b) abduction with intent to extort money of for immoral purpose in violation of Va.
Code Ann. § 18.2-48,

(©) burglary in violation of Va. Code Ann. § 18.2-89,

(d) entering a dwelling house with intent to commit murder, rape, robbery or arson in
violation of Va. Code Ann. § 18.2-90,

(e) aggravated malicious wounding in violation of Va. Code Ann. § 18.2-51.2, or

® any similar offense under the laws of any foreign country or any political subdivision
thereof, or the United States or any political subdivision thereof.

Contractor Prohibited in Assisting Person for New Job if Engaged in Misconduct with Minor.

As a condition of being awarded a Contract, or Contract renewal, the Contractor acknowledges it is
prohibited from assisting the elected and appointed officials of APS, its officers, current and former
employees?, agents, departments, agencies, boards, and commissions employee, and contractors, including
all levels of subcontractors, in obtaining a new job if the Contractor knows or ~ has probable cause to
believe that the elected and appointed officials of APS, its officers, current and former employees?, agents,
departments, agencies, boards, and commissions employee, and contractors, including all levels of
subcontractors, engaged in sexual misconduct regarding a minor or student in violation of law.

19. Permits, Fees and Notices:

A.

The Contractor shall comply with all local, state and federal laws, regulations, rules or ordinances
applicable to this Contract and the Work to be performed hereunder. The Contractor shall also obtain, at its
expense, all permits, inspections, licenses, fees and other authorizations necessary for the prosecution of
the Work.

The Contractor shall be responsible for giving all notices and complying with all laws, ordinances, rules,
regulations and directives of any public authority bearing on the performance of the Work. Should the
Contractor determine that the Contract Documents, or any of them, do not conform with such laws,
ordinances, rules, regulations and directives in any respect, it shall promptly inform the Owner of such fact
in writing. Any required changes shall be made by suitable approved Modification. If the Contractor
performs any Work when it knew or in the exercise of reasonable care should have known it to be in conflict
with such laws, ordinances, rules or regulations without satisfying its Notice obligations to Owner, such
action shall be deemed a failure of this condition precedent to a claim and the Contractor shall accept all
responsibility and bear all cost relating thereto.
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22,

23.

24,

25.

Risk of Loss:

All Work, materials and equipment provided by Contractor shall remain the property of Contractor until accepted
by Owner as in compliance with the requirements of the Contract Documents, and all risk of loss prior to acceptance
by Owner shall be borne by Contractor.

Tests and Inspections:

A. Unless otherwise provided in the Contract Documents, the Contractor shall be responsible for scheduling,
compliance and costs associated with all tests or inspections required by local authorities having jurisdiction
over the Project. The Contractor shall give the Owner Notice immediately in the event of failure of any
test or inspection. In calling for inspections, the Contractor certifies that the Work being called for
inspection meets the Contract and all code requirements for completeness and quality and shall bear all
expense arising from any failed inspection, whether incurred by Owner, Contractor, or any third party.

B. Irrespective of any third party inspections, the Contractor remains responsible for any after discovered
defects in Work and is fully responsible for any delays and costs associated with such defective, insufficient
or non-compliant Work.

Rejection of Work:
The Owner shall have the authority to reject Work that does not conform strictly to the requirements of the Contract
Documents. All costs associated with correction of rejected Work shall be borne by the Contractor.

Owner’s Right to Stop Work/Right to Correct Deficiencies:

If the Contractor does not correct non-complying Work, or is consistent in not supplying and/or furnishing labor,
material, and equipment necessary to Work performance, then the Owner has the right to order the Contractor to
stop the Work until such time as the Owner approves the Contractor’s written plan to correction of such deficiency.
Should the Contractor fail within three (3) working Days following issuance of the stop work order to submit an
acceptable corrective plan and thereafter to pursue the corrective plan with due diligence, the Owner has the right,
after three (3) days written notice, to correct the deficiencies. In such event the Contractor shall pay to the Owner
the Owner’s cost of correcting the deficiencies, including any charges for special inspections or tests, plus a markup
of ten percent (10%) to cover administrative costs. The Owner's exercise of the right to correct deficiencies shall
in no way prejudice or limit any other remedy that the Owner may have.

Indemnification:

The Contractor covenants to save, defend, hold harmless, and indemnify the Owner, Arlington County School
Board, and all of its elected and appointed officials, officers, employees, agents, departments, agencies, boards, and
commissions from and against any and all claims, losses, damages, injuries, fines, penalties, costs (including court
costs, and attorney's fees, and all reasonable and customary costs of litigation), charges, liability, or exposure,
however caused, resulting from, arising out of, or in any way connected with the Contractor's acts or omissions in
performance or nonperformance of the Work. This indemnification obligation shall survive the termination of this
Contract.

Payment:
A. Invoices unless otherwise specified in the Contract or in the Purchase Order shall be submitted immediately

upon completion of the shipment or Services. If shipment is made by freight or express, the original Bill
of Lading properly receipted, must be attached to the invoices. Mail invoices, as applicable, to:

Arlington Public Schools

Department of Facilities and Operations
2770 South Taylor Street

Arlington, VA 22206

B. Upon receipt of an invoice, the Owner shall review the Work to determine if the invoice is consistent with
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the Work in place. The Contractor shall submit such additional information as may be reasonably requested
by the Owner to substantiate the amount billed.

Payments will be made within thirty (30) days after the later of receipt of an invoice by APS or receipt of
additional documentation as requested by APS of all amounts within the invoice approved for payment.
All payments shall be net of any prompt payment discount. In connection with any prompt payment
discount, time shall be computed from the date of the invoice. For the purpose of earning the discount,
payment shall be considered to have been made on the date that appears on the payment check or the date
on which an electronic funds transfer for the payment was made.

APS is exempt from the payment of any federal excise tax or Virginia Sales Tax. The APS Federal Excise
Tax Number is 54-6001128. Contractors located outside the Commonwealth of Virginia may charge and
collect their local and or state sales tax when the Purchase Order calls for materials to be picked up by APS
at the Contractor’s place of business outside Virginia.

Notwithstanding the foregoing, no less than ninety-five (95%) of the Contract Price stated in the Purchase
Order shall be paid until the Owner is satisfied that the Work is Complete.

Price Reduction. If at any time after the date of Bid Opening the Contractor makes a general price
reduction in the comparable price of any Goods or service covered by the Contract to customers generally,
an equivalent price reduction based on similar quantities and/or considerations shall apply to the Contract
for the duration thereof, including any extensions. Such price reduction shall be effective at the same time
and in the same manner as the reduction in the price to customers generally. For purpose of this provision,
a “general price reduction” shall mean any horizontal reduction in the price of a Good or service offered
(1) to Contractor’s customers generally, or (2) in the Contractor’s price schedule for the class of customers
generally comparable to Owner which was used as the basis for Contractor’s Bid. An occasional sale at a
lower price, or sale of distressed merchandise at a lower price, would not be considered a “general
reduction” under this provision. The Contractor shall submit its invoice at such reduced prices indicating
on the invoice that the reduction is pursuant to the “Price Reduction” provision of the Contract Documents.
The Contractor, in addition, will within ten (10) days of any general price reduction, Notify the Procurement
Director/Procurement Agent of such reduction by letter. Failure to do so may lead to termination of the
Contract. Upon receipt of any such Notice of a general price reduction all ordering offices will be duly
notified by the Procurement Director/Procurement Agent. The Contractor, if requested, shall furnish,
within ten (10) days after the expiration or termination of the Contract a statement certifying either (1) that
no general price reduction, as defined above, was made after the date of the Bid Opening, or (2) if any such
general price reductions were made, that as provided above, they were reported to the Procurement
Director/Procurement Agent within ten (10) days, and ordering offices were billed at the reduced prices.
Where one or more such general price reductions were made, the statement furnished by the Contractor
shall include with respect to each price reduction (1) the date when notice of any such reduction was issued,
(2) the effective date of the reduction, and (3) the date when the Procurement Director/Procurement Agent
was notified of any such reduction.

The Owner and its authorized representatives shall have access to all records necessary to perform a complete audit
of the Contractor for the purposes of verifying that the certified cost or pricing data submitted were accurate,
complete and current. The Owner shall, until the expiration of five (5) years from the date of final payment under
this Contract, have the right to examine and copy those books, records, documents, papers and other supporting
data which involve transactions related to this Contract or which permit adequate evaluation of the cost or pricing
data submitted, along with the computations and projections used therein (the "Records"), and the Contractor hereby
covenants to maintain the Records in good order for such time and to deliver promptly the Records to the Owner
upon request. There shall be no charge to Owner for conducting any such audit.
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Award of Subcontracts and Other Contracts for Portions of the Work:

A.

The Contractor shall not enter into any Subcontract with any Subcontractor who is suspended or debarred
from participating in any contracting programs by the Commonwealth of Virginia, by any public body
within the Commonwealth of Virginia, by the United States government, or by any other state or public
body within any other state.

The Contractor shall not enter into any Subcontract with any Subcontractor who or which is not qualified
to do business in Virginia in compliance with applicable law or does not have in effect all licenses and trade
certifications required by federal, state or local law to perform the Services or to provide the Goods which
are the subject of the Subcontract.

Upon request, the Contractor promptly shall file with the Owner a copy of any one or more of its
Subcontracts. The Owner has the right to reject any Subcontractor it finds not to be qualified to perform the
Work.

No action by the Owner shall relieve the Contractor of any of its responsibilities, duties and liabilities under
the Contract Documents. The Contractor shall be responsible to the Owner for the acts, defaults, or
omissions of the Contractor’s Subcontractors and of its Subcontractors' officers, authorized representatives
and employees.

Nothing contained in the Contract Documents or in any Subcontract shall operate to, or otherwise have the
effect of, creating a contractual relationship between the Owner and any Subcontractor.

Subcontractor and Sub-Subcontractor Agreements:

Work performed by a Subcontractor or a Sub-subcontractor shall be defined by a signed agreement between a
Subcontractor and the Contractor, or between a Sub-subcontractor and a Subcontractor, as applicable. Each such
agreement shall:

A.

Not contain a provision which purports to negate, conflict with or otherwise compromise the requirements
of the Contract Documents.

Not contain a provision which purports to adversely affect the rights of the Owner as such rights are defined
in the Contract Documents.

Contain appropriate provisions to give the Contractor the same power to terminate the Subcontract that the
Owner may exercise to terminate the Contractor under the provisions of these Contract Documents. The
Contractor shall bear all additional expenses due to its exercising of its rights under this Section.

Contain appropriate provisions which bind the Subcontractor to the terms and conditions of this Contract
insofar as they are applicable to the Work of the Subcontractor.

Contain a requirement that the Subcontractor shall be bound by and subject to the provisions of the payment
requirements of the Contractor to the Subcontractor in regard to payments due by the Subcontractor made
to its Sub-Subcontractors.

Require timely processing of applications for payment and of claims for additional costs, damages, or time
in order that the Contractor may in turn promptly process such applications or claims in conformance with
the Contract Documents.

Contain a provision to the effect that the Owner and its authorized representatives will, until five (5) years

from the date of final payment under the Subcontract, have access to and the right to examine and copy
those books, records, documents, papers and other supporting data which involve transactions related to the
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Subcontract.

H. Contain the same Character and Competency requirements as appear in these Terms and Conditions and
require the completion by the Subcontractor and its Sub-subcontractors of the Contractor Certification
Regarding Criminal Activity and Employee Certification Regarding Criminal Activity.

L. Waive the rights of either party against the other in regard to claims for fire or other peril covered by the
property insurance required by these Terms and Conditions. Such waiver shall not exclude either party
from rightful access to the proceeds of such insurance.

J. Contain a provision imposing upon the Subcontractor the obligations and restrictions of Sections 56 and 61
of these General Conditions.

Responsibility for Those Performing the Work:

The Contractor shall be responsible and accountable to the Owner for the acts and omissions of the Contractor’s
employees in connection with the performance of the Work and for any Subcontractors or other persons performing
any of the Work under a Contract with the Contractor or a Contract with a Subcontractor or Sub-subcontractor.

Payment of Subcontractors:

A. Within seven (7) days after receipt of payment from the Owner, the Contractor shall:

L.

Pay each Subcontractor an amount equal to the percentage of the Work attributable to such
Subcontractor; or

Notify the Owner and the Subcontractor in writing of the intention to withhold all or part of the
amount due a Subcontractor and state the reason for such withholding.

In the event the Contractor fails to submit a timely Application for Payment, and that failure is due
exclusively to the actions of the Contractor, the Subcontractor shall have the right to be paid by the
Contractor upon demand of the amounts due.

The Contractor shall pay interest on amounts owed to the Subcontractor which remain unpaid seven
(7) days after the Contractor's receipt of payment from the Owner. Interest on such amounts shall
accrue at the rate of one percent (1.0%) per month. Amounts owed the Subcontractor which have
been withheld as permitted herein shall not accrue interest. Interest on amounts otherwise not paid
to the Subcontractor when due under the terms of the Subcontract shall bear interest at the rate of
one percent (1%) per month unless the written Subcontract otherwise provides.

B. Information concerning percentages of completion of work performed by a Subcontractor as shown in an
Application for Payment may be made available to that Subcontractor at the sole discretion of the Owner.

C. Insurance proceeds received by the Contractor under the insurance policies required by these Terms and
Conditions shall be equitably distributed to the Subcontractors affected by the insured loss.

D. The Contractor’s obligation to pay an interest charge to a Subcontractor is not an obligation of the Owner.
A Contract Modification shall not be made for the purpose of providing reimbursement for the interest
charge. A cost reimbursement claim shall not include any amount for reimbursement for the interest charge.

Owner's Right to Award Separate Contracts:

A. The Owner has the right to award separate Contracts of the same or a similar nature on the same or similar
Project Sites, or for other work on the same Project Sites.
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B. When separate Contracts are awarded, the term "Contractor” in the Contract Documents in each case shall
mean the Contractor who executes each separate Contract for construction.

C. At no additional cost to the Owner, the Contractor shall coordinate the Work with the activities of each
separate Contractor with the intent of each Contractor being able to complete its Work in the most time
efficient and cost efficient manner under the circumstances.

D. If part of the Contractor's Work depends for proper execution or results upon construction or operations by
a separate Contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly
report to the Owner in writing any apparent discrepancies or defects in such construction or operations
performed by a separate Contractor that would render it unsuitable for such proper execution and results.
Failure of the Contractor to report such apparent discrepancies and/or defects, or to discover such defects
or discrepancies which in the exercise of due diligence as a reasonably competent contractor reasonably
should have been discovered, shall constitute an acknowledgment that the separate Contractors' completed
or partially completed construction is fit and proper to receive the Contractor's Work.

Royalties and Patents:

The Contract Price includes all royalties and costs arising from patents, trademarks, and copyrights in any way
involved in the Work. Whenever the Contractor is required or desires to use any design, device, material or process
covered by letters of patent or copyright, the use thereof is understood to have been included in the Contract Price
and the Contractor shall indemnify and save harmless the Owner and Owner’s Representative, their officers, agents
and employees from any and all claims for infringement by reason of the use of any such patented design, device,
tool, material, equipment, or process to be performed under the Contract, and shall indemnify the Owner, its officers,
agents, authorized representatives, and employees for any costs, expenses and damages which may be incurred by
reason of any such infringement at any time during the prosecution and after the completion of the Work. This
obligation to defend, hold harmless and indemnify shall include but is not limited to attorneys’ fees and all
customary and reasonable costs of litigation and expert consultation and testimony. If a Purchase Order contains a
direction requiring use of any design, device, material or process which is subject to patent, trademark or copyright
protection which Contractor contends was not contemplated by and included in the Pricing Schedule, the Contractor
shall give Notice thereof to Owner prior to proceeding with the Work and await direction from the Owner. If the
Contractor proceeds with the Work without giving such Notice or without receiving direction from the Owner, the
Contractor shall be responsible for all royalties and costs as provided in this Section.

Claims for Damages:

If the Contractor wishes to make a claim, whether for extra compensation, damages or other relief, by reason of any
act or omission of the Owner or its agents or representative or other causes beyond the reasonable control of the
Contractor, the Contractor shall comply with the requirements set forth below. Strict compliance with all claims
submission requirements set forth below or in any other provision of the Contract Documents shall be a condition
precedent to the Contractor’s right to pursue any claim or to recover or prevail thereon. All time requirements set
forth as claims submission requirements shall be deemed to be of the essence. Compliance with all claims
submission requirements shall not, however, create any presumption of validity of any claim.

A. The Contractor must at the time of the discovery of the occurrence of the event giving rise to the claim and
before beginning any work on which the claim is based deliver to the Procurement Director/Procurement
Agent a written statement identifying itself as a Notice of claim, stating the circumstances of the occurrence,
specifying the additional work contemplated as being required, state why such work is not already included
within the scope of the Contract Documents, and to the extent reasonably foreseeable estimate the
anticipated amount of the claim.

B. If the Owner within five (5) Working Days following receipt of such Notice of claim does not direct the

Contractor otherwise, the Contractor shall proceed with the Work which is the subject of the claim and
within ten (10) calendar days after completion of the Work for which additional compensation is claimed
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shall submit in writing to the Procurement Director/Procurement Agent a written itemization of the actual
additional compensation claimed, with all supporting documentation.

The Procurement Director/Procurement Agent shall decide within ninety (90) Days after receipt of the
submission described in SubSection B above, which decision shall be the final determination of the Owner.
Failure by the Procurement Director/Procurement Agent to issue a final decision shall be deemed a final
decision to deny the claim as of the ninetieth (90™) Day. A final decision by the Owner shall be a condition
precedent to institution by the Contractor of any judicial claim for relief on the claim. The Contractor’s
right to seek judicial appeal of denial of a claim is barred if no suit is filed within six (6) months following
the Owner’s final decision. No consideration by the Owner of any additional submissions by the Contractor
in support of any claim shall extend this six (6) month limitation.

The Contractor shall comply with all directions and decisions of the Owner and shall proceed diligently
with the performance of the Contract and with any disputed Work pending final resolution of any claim or
dispute. “Final resolution” shall include the exhaustion of all judicial proceedings.

No claim whatsoever shall be made by the Contractor against any officer, authorized representative or
employee of the Owner for, or on account of, anything done or omitted to be done in connection with this
Contract.

Failure of the Owner at any time to require compliance with any term or condition of the Contract
Documents or of any claims submissions requirements shall not be deemed a waiver of such term, condition,
or requirement, or a waiver of the subsequent enforcement thereof.

In the event the Contractor makes a claim for additional compensation other than for damages related to
delay which results in litigation, if the Owner substantially prevails in such litigation the Contractor shall
indemnify and hold the Owner harmless from any and all reasonable attorneys’ fees, litigation costs of all
types, and expert witness fees and costs, arising from or related to such claim and litigation.

If additional compensation is granted as to any claim, either by consent of the Owner or by judicial decision,
the Contractor shall not be entitled to recover any interest on any amounts claimed to be due from the Owner
which are the subject of a good faith dispute by the Owner which are paid within thirty (30) Days following
final resolution of such dispute. Interest shall accrue on any claim not paid within such thirty (30) Days at
the legal rate of one percent (1%) per annum simple interest commencing on the date of such final
resolution.

No claims provision in this Agreement waives the Owner’s sovereign immunity or waives the ability of the
Owner to invoke sovereign immunity where sovereign immunity may be applicable.

Claims for Extension of Time:

A.

The parties agree that no extension beyond any required date of completion, whether Substantial

Completion or Final Completion, fixed by the terms of the Contract shall be effective unless granted in

writing, and signed by the Owner’s Procurement Agent or his designee. All time requirements set forth

herein shall be of the essence. It shall be a condition precedent to any claim for extension of time that the

Contractor comply strictly with the following requirements:

1. Give Notice of delay in writing to the Owner’s Project Manager, and to the Procurement Agent
within two (2) days of the occurrence which gives rise to the alleged delay, or within seven (7) days
of the beginning of the delay if the resulting delay was not reasonably foreseeable at its
commencement. Delays based on weather occurrences shall be submitted in accordance with, and
are subject to the limitations of, Section 37, Weather Delays, of these Terms and Conditions. The
Notice of claim for delay shall identify itself as a notice of claim, shall state the circumstances of
the occurrence, shall state the justification for the delay and for the extension of time, and shall
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state the estimated duration of the delay and of the extension requested. In case of a continuing
cause of delay, only one Notice shall be required so long as the delay asserted is continuous, but an
additional Notice shall be given at least every fourteen (14) days providing a statement of what the
Contractor has done to mitigate or overcome the cause of the delay, how long the delay is
anticipated to continue, and the justification for such projection. Strict compliance with all of these
submission requirements shall be a condition precedent to consideration of any claim for delay
related to weather, but compliance of itself shall not establish the validity of any claim.

2. The Contractor shall submit to the Owner’s Project Manager, and to the Procurement Agent a
statement of the actual time extension requested as a result of the claimed delay, which shall include
all documentation and supporting information for such claimed delay required by this Section and
by any applicable Contract Specifications, within twenty-one (21) days after the delay has ceased.

3. The Contractor shall comply with all directions and decisions of the Owner’s Project Manager or
the Procurement Agent and shall proceed diligently with the performance of the Contract and with
any disputed work pending final resolution of any claim or dispute. “Final resolution” shall include
the exhaustion of all judicial proceedings.

4. The Contractor shall make no claim against any officer, agent or employee of Arlington Public
Schools for, or on account of, any act or omission to act in connection with the Contract, and to the
extent permitted by applicable law acknowledges and agrees that any and all rights to make any
such claim are waived without condition or limitation.

5. Strict compliance with all applicable submittal requirements shall be a condition precedent to
entitlement to any extension of time, but such compliance shall not of itself establish entitlement.
Failure to comply with the foregoing submittal requirements shall be deemed a conclusive waiver,
without limitation, of any claim for extension of time arising from or related to the alleged
occurrence.

The Contractor shall not be entitled to any extension of time for delay in completion of the Work unless
such delay is caused solely by any act or delay caused by the Owner, or by riot, insurrection, war, pestilence,
acts of public authorities, fire, earthquakes, or by strikes, or other causes, which in the opinion of the Owner,
are entirely beyond the expectation and control of the Contractor. The Contractor shall be entitled to an
extension of time for such causes only for the number of days of delay which the Owner’s Project Manager
may determine to be due solely to such causes and only to the extent that such occurrences actually delay
achieving the applicable completion date, and then only if the Contractor shall have strictly complied with
all applicable claims submission requirements of this Contract. To the extent any delay for which the
Contractor seeks an extension of time is due concurrently to causes for which Contractor may be entitled
to a delay and to causes within the reasonable control or foreseeability of the Contractor, the Contractor
shall not be entitled to any extension of time.

The Contractor is to assume five (5) Days delay from the date of Notice to Proceed to the date of Project
Substantial Completion. These five (5) Days shall be known as “Owner Float,” and may be applied to any
delay from any cause, at the Owner’s sole discretion, including but not limited to Owner caused delay. The
Contractor shall include this Owner Float in the Contract Period, in the Contract Sum, and shall incorporate
the Owner Float in the Project Schedule. The Contractor will not be compensated, neither monetarily nor
by time extension, for any delay to which the Owner elects to apply any portion of the Owner Float so long
as the Owner Float has not been exhausted.

The Owner’s Procurement Agent or his designee shall issue the Owner’s final decision on any claim for

delay within ninety (90) Days following receipt of the Contractor’s final submission in support of the claim,
if submitted timely. Failure of the Procurement Agent to issue a written decision shall be deemed a final
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decision to deny the claim as of the ninetieth (90) Day. A final decision by the Owner shall be a condition
precedent to institution by the Contractor of any judicial proceeding for relief on the claim. The Contractor’s
right to seek a judicial appeal of denial of a claim for extension of time is barred if no suit is filed within
six (6) months following the Owner’s final decision on the claim. No consideration by the Owner of any
additional submissions by the Contractor in support of any claim shall extend this six month period.

Delays caused by the failure of the Contractor's Subcontractors, suppliers and dealers to furnish approved
working drawings, shop drawings, submittals, materials, fixtures, equipment, appliances, or other fittings
on time or the failure of Subcontractors or Sub-Subcontractors to perform their work in conformity with
the Project Schedule or other requirements of the Contract Documents shall not constitute a basis for
extension of time.

The Contractor making a claim against the Owner for costs or damages due to unreasonable delays caused
by the Owner, and its agents or employees, shall be liable to the Owner for a percentage of all the costs the
Owner incurs in investigating, analyzing, negotiating, and litigating the claim, which percentage shall be
equal to the percentage of the Contractor's total delay claim which is determined through litigation to be
incorrect or to have no basis in law.

No claims provision in this Agreement waives the Owner’s sovereign immunity or waives the ability of the
Owner to invoke sovereign immunity where sovereign immunity may be applicable.

The Contractor shall comply with all directions and decisions of the Owner’s Representative, the Owner’s
Project Manager, or the Procurement Agent and shall proceed diligently with the performance of the
Contract and with any disputed work pending final resolution of any claim or dispute. “Final resolution”
shall include the exhaustion of all judicial proceedings.

Recovery Schedule:

A.

Should the approved Project Schedule show at any time during Contractor's performance, in the sole
opinion of the Owner, that the Contractor is fourteen (14) days or more behind schedule for any specific
critical path milestone date, or should the Contractor be required to undertake remedial actions under this
Section, the Contractor shall submit a Recovery Schedule to the Owner within five (5) days after receiving
a written request from the Owner. The Recovery Schedule shall explain and display how the Contractor
intends to reschedule its Work at no additional cost to the Owner, in order to regain compliance with the
Project Schedule during the immediate subsequent pay period.

If the Contractor believes that all of the time can be recovered during the subsequent pay period, the
Contractor will be permitted to prepare a Recovery Schedule as set forth below. However, if the Contractor
believes it will take more than thirty (30) days to recover all of the lost time, it shall prepare and submit a
request for revision of the Project Schedule and comply with all of the requirements for a Schedule
Revision.

1. The Contractor shall prepare and submit to the Owner a one-month maximum duration Recovery
Schedule, incorporating best available information from Subcontractors and others which will
permit return to the approved Project Schedule at the earliest possible time. The Contractor shall
prepare a Recovery Schedule to the same level of detail as the Project Schedule for a maximum
duration of one month. This Recovery Schedule shall be prepared in coordination with other
separate Contractors on the Project.

2. Within two (2) days after submission of Recovery Schedule to the Owner, the Contractor shall

participate in a conference with the Owner to review and evaluate the Recovery Schedule. Within
two (2) days of that conference, the Contractor shall submit the revisions necessitated by the review
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for the Owner’s review and approval. The Contractor shall use the approved Recovery Schedule
as his plan for returning to the Project Schedule.

3. Contractor shall confer continuously with the Owner to assess the effectiveness of the Recovery
Schedule. As a result of these conferences, the Owner will direct the Contractor as follows: (i) If
the Owner determines the Contractor is still behind schedule, the Owner will direct the Contractor
to prepare a revised Recovery Schedule and comply with all of the requirements of a Schedule
Revision as stated herein and the other requirements of the Contract Documents; provided,
however, that nothing herein shall limit in any way the rights and remedies of the Owner as
provided elsewhere in the Contract Documents. (ii) If the Owner determines the Contractor has
successfully complied with provisions of the Recovery Schedule, the Owner will direct the
Contractor to return to the use of the approved Project Schedule.

Contractor Delays:

The Contractor agrees that whenever it becomes apparent from review of the current monthly Project Schedule
Update that delays to the critical path have resulted and, hence, that any Substantial Completion Date or Final
Completion Date established by the Contract will not be met, or when so directed by the Owner, the Contractor
shall take some or all of the following actions at no additional cost to the Owner:

A. Increase construction manpower in such quantities and crafts as will substantially eliminate the backlog of
Work;
B. Increase the number of working hours per shift; shifts per working day, or days per week; the amount of

construction equipment; the forms for concrete work or other trade specific materials or equipment; or any
combination of the foregoing to substantially eliminate the backlog of Work;

C. Reschedule activities to achieve maximum practical concurrency of accomplishment of activities, and
comply with those revisions.

D. The Contractor shall submit to the Owner’s Representative for review, a written statement of the steps the
Contractor intends to take to remove or arrest the delay to the Project Schedule. If the Contractor shall
fail to submit a written statement of the steps it intends to take or should fail to take such steps as required
by the Contract, the Owner or the Owner’s Representative may direct the level-of-effort in manpower
(trades), equipment, and work schedule (overtime, weekend and Holiday work, etc.) to be employed by
the Contractor in order to remove or arrest the delay to the critical path in the accepted Project Schedule,
and the Contractor shall promptly provide such level-of-effort at no additional cost to the Owner. In
addition, should schedule delays persist, the Contractor’s Surety will be asked to attend meetings to
update the Project Schedule.

E. Should it be deemed necessary, in the Owner’s sole discretion, that delays or incomplete work have
warranted the use of outside sources to arrest a delay or to complete incomplete work, the Owner reserves
the right to back-charge the Contractor for all costs incurred by the Owner in the use of outside sources.

Weather Delays:

Unusually severe weather conditions which prevent or inhibit the Contractor’s performance of the Work are referred
to herein as “Inclement Weather” and are more specifically defined below. The Contract Period may be adjusted
to account for Inclement Weather, but only if (i) there has been strict compliance by Contractor with all claims
submission requirements and other requirements of the Contract Documents related to time extensions; (ii) the delay
asserted is shown by the Contractor to be the sole cause of lengthening the longest critical path indicated on the
Project Schedule in effect during the period of such alleged delay, and (iii) the following definition of “Inclement
Weather” is satisfied: A. Inclement Weather is defined as the occurrence of one or more of the following conditions
within a twenty-four (24) hour period that prevents Work shown on the Construction Schedule as planned for
performance at that time which is directly affected by such weather conditions or by impact on access to the Site
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Precipitation (rain, snow, or ice) in excess of one-tenth inch (0.10”) liquid measure.

Temperatures that do not rise above that required for the Day’s planned Work, if such temperature
requirement is specified or accepted as standard industry practice.

Sustained wind in excess of twenty-five (25) m.p.h.

Inclement Weather may include, if appropriate, “dry-out” or “mud” days:

1. Resulting from precipitation Days that occur beyond the Monthly Assumed Inclement Weather
Days;
2. Only if there is a hindrance to planned Work and the Contractor has taken all reasonable

accommodations to avoid such hindrance; and,

3. At a rate no greater than one (1) Day for each Day that has precipitation in the amount of 1.0 inch
or more, liquid measure, but if there is precipitation on consecutive Days which totals 1.0 inch or
more, liquid measure, only one (1) Day may be included for those consecutive Days.

Monthly Assumed Inclement Weather Days also are herein referred to as the Standard Baseline. The
Standard Baseline for purposes of factoring the Monthly Assumed Inclement Weather Days into the Project
Schedule is four calendar days per month. Standard Baseline Inclement Weather is included in the Work,
is to be included in the Project Schedule, and shall not form any basis for an extension of Contract Time.
The Standard Baseline is not cumulative. Any portion of the Standard Baseline not applied to an Inclement
Weather delay approved by APS in any month shall not be carried forward to any subsequent month.

As a condition precedent to consideration of or entitlement to any Inclement Weather time extension, the
Contractor shall:

1. Notify the Owner’s Project Manager and the Procurement Agent in writing of the occurrence of
Inclement Weather within forty-eight hours after the onset of such Inclement Weather. Such notice
shall identify itself as a notice of claim for Inclement Weather delay, shall describe in reasonable
detail the type of Inclement Weather encountered by the Contractor and the activities on the longest
critical path on the Project Schedule thereby interfered with or interrupted, and shall estimate the
duration of the delay and of the extension requested.

2. Submit to the Owner’s Project Manager a statement of the actual time extension requested in strict
compliance with Section 10.3.A(2) above.

3. For purposes of any claim for delay based on Inclement Weather, each Inclement Weather Day
claimed shall constitute a separate occurrence and the Contractor shall comply with the foregoing
claim submittal requirements for each Day of Inclement Weather claimed.4. Compliance
with the foregoing conditions precedent shall not of itself establish entitlement to a time extension
for Inclement Weather but failure to comply shall be a bar to any such time extension.

If the basis for an extension of time for Inclement Weather is established in accordance with all claim
submittal requirements, an extension of time on the basis of Inclement Weather may be granted only for
the number of Inclement Weather Delay Days in excess of the Standard Baseline for the month of the
occurrence.

Any request for an extension of time on the basis of Inclement Weather MUST prove impact to activities
on the longest critical path of the Project Schedule in effect at the time of the occurrence.
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38.

39.

40.

41.

L Inclement Weather may support a time extension only if Inclement Weather prevents planned Work for
fifty percent (50%) or more of the Contractor’s scheduled work Day, longest critical path construction
activities were included in the Day’s schedule, and performance of that Work was directly impacted by the
Inclement Weather.

J. Should the Contractor be granted an extension of time on the basis of Inclement Weather, the Owner may
or may not elect to use any of the Owner Float described in Section 10.3 in lieu of granting a time extension.

Uncovering of Work:

A. If a portion of the Work is covered contrary to the Owner’s request or to the requirements contained in the
Contract Documents, the Contractor shall, at its own expense and upon the written request of the Owner,
uncover and replace such Work without an adjustment to the Contract Time or Contract Price.

B. If a portion of the Work has been covered which the Owner and/or Arlington County Inspector has not
specifically requested to observe prior to its being covered and is, under the Contract Documents, allowed
to be covered without observation of the Owner or applicable law or regulation, the Owner and/or Arlington
County Inspector may request to see such Work and it shall be uncovered by the Contractor. If such Work
is in accordance with the Contract Documents, costs of uncovering and replacement shall be charged to the
Owner and paid to the Contractor. If such Work is not in accordance with the Contract Documents, the
Contractor shall pay the costs of uncovering and replacing such Work.

Correction of Work:

The Contractor shall promptly correct any Work which fails to conform to the requirements of the Contract
Documents (the "Rejected Work"), whether observed before or after Substantial Completion and whether or not
fabricated, installed or completed. The Contractor shall bear all costs associated with the correction of any Rejected
Work, including additional testing and inspections and compensation for the Owner’s Representative's services and
expenses made necessary thereby. Nothing contained herein shall affect the Owner's right to correct non-
conforming Work pursuant to the provisions of the Contract Documents.

Acceptance of Defective or Non-Conforming Work:

The Owner may accept any defective or non-conforming Work; provided, however, that in such event the Purchase
Order Price shall be reduced by an appropriate and equitable amount to account for such defect or nonconformity.
Such adjustment shall be effected whether or not final payment has been made. Any such acceptance shall not
constitute a waiver of approval of the performance requirements of the Contract Documents.

Force Majeure:
A. The Contractor shall not be held responsible for failure to perform the duties and responsibilities imposed

by this Contract if such failure is due to fires, riots, rebellions, natural disasters, wars, acts of terrorism, or
an act of God beyond control of the Contractor, and outside and beyond the scope of the Contractor’s then
current, by industry standards, disaster plan, that make performance impossible or illegal, unless otherwise
specified in the Contract.

B. APS shall not be held responsible for failure to perform its duties and responsibilities imposed by the
Contract if such failure is due to fires, riots, rebellions, natural disasters, wars, acts of terrorism, or an act
of God beyond control of APS that make performance impossible or illegal, unless otherwise specified in
the Contract. The period hereinabove specified for the completion of his Work shall be extended by such
time as shall be fixed by the Owner.

C. No such extension of time shall be deemed a waiver by the Owner of its right to terminate the Contract for

abandonment or delay by the Contractor as herein provided or to relieve the Contractor from full
responsibility for performance of his obligations hereunder.
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42. Contractor's Insurance:

A. Overview
During the term of this Contract, The Contractor and all of their Subcontractors shall procure and maintain the types
of insurance that are referenced in section D below. All insurance policies shall be with insurance companies that
meet the following criteria:

L.

Are authorized to do business under the laws of the Commonwealth of Virginia and acceptable to the
APS, in its sole discretion.

Are rated with an AM Best rating of A- or better. APS reserves the right to require the Contractor and/or
its Subcontractors to change their insurance to an insurance company that has the minimum required AM
Best rating. This right can be exercised at any time the insurance requirements set forth in the Contract
Documents remain applicable. If the AM Best rating of the insurance company changes to a rating under
A- during the Contract Term, the Contractor and/or its Subcontractors will notify APS in writing
immediately upon discovery and change the insurance immediately to an insurance company that meets or
exceeds the AM Best rating of A-.

If APS suffers damages under the Contract and makes a claim on the named insurance company by APS,
and the claim is not paid in full by the insurance company, Contractor acknowledges that it shall remain
wholly liable for the full amount of the claim regardless of the solvency of the insurance company or the
insurance company’s willingness to pay the claim in full.

The Contractor and/or its Subcontractors must disclose in the Certificate of Insurance the amount of any
deductible or self-insurance component applicable to all required insurance policies herein, if any. APS has
the right to request additional information to determine if the Contractor and/or its Subcontractors have the
financial capacity to meet their obligations under a deductible or self — insurance program. If, in its
discretion, APS is not satisfied as to the Contractor and/or its Subcontractors financial capacity to meet its
obligations under a proposed deductible or self — insurance program, the Contractor and/or its
Subcontractors shall re-submit revised acceptable insurance coverage at the sole discretion of APS and with
no obligation to do so agree to alternative approaches proposed by the Contractor and/or its Subcontractors
to ensure protection for APS.

B. Certificates of Insurance & Additional Insured Status:

2.

Contractor
The Contractor is required to provide a Certificate of Insurance that names Arlington County School Board,
including elected and appointed officials, agents, and employees as additional insureds by endorsement for
all insurance policies except Workers Compensation, Professional Liability, and Cyber Liability coverage.
Subcontractors
All Subcontractors will provide the Contractor with Certificates of Insurance for the policies that are
required under this contract. All Certificates of Insurance should by endorsement name Arlington County
School Board, including elected and appointed officials, agents, and employees as additional insureds for

all contracts of insurance except Workers Compensation & Professional Liability.

All Subcontractors shall provide the Contractor with a certificate of insurance that will serve as proof of
insurance for their Cyber Liability coverage, but APS will not need to be added as an additional insured.

The Contractor will maintain all certificates of insurance for their subcontractors.
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e The Contractor will provide APS with its Subcontractors certificates of insurance at any time upon request.
C. Termination & or Augmentation of Insurance Policies:

1. All required insurance policies must be endorsed through a Certificate of Insurance to provide that the
insurance company shall give forty-five (45) days written notice to the Owner if the policies are to be
terminated or if any changes are made during the life of the Contract which will affect in any way the
insurance requirements set forth herein. Before commencing Work, the Contractor shall provide APS with
a Certificate of Insurance referencing each policy which it and each of its Subcontractors shall carry in
accordance herewith, together with receipted bills evidencing proof of premium payment. Contractors and
or their Subcontractors terminating or augmenting any insurance policy without giving APS forty-five (45)
days’ notice will be in direct violation of the terms and conditions of the Contract.

2. If insurance coverage is allowed to lapse and a loss occurs, the Contractors and or their Subcontractors will
still be required to indemnify and hold APS harmless for all losses sustained. Regardless of whether
insurance is present or not.

D. Insurance Required by The Contract:

Casualty Insurance:

1.  Commercial General Liability occurrence-based insurance:

Commercial General Liability occurrence-based insurance shall be in place until APS confirms the Contract
has expired. Such insurance shall cover claims for bodily injury, property damage and personal injury
arising out of operations under the Contract, whether such actions are performed by the Contractor or by
any Subcontractor or by anyone directly or indirectly employed by either of them. For work that specifically
deals with purchase, construction and or maintenance of physical property the insurance coverage for
contractors and subcontractors shall also include coverage for explosions, collapse, underground utilities
and completed products and operations. Coverage afforded under this policy shall be primary to all other
insurance with respect to Arlington County School Board including its elected and appointed officials,
agents, and employees.

2. Sexual Abuse and Molestation (SAM) occurrence-based insurance:

Sexual Abuse and Molestation (SAM) Coverage must be included if the Contractor and or their
Subcontractors are working around students where a 1 on 1 situation is possible.

In addition to providing this coverage the Contractor and or their Subcontractors will run both criminal
background checks and sex offender checks on all employees that are interacting with APS students (Upon
award and every 2 years afterward) as well as require their employees to receive training upon award and
annually on the prevention of abuse and molestation. Criminal background checks should go back at least
5 years. The Contractor and or their Subcontractors further agrees to keep all training records, background
and sex offender checks on file and to provide APS with copies whenever APS requests them.

Lastly, the Contractor and or their Subcontractors agrees to abide by the 2-person rule at all times when
working with students. If there are times when the 2-person rule cannot be followed APS should be notified
immediately and the activity will be evaluated by APS, the Contractor and or their Subcontractors.

Type of Insurance Limit Per Occurrence Aggregate Limit
Commercial General Liability $2,000,000 $4,000,000

Terms and Conditions - 77



Sexual Abuse and Molestation (SAM) $2,000,000 $4,000,000

Coverage
3. Subcontractor’s Commercial General Liability Insurance:
The Contractor shall require each of its Subcontractors to procure and maintain during the life of its
subcontract, subcontractor’s Commercial General Liability Insurance in amounts satisfactory to the
contract.
Type of Insurance Limit Per Occurrence Aggregate Limit
Subcontractors Commercial General $2,000,000 $4,000,000
Liability
4. Worker's Compensation and Employer's Liability Insurance:
Worker’s Compensation and Employer’s Liability Insurance is mandatory for the Contractor's employees
engaged in the Work under this Contract, in accordance with the laws of the Commonwealth of Virginia.
The Contractor shall require each of its Subcontractors to provide Worker's Compensation and Employer's
Liability Insurance for all the Subcontractor’s employees engaged on such subcontracts. If any class of
employees engaged in work under the Contract is not protected under the Worker's Compensation laws in
Virginia, the Contractor shall provide similar protection for these employees in amounts not less than the
legal requirements.
Type of Insurance Limit Per Occurrence Aggregate Limit
Worker’s Compensation Statutory Limit Statutory Limit
Employer’s Liability $1,000,000 $1,000,000
5.  Commercial Automobile Liability Insurance:
Commercial Automobile Liability insurance, including coverage for owned, non-owned and hired vehicles
shall be in place for the Contractor and all of its Subcontractors.
Type of Insurance Limit Per Occurrence Aggregate Limit
Commercial Automobile Liability $2,000,000 $4,000,000
6.  Cyber Liability Insurance:

Cyber insurance which shall be in place for all contractors and subcontractors. All cyber insurance policies
shall have Arlington County School Board, including elected and appointed officials, agents, and
employees as an additional named insured.

Type of Insurance Per Project Limit Per Per Project Aggregate Limit
Occurrence
Cyber Liability N/A N/A

Property Insurance:

1.

Builder’s Risk:
The Contractor shall purchase Builder’s Risk insurance upon the entire Work at the Project Site to the full
value of the Contract Sum of the new improvements thereof. This insurance shall include the interests of

APS, Subcontractors and Sub-Subcontractors in the Work, and shall insure against all risks of loss, except
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for exclusions included in the Certificate of Insurance and approved by Owner. This insurance shall include
coverage for the following:

a) Loss by explosion of boilers during testing (any exclusion applicable to such loss shall be waived).

b) Partial or complete occupancy by the Owner (any exclusion applicable to occupancy shall be
removed).

¢) Loss without coinsurance penalty (coinsurance or similar "insurance to value" requirements shall be
eliminated).

d) Coverage of property in transit and unscheduled locations sufficient in limits to adequately cover
maximum anticipated values at risk.

e) Coverage of Contractor's labor, overhead and profit.

f) Coverage of materials stored or installed on the Project Site, until said materials are accepted by the
Owner per Substantial Completion and Acceptance requirements. Payment by Owner for materials
stored or installed on the Project Site does not eliminate Contractor's responsibility or liability with
regards to theft and vandalism or other damage.

Please Note: At APS’s sole discretion, Builder’s Risk insurance may be purchased by the Owner as specified above.
In this event, cost for such coverage shall be deducted from the Contract Sum.

Type of Insurance Limit Per Occurrence Aggregate Limit
Builder’s Risk N/A N/A

All risk insurance covering damage, loss or injury to the Work, excluding earthquake damage. The policy shall be
payable to the Owner, and the proceeds thereof, when paid, shall be retained by APS as security for the performance
by the Contractor of its obligations under this Contract and, upon such performance, shall be released to the
Contractor. Such policy shall be in an amount equal to the Contract Sum.

E. Receipt of Certificates of Insurance:

Proof of satisfaction, of insurance for each type of coverage listed herein shall be provided to APS within ten (10)
days of the Contractor’s receipt of the Notice to Proceed and no work, shall proceed unless all such insurance is in
effect. The Contractor shall not allow any Subcontractor to commence work on its subcontract until all insurance
required of the Subcontractor has been obtained and approved by the Contractor and found to be in accordance with
the requirements set forth herein.

F. Use of Excess / Umbrella Liability Insurance:

The use of Excess / Umbrella Liability insurance is permitted. If Excess / Umbrella insurance is used the policy
must be endorsed to show that the lines that the policy is bolstering are covered under the policy. All Excess /
Umbrella Liability insurance coverage is subject to review by APS’ Risk Manager and its use can be denied based
on that review.

Type of Insurance Limit Per Occurrence Aggregate Limit
Umbrella/ Excess Insurance $4,000,000 $6,000,000
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G. Consideration of Claims Made Insurance Coverage:

APS will consider claims made insurance coverage on a case-by-case basis APS reserves the right to accept or
deny the use of Claims Made Insurance coverage at any time.

If the liability insurance purchased by the Contractor has been issued on a "claims made" basis, the Consultant must
comply with the following additional conditions. The limits of liability and the extensions to be included as
described previously in these provisions, remain the same. The Contractor must either:

1. Agree to provide certificates of insurance evidencing the above coverages for a period of two (2) years after
final payment for the Contract for General Liability policies five (5) years for Professional Liability & Cyber
policies. This certificate shall evidence a "retroactive date" no later than the beginning of the Consultant's
work under this Contract.

or
2. Purchase the extended reporting period endorsement for the policy or policies in force during the term of

this Contract and evidence the purchase of this extended reporting period endorsement by means of a
certificate of insurance or a copy of the endorsement itself.
If claims made insurance is utilized by the Contractor and or their Subcontractors and a claim occurs that
relates back to the vendor’s services. The Contractor and or their Subcontractors will indemnify and hold
APS harmless of all losses regardless of whether they have insurance coverage in place or not.

H. Contract Identification:

All certificates of insurance shall state the Contract number and title.

43. Default and Termination:

A. Contractor’s Default
1. The following shall constitute Event of Default by Contractor:
a. If the Contractor fails to begin the Work when required to do so; or
b. If, at any time during the progress of the Work, the Owner determines that the Contractor

is not prosecuting the Work with reasonable speed and diligence, or is delaying the Work
unreasonably or unnecessarily; or

c. If the force of workmen or the quality or quantity of material furnished is not sufficient to
ensure completion of the Work within the specified time and in accordance with the
Contract Documents; or

d. If the Contractor fails to make prompt payments to suppliers or to Subcontractors for Work
performed in connection with the Contract; or

e. If the Contractor fails in any manner of substance to observe the provisions of this Contract.
2. Upon the occurrence of an Event of Default by Contractor, the Owner may declare the Contractor
in default, in whole or in part, and give to the Contractor three (3) Days written Notice to cure such

default. If Contractor fails to cure such default within such three (3) day period, or within such
longer time as the Owner, in its sole discretion, may prescribe, the Owner shall have the right to do
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any one or more of the following in any combination:

Have the defaulted Work performed by others and charge the Contractor the cost thereof,
plus an administrative fee of ten percent (10%) to cover all associated costs of
administration and overhead;

Supplement Contractor’s workforce and charge the Contractor the cost thereof, plus an
administrative fee of ten percent (10%) to cover all associated costs of administration and
overhead;

Repair or replace any defective Work and charge the Contractor the cost thereof, plus an
administrative fee of ten percent (10%) to cover all associated costs of administration and
overhead;

Withhold payments due the Contractor and use such payments to satisfy any claims for
moneys owed by the Contractor in connection with the Contract, in accordance with any

provisions of the Contract Documents;

Terminate the Contractor’s performance of the Contract in whole or in part.

Without prejudice to any other rights or remedies the Owner may have, the Owner shall have the
right to terminate the Contract immediately upon written notice to the Contractor or, in the Owner’s
sole discretion, exercise any other rights available to it for default, upon the occurrence of any of
the following:

g.

Institution of legal proceedings by others than the Owner in such manner as to interfere
with the progress of the Work and to potentially subject the Owner to the peril of litigation
or outside claims; or

Adjudication of the Contractor as a bankrupt or an assignment for the benefit of creditors
by Contractor, the dissolution of the Contractor, or if a sole proprietorship the death or
determination of incompetence of the Contractor; or

Entry of an order in any proceeding instituted by or against the Contractor granting an
extension of the time of payment, composition, adjustment, modification, settlement or
satisfaction of its debts or liabilities; or

Appointment of a receiver or trustee for the Contractor or the Contractor's property; or

Assignment of the Contract or any part thereof without the prior written consent of the
Owner; or

Assignment by the Contractor of any rights, moneys, or claims hereunder in whole or in
part, otherwise than as herein specified; or

Abandonment of the Work to be done under this Contract.

Immediately, but no later than three (3) days after receipt of Notice that it is in default hereunder,
the Contractor shall discontinue all further operations in connection with the Work, or such
specified part thereof, and shall immediately vacate the Project Site, or such specified part thereof,
leaving untouched all plant, materials, equipment, tools, supplies and job site records.
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44.

45.

5. In the event the Owner declares the Contractor in default in accordance with the provisions of the
Contract Documents with respect to a portion of the Work but not the Work as a whole, the
Contractor shall discontinue such portion of the Work declared in default, shall continue
performing the remainder of the Work in strict conformity with the terms of the Contract and shall
not hinder or interfere with any other Contractor or persons whom the Owner may engage to
complete the Work for which the Contractor was declared in default. The expense of such
completion, plus an administrative fee of ten percent (10%) to cover overhead and administrative
costs, shall be paid by the Contractor to the Owner as provided in the Contract Documents.

6. In the event the Owner terminates the Contract for default and it subsequently is determined by any
means that the termination was without sufficient justification, the termination shall be deemed to
have been a termination for convenience and the Contractor’s damages shall be limited to the
provisions of Section 37.C. Termination for Convenience.

Termination for Failure of Funding: All funds for payments by APS under this Contract are subject to the
availability of an annual appropriation for this purpose by the Arlington County School Board. In the event
of non-appropriation of funds for the Goods or Services provided under this Contract, APS will terminate
this Contract, without termination charge or other liability to APS, on the last day of the then current fiscal
year or when the appropriation made for the current year for the Services covered by this Contract is spent,
whichever event occurs first. If funds are not appropriated at any time for the continuation of this Contract,
cancellation will be accepted by the Contractor. APS will exert reasonable effort to give thirty (30) Days
prior written notice, but failure to give such Notice shall be of no effect and APS shall not be obligated
under this Contract beyond the date of termination.

Termination for Convenience: Notwithstanding any other rights of the Owner to terminate this Contract,
the Owner shall have the right to terminate this Contract, in whole or in part, at its own convenience for
any reason by giving seven (7) days prior written notice of termination to the Contractor. In such event, the
Contractor shall be paid an amount equal to the lesser of: (1) the actual cost of any Work actually performed
or in place and the actual cost of any labor, equipment or materials ordered in good faith which could not
be canceled, less the salvage value thereof, plus 10%. Each subcontract shall contain a similar termination
provision for the benefit of the Contractor and the Owner. The Contractor shall not be entitled to receive
anticipated profits on unperformed portions of the Work. The Owner shall have the right to employ an
independent accounting firm to verify any amounts claimed by the Contractor to be due under this Section.
In the event a termination by the Owner for default, in whole or in part, subsequently is determined to have
been without sufficient justification, such termination shall be deemed a termination for convenience and
the Contractor’s remedies shall be limited as provided in this Section.

Hazardous Substances:

A.

No materials or equipment containing asbestos, or any other hazardous material recognized and identified
by the State of Virginia Department of Environmental Quality shall be utilized in the construction of the
Project. In the event a substitute product is needed, and time does not allow for the mandated submittal
process, the Contractor shall confirm these materials do not contain asbestos or any other hazardous
material as noted above in writing to the Owner or Owner’s Representative and will provide the MSDS
sheets to the Owner and Owner's Representative prior to being allowed to install the product on the Project.

In the event the Contractor encounters unforeseen hazardous substances in the performance of the Work,
such as but not limited to asbestos or lead paint, the Contractor shall immediately suspend Work with the
exception of such actions as may be necessary to secure the Site for purposes of public safety, immediately
Notify the Owner, and take no further action until receiving written direction from the Owner.

Conflict of Interest:

This Contract incorporates by reference Article 9 of the Arlington Public Schools Procurement Resolution as well
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46.

47.

48.

49.

as all state and federal laws relating to ethics, conflict of interest, or bribery, including but not limited to Va. Code
Ann. § 2.2-4367 through § 2.2-4377, Ethics in Public Contracting; the State and Local Government Conflict of
Interests Act (§ 2.23100, et seq.), the Virginia Governmental Frauds Act (§ 18.2-498.1 et seq.), and Articles 2 (§
18.2-438, et seq.), and 3 (§ 18.2-446, et seq.) of Chapter 10 of Title 18.2.

Immigration Reform and Control Act of 1986:
The Contractor certifies that it does not and will not during the performance of the Contract employ illegal alien

workers or otherwise violate the provisions of the Federal Immigration Reform and Control Act of 1986.

Employment Discrimination by Contractor Prohibited:
During the performance of this Contract the Contractor agrees as follows

A. The Contractor will not discriminate against any employee or applicant for employment because of race,
religion, color, sex, national origin, age, disability, sexual orientation or other basis prohibited by state law
relating to discrimination in employment, except where there is a bona fide occupational qualification
reasonably necessary to the normal operation of the Contractor. The Contractor agrees to post in
conspicuous places, available to employees and applicants for employment, notices setting forth the
provisions of this non-discrimination clause.

B. The Contractor, in all solicitations or advertisements for employees placed by or on behalf of the Contractor,
will state that such Contractor is an Equal Opportunity Employer.

C. Notices, advertisements, and solicitations placed in accordance with federal law, rule or regulation shall be
deemed sufficient for the purpose of meeting the requirements of this Section.

D. The Contractor will include the provisions of the foregoing Sections A, B, and C in every Subcontract of
over $10,000.00, so that the provisions will be binding upon each Subcontractor or vendor.

E. Nothing contained in this provision shall be deemed to require the Contractor to grant preferential treatment
to, or discriminate against, any individual or any group because of race, color, religion, sex, age, sexual
orientation or national origin on account of an imbalance which may exist with respect to the total number
or percentage of persons of any race, color, religion, sex, age, sexual orientation or national origin employed
by such Contractor in comparison with the total number or percentage of persons of such race, color,
religion, sex age or sexual orientation or national origin in any community or in the state.

Assurances of Compliance:
The Contractor shall comply with Section 504 of the Rehabilitation Act of 1973, as amended and Title VI of the
Civil Rights Act.

Small, Minority, Women Owned and Service Disabled Veterans Business Enterprises and Employment

Services Organizations:

A. The Arlington County Human Rights Ordinance, the Virginia Public Procurement Act, and relevant Federal
and State Laws, orders and regulations, require Arlington Public Schools to ensure that its procurement
practices are non-discriminatory and promote equality of opportunity for Small and Minority Business
Enterprises.

B. In seeking Subcontractors, suppliers and vendors necessary to perform the Work, the Contractor shall
encourage the participation of small businesses, women-owned businesses, minority-owned businesses,
service disabled veteran-owned businesses, and employment services organizations as follows:

1. At a minimum, for any portion of the Work the Contractor is not going to perform with its own

forces, the Contractor shall contact the Commonwealth of Virginia Department of Minority
Business Enterprise to obtain a list of certified businesses in these categories available to perform
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such work or provide such materials or equipment. The Contractor shall directly solicit bids from
at least one certified business in each category to perform such work or provide such materials or
equipment, but shall not be obligated to give any preference to any such business in the award of
Subcontracts or materials/equipment supply Subcontracts.

2. Identification and direct solicitation of other such businesses by other means is strongly
encouraged.
3. Dividing total requirements, when economically feasible, into smaller tasks or quantities to permit

maximum participation by such businesses.

4, Establishing delivery schedules, where the requirements of the Contract permit, which encourage
participation of such businesses.

As used in this Section:

1. “Minority individual” means an individual who is a citizen of the United States or a legal resident
alien and who satisfies one or more of the following definitions:

a. “African American” means a person having origins in any of the original peoples of Africa
and who is regarded as such by the community of which this person claims to be a part.

b. “Asian American” means a person having origins in any of the original peoples of the far
East, Southeast Asia, the Indian subcontinent, or the Pacific Islands, including but not
limited to Japan, China, Vietnam, Samoa, Laos, Cambodia, Taiwan, Northern Mariana
Islands, the Philippines, a U.S. territory of the Pacific, India, Pakistan, Bangladesh or Sri
Lanka and who is regarded as such by the community of which this person claims to be a
part.

c. “Hispanic American” means a person having origins in any of the Spanish speaking
peoples of Mexico, South or Central America, or the Caribbean Islands or other Spanish
or Portuguese cultures and who is regarded as such by the community of which this person
claims to be a part.

d. “Native American” means a person having origins in any of the original peoples of North
America and who is regarded as such by the community of which this person claims to be
a part or who is recognized by a tribal organization.

2. “Employment Service Organization” means an organization that provides community-based
employment services to individuals with disabilities that is an approved Commission on
Accreditation of Rehabilitation Facilities (CARF) accredited vendor of the Department for Aging
and Rehabilitative Services.

3. “Minority-owned business” means a business that is at least 51 percent owned by one or more
minority individuals who are United States citizens or legal resident aliens, or in the case of a
corporation, partnership, or limited liability company or other entity, at least 51 percent of the
equity ownership interest in the corporation, partnership, or limited liability company or other entity
is owned by one or more minority individuals who are United States citizens or legal resident aliens,
and both the management and daily business operations are controlled by one or more minority
individuals.
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51.

52.

53.

4. “Service disabled veteran” means a veteran who (i) served on active duty in the United States
military ground, naval or air service, (ii) was discharged or released under conditions other than
dishonorable, and (iii) has a service-connected disability rating fixed by the United States
Department of Veterans Affairs.

5. “Service disabled veteran-owned business” means a business that is at least 51 percent owned by
one or more service disabled veterans or, in the case of a corporation, partnership, or limited
liability company or other entity, at least 51 percent of the equity ownership interest in the
corporation, partnership, or limited liability company or other entity is owned by one or more
individuals who are service disabled veterans and both the management and daily business
operations are controlled by one or more individuals who are service disabled veterans.

6. “Small business” means a business, independently owned and controlled by one or more
individuals who are United States citizens or legal resident aliens, and together with affiliates has
250 or fewer employees, or annual gross receipts of $10,000,000 or less averaged over the previous
three years. One or more of the individual owners shall control both the management and daily
business operations of the small business.

7. “Women-owned business” means a business that is at least 51 percent owned by one or more
women who are United States citizens or legal resident aliens, or in the case of a corporation,
partnership, or limited liability company or other entity, at least 51 percent of the equity ownership
interest in the corporation, partnership, or limited liability company or other entity is owned by one
or more women who are United States citizens or legal resident aliens, and both the management
and daily business operations are controlled by one or more women.

HIPAA Compliance:

Contractor shall be responsible for determining the applicability of, and shall comply with as applicable, all
legislative and regulatory requirements of privacy, security and electronic transaction components of the Health
Insurance Portability and Accountability Act of 1996 (HIPAA).

Governing Law:

The Contract Documents shall be governed by and construed in accordance with the laws of the Commonwealth of
Virginia, without reference to conflict of laws principles, and the jurisdiction, forum, and venue for any litigation
with respect thereto shall be in the Circuit Court for Arlington County, Virginia, and in no other court. In performing
the Work under this Contract, the Contractor shall comply with applicable federal, state, and local laws, ordinances
and regulations.

Successors, Assigns and Legal Representatives:

This Agreement shall not be assigned, sublet or transferred, in whole or in part, by operation of law or otherwise,
by either of the parties hereto except with the prior written consent of the other or as otherwise provided in the
Contract Documents. Owner shall be under no obligation to agree to any requested assignment, sublet or transfer.
Owner will not consent to any requested assignment, sublet or transfer to any entity who was an unsuccessful
Bidder, who was deemed not to be qualified, or who was or is deemed not to be responsible. Unless specifically
stated to the contrary in any written consent to an assignment, no assignment shall operate to release or discharge
the assignor from any duty or responsibility under this Agreement.

Non-Endorsement Clause for Contracts & Agreements:

Arlington Public Schools may be identified as a “Participant” in the Goods or Services with the following statement
added, “This shall not constitute an endorsement of any products or Services”. For further information, please
contact the Arlington Public Schools School and Community Relations office.
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Advertising and Use of Proprietary Marks or Logos:

Contractor shall not use the name of Arlington Public Schools (APS) or refer to APS, directly or indirectly, in any
press release or formal advertisement without receiving prior written consent of APS. In no event may Contractor
use a proprietary mark of APS without receiving the prior written consent of APS.

Student Data Usage and Privacy Agreement: Intentionally Deleted

Confidential Information:

The Contractor, and its employees, agents, and Subcontractors, hereby agree to hold as confidential all APS
information obtained as a result of its Work under this Contract. Confidential information includes, but is not
limited to, nonpublic personal information, personally identifiable health information, social security numbers,
addresses, dates of birth, other contact information or medical information about a person, information pertaining
to products, operations, systems, customers, prospective customers, techniques, intentions, processes, plans,
expertise and any information entrusted to any affiliate of the parties. The Contractor shall take reasonable measures
to ensure that all of its employees, agents, and Subcontractors are informed of, and abide by, this requirement.

APS Employees:
No employee of APS shall be admitted to any share in any part of this Contract or to any benefit that may arise
therefrom which is not available to the general public.

Survival of Terms:

Any provision of this Contract which by its terms or as necessary to carry out its purpose or intent is intended to
survive the expiration or termination of this Contract shall so survive. The specific statement of survival in any
provision shall not affect the survivable nature of any other provision.

Arbitration:
It is expressly agreed that nothing under the Contract shall be subject to arbitration, and that any references to
arbitration are expressly deleted from the Contract.

ADA Compliance:

Compliance with the Americans with Disabilities Act of 1990 (“ADA”) shall be the sole responsibility of the
Contractor. The Contractor shall defend and hold APS harmless from any expense or liability arising from the
Contractor’s non-compliance therewith. The Contractor’s responsibilities related to ADA compliance shall include,
but not be limited to, the following:

A. Access to Programs, Services and/or Facilities: The Contractor shall ensure its programs; Services and
facilities are accessible to persons with disabilities. If a particular facility or program is not accessible, the
Contractor shall provide equivalent Services in an accessible alternate location or manner to ensure that
persons with disabilities are not denied access to Services.

B. Effective Communication: The Contractor, upon request, shall provide appropriate aids and Services
leading to effective communication for qualified persons with disabilities so they can participate equally in
the Contractor’s programs, Services, and activities, including qualified sign language interpreters,
documents in Braille, and other ways of making information and communications accessible to people who
have speech, hearing, or vision impairments, as required by the ADA.

C. Modifications to Policies and Procedures: The Contractor shall make the necessary modifications to its
policies and procedures to ensure that people with disabilities have an equal opportunity to enjoy the
Contractor’s programs, Services, and activities, as may be required by the ADA. For example, individuals
with service animals are welcomed in the Contractor’s offices or facilities, even where pets are generally
prohibited.
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D. The Contractor shall not place a surcharge on a person with a disability or any group of individuals with
disabilities to cover the cost of providing auxiliary aids/Services or reasonable modifications of policy.

E. Employment: The Contractor shall not discriminate on the basis of disability in its hiring or employment
practices.
F. Responding to inquiries from the U.S. Department of Labor.

Intellectual Property Indemnification:*

A. The Contractor warrants and guarantees that no intellectual property rights (including, but not limited to,
copyright, patent, mask rights and trademark) of third parties are infringed or in any manner involved in or
related to the Services provided hereunder.

B. The Contractor further covenants for itself, its employees, and Subcontractors to save, defend, hold
harmless, and indemnify APS, and all of its officers, officials, departments, agencies, agents, and employees
from and against any and all claims, losses, damages, injuries, fines, penalties, costs (including court costs
and attorney's fees), charges, liability, or exposure, however caused, for or on account of any trademark,
copyright, patented or unpatented invention, process, or article manufactured or used in the performance of
this Contract, including its use by APS. If the Contractor, or any of its employees or subcontractors, uses
any design, device, work, or materials covered by letters patent or copyright, it is mutually agreed and
understood, without exception, that the Contract Amount includes all royalties, licensing fees, and any other
costs arising from the use of such design, device, work, or materials in any way involved with the Work.
This duty to save, defend, hold harmless and indemnify shall survive the termination of this Contract. If,
after Notice by APS, the Contractor fails or refuses to fulfill its obligations contained in this Section, the
Contractor shall be liable for and reimburse APS for any and all expenses, including but not limited to,
reasonable attorney’s fees incurred and any settlements or payments made. The Contractor shall pay such
expenses upon demand by APS and failure to do so may result in such amounts being withheld from any
amounts due to Contractor under this Contract.

Antitrust:

By entering into this Contract, the Contractor conveys, sells, assigns and transfers to APS all rights, title, and interest
in and to all causes of action the Contractor may now have or hereafter acquire under the antitrust laws of the United
States or the Commonwealth of Virginia, relating to the Goods or Services purchased or acquired by APS under
this Contract.

Report Standards:

Reports or written material prepared by the Contractor in response to the requirements of this Contract or request
of the Project Officer shall, unless otherwise provided for in the Contract, meet standards of professional writing
established for the type of report or written material provided, shall be thoroughly researched for accuracy of
content, shall be grammatically correct and not contain spelling errors, shall be submitted in a format approved in
advance by the Project Officer, and shall be submitted for advance review and comment by the Project Officer. The
cost of correcting grammatical errors, correcting report data, or other revisions required to bring the report or written
material into compliance with these requirements shall be borne by the Contractor.

When submitting documents to APS, The Contractor shall comply with the following guidelines:

All submittals and copies shall be printed on at least thirty percent (30%) recycled-content and/or tree-free
paper;
All submittals must be in the required tabular format in a binder.

Report covers / binders shall be recyclable, made from recycled materials, and/or easily removable to allow
for recycling of report pages (reports with glued bindings that meet all other requirements are acceptable);

The use of plastic covers or dividers should be avoided; and
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Unnecessary attachments or documents not specifically asked for should not be submitted, and superfluous
use of paper should be avoided.

Arlington Public Schools Procurement Resolution and Policies: *

The Procurement Director/ Procurement Agent has no power to change or waive any provision or requirement of
the Procurement Resolution, any policies or regulations of the Arlington County School Board, or any applicable
provisions of Arlington County ordinances or regulations, all of which are incorporated herein.

No Waiver of Sovereign Immunity: *
Notwithstanding any other provision of this Contract, nothing in this Contract or any action taken by APS

pursuant to this Contract shall constitute or be construed as a waiver of either the sovereign or governmental
immunity of APS. The parties intend for this provision to be read as broadly as possible.

Headings:
The section headings in this Contract are inserted only for convenience and are not to be construed as part of this

Contract or a limitation on the scope of the particular section to which the heading refers.

Accessibility of Web Site: *

If any work performed under this Contract results in design, development, maintenance or responsibility for content
and/or format of any APS websites, or APS’ presence on other party websites, the Contractor shall perform such
work in compliance with the requirements set forth in the U.S. Department of Justice document entitled
“Accessibility of State and Local Government Websites to People with Disabilities.” The document is located at:
http://www.ada.gov/websites2.htm.

Entire Agreement:
The Contract Documents constitute the entire agreement between the parties pertaining to the Work and supersedes
all prior and contemporaneous agreements, statements and understandings of the parties in connection therewith.

End of Terms and Conditions
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Sample Job Authorization Form

All Work to be Performed in Accordance with the Terms and Conditions of:

Contract No.: 123FY23 Contractor:
Contract Administrator: _Steven Bernheisel Total Cost Not to Exceed: $
Task:
Description of Work
Contract Administrator’s Designee: Phone Number:
Job No.: Date of Issuance to the Contractor:
Location:
Requirements: _
Description Regular Labor Overtime oT Emergency Total Labor
Rate Hours Rate Hours Rate Hours Cost
HVAC Technician $ /hr $ /hr $ /hr $
Helper $ /hr $ /hr $ /hr $
Project Total Labor Cost $
Estimated Equipment Cost $ Estimated Material Cost $
Completion in Days after receipt of Purchase Order:
Special Problems or Potential Delays:
Actual Cost (Labor) $ Actual Cost (Material & Equip) $
Attach Documentation
APS Contract Administrator’s Signature Date Contractor’s Signature Date

End of Sample Job Authorization Form
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Sample Purchase Order

Page: 1of 1
Standard Purchase Order Purchaze Grder 1334667
Pisckaze Osder Date 01-02-3458
Arlington Public Schools P T P 5
PROCUREMENT OFFICE ACCOUNTS PAVABLE Chamgs Creder Date
2110 Wahengeon Blvd 2110 Washengren Blvd Procurement Hamed Hamesds
Ashinpion, Viepnis 27304 Aclnpos, Visgna 220704 Specualint Phons T03-138-8193
Telephoos: (T03) 2255123 Talaphoes: (703) 2256121 Harm:, Focena J
Eenuil: ype pavablesdapornes Faggeiznoner Pha Emul T03-X28-8110
_ . ramoea hamnisifapavaus
Please note that our billing Unless otherwise FEL: TR0 1R
address has changed. insmructed, pléase émail [ Wek e b o apova 1 prosmemens o fice’
invoices to:
aps.pavablesi@ apsva.us.

Thas PURCHASE QORDER NUMBEER, shown above st dppear o all mvoses,

SUPPLIER: ABC INC packing thips & ralated correpondencs. For goersons repasding the apder, costae
1234 ABC 5T tha REQUISITIONER, shows sbeove
XY Z VA 56780

Ship Te: Aslington Public Schools
Human Resources

2110 Washington Blvd
|§?Eﬁﬂm Fmp%l'm fhﬁﬁ _ VA 25204

Line | Vendor Part | Item Description Due Date Quantity | UOM | Unit Price Amount

1 Thas 15 for Exanple 01-02-3456 1 XYZ 12500 512500

The Purchaze Order Terms and Conditions foumd om the Arlmgton Public Schools Frocurement Office Wiebuate, at the hok provided below, are inccrporated in. amd
ez pase of, this comeraee. It 5o cha pesponarbiliny of the Vendor to canefully read and uedwsited toy Pryebocs Ovder Termes and Condesans

The Purchaze Ovder Tesmas asd Condition: Eave bees anended effective Aapuat |, 2022

DIPORTANT: There have baen hddt-r ﬁﬂmmmmm to be school representative: and ordering thoutand: of dollar: of good:. Parchazes by APS
ats ] ton, indicatiag that the ordering ageney has sufficisnt fand: avallable 1o pay

- N T i ¥ Lk i 2% SHN
!'Fu :hl-p..uhu- "u-.dul pmiﬂq'andtal urneﬂ'ln.liul l.-upﬂ m]‘uﬂlmmu de 1 an their onm risk

iy T}({\I.j\.. A ’._,-.,_';-JLJ-..A.

David 1. Waobb, C.PM.
Director of Procurerment

Purchase Ovder Total: S123%.00

End of Sample Purchase Order
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Screenshots of the Steps Required to Submit a Bid

Current Solicitations
Solicitation Description Due Date Contact
01-02-3456
ITB 12FY34 L. No Later than 11:59 PM )
Addendum 12 This is for example Link to Submit Bid-ITB David Webb
12FY34

Please Provide Company
Name as it appears on the
¢, INd Bid Form.

i
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Send files to David

David Webb has invited you to send files

<mm
aboEabe com h 2
' < s

By cantinuing, | agres thae | will not u

CORIERT THAL VIDIALET TRE INTEIBIILS BroSerTy Fgnes af ornars, and my Tailure i

oad makvans unimweisl Mmanerisis oF

B

B oA T

SSDE Iy T afreamat $NA0 SudhE ME TS all A P ETEER IS AEMaies AT

ERTIA'S D500
a - Continue
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Artach the files you would like to send to David Webb

Drag and Drop files here
or click to browse on your Ccomputer

Message (optional)

Send these files
A
Mame Date modified Type Size
[£] ABC, INC Bid Form 3/14/2022 304 PM Adobe Acrobat D... 428K8
|@ ABC, INC Pricing Schedule 3/9/2022 2:49 PM Microsoft Bxcel W... 4 KB|
@ Contractor's License- ABC, INC 3/8/2022 914 AM Microsoft Word D... 199 KB
files you would like to send to David Webb
name: | ABC, INC Pricing Scheule v| A Files v
| Open | ‘ Cancel ‘
i
Drag and Drop files here
or click to browse on your computer
Message (optional)
Send these files
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Drag and drop or click to add more files

' If you need to add
3 ABC, INC Bid Form.pdf | 427. 3

more files, do so
EEl ABC, INC Pricing Sheet.xisx | 23.3KB h? Selecti“g the
gﬂl Contractor's License- ABC, INC.docx | 198.4KE option here.

Bid Form and Excel Pricing Page (if applicable) from ABC,
INC.

Contractor's License alsg attached

Send these files

Drag and drop or click to add more files

EE ABC, INC Bid Form.pdf | 427
EX3 ABC, INC Pricing Shestxisx | 23 3KB

;. Contractor's License- ABC, INC.doox | 198.4KB

Bid Form and Excel Pricing Page (if applicable) from ABC,
INC. .
I Include as optional

Contractor's License also attached

- Send these files
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End of Screenshots of the Steps Required to Submit a Bid
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Appendix 1

Contractor Certification

Regarding Criminal Convictions

The completed form from the Bidder is a condition precedent to the award of the Contract.

As the official authorized to enter into this Contract on behalf of my organization, I certify that the Contractor, its employees,
its sub-contractor(s) and their employees, who will have direct contact with students either on or off school property either
during regular school hours or during school-sponsored activities during the performance of this Contract, has not been
convicted of:

1. A felony or of any offense involving the sexual molestation, physical or sexual abuse, or rape of a child;

2. Rape, forcible sodomy or object sexual penetration, where the offender was more than three years older than the
victim, as set forth in Va. Code Ann. § 18.2-370.4, and

3. A sexually violent offense, as set forth in Va. Code Ann. § 18.2-370.5.

I understand that a materially false statement regarding this certification is a Class 1 misdemeanor, and that conviction of
such misdemeanor shall result in the revocation of the Contract with Arlington Public Schools and of any related license
that I may hold. I declare under penalty of perjury that the foregoing statements are true and correct.

Name of Bidder Signature
Address of Bidder Name and Title (please type or print)
Telephone Date

End of Appendix 1
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Insurance Coverage Checklist

Appendix 2

Coverages Required

Limits (Figures Denote Minimums)

Bidder Use APS Use
Coverage Coverage
Present Present
(Place an X | (Place an Xin | Number Coverase Tvpe E;’I:'l;r;%i fovfgaagti
in the Box if the Box if ge lyp sereg
. . Occurrence Limit
coverage is coverage is
present) present)
Commercial General Liability Insurance
1 Premises /
Operations
Completed $2,000,000 $4,000,000
2 Products /
Operations
Sexual Abuse &
3 Molestation $2,000,000 $4,000,000
Subcontractors Commercial General Liability Insurance
4 Subcontractors
General Liability | 2:000,000 $4,000,000
Worker’s Compensation & Employer’s Liability Insurance
Worker’s y ..
7 Compensation Statutory Limit | Statutory Limit
Employer’s
8 Liability $1,000,000 $1,000,000
Commercial Automobile Liability Insurance
9 Owned
Non-Owned / $2,000,000 $4,000,000
10 .
Hired
Cyber Liability Insurance
| 11 | CyberLiability | N/A N/A
Property Insurance
| 12 | BuildersRisk |  NA N/A
Umbrella / Excess Insurance
13 Umbrella Liability
14 Excess Liability $4,000,000 $6,000,000
All other Risk Management Items of Note
15 All insurance carrier AM Best Ratings are an A- or
better or its equivalent
16 All deductibles and or self-insurance component have
been submitted to Arlington Public Schools for review.
Notice of Cancellation, nonrenewal or material change
17 in coverage shall be provided to APS at least forty-five
(45) days prior to action
APS has been added as an Additional Insured (via
18 endorsement of the insurance policy) on all policies
except Workers Compensation, Cyber Liability &
Professional Liability.
19 All of the Certificates of Insurance show the Contract
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Number and Title

If Claims Made Coverage is Approved, does it meet

20 stipulations 1 or 2 stipulated in Section 42. G of the
Term and Conditions
1 Indemnification (Refer to Section 24 of the Term and
Conditions)

Insurance Agent's Statement:

I have reviewed the above requirements with the Bidder named below and have advised the Bidder of required coverages
not provided through this agency.

Agency
Name

Auth.
Signature

Date

Bidder's Statement:

If awarded the Contract, I will comply with Contract insurance requirements.

Bidder Name

Auth.
Signature

Date

End of Appendix 2
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