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Arlington Public Schools 

Procurement Office 
2110 Washington Blvd., Arlington, VA  22204 · Phone: (703) 228-6123 · Fax: (703) 841-0681 

www.apsva.us 
 
 

Agreement 
 

Contract Title:  Generator Preventive Maintenance and Repair  
 

  
This Contract 70FY23 is made and entered into this 16 day of December, 2022, the date the Agreement is fully executed by 
the Procurement Director/Procurement Agent, by and between Arlington County School Board, operating as Arlington 
Public Schools (“APS” or “Owner”) and WesMart Inc. (“Contractor”), whose address is 14499 Gemstone Dr. Woodbridge, 
VA 22191  
  
In consideration of the mutual stipulations, agreements and covenants contained herein, the parties hereby agree as follows:  
  
1. Scope of Work:  

The Scope of Work for this Contract generally is described as to provide as requested by APS the Goods and 
Services necessary for Generator Preventive Maintenance and Repair Re-Bid (“the Work”), as set forth in greater 
detail in Attachment A, Scope of Work.  

 
2. Contract Price:  

The Contract Price shall be as set forth in Attachment B, Pricing Schedule.  
 
APS will not compensate the Contractor for any Goods or Services beyond those included in Attachment B unless 
those additional Goods or Services are covered by a written Change Order amending this Contract  
 
The Contract Prices set forth in Attachment B include all costs, expenses, including reimbursable expenses, to 
provide the Goods or Services described in this Contract.  

   
3. Contract Documents:  

The documents which form the entire Contract between APS and the Contractor (“Contract Documents”) are as 
defined either in this Contract, in the Instructions to Bidders, or in the Terms and Conditions and are as set forth 
below.   
 
3.1. In the case of a conflict, the order of precedence shall be as follows: 

 
3.1.1. Agreement and all modifications properly incorporated in the Agreement 
3.1.2. Attachment A – Scope of Work 
3.1.3. Attachment B – Pricing Schedule 
3.1.5. Attachment C – Terms and Conditions 
3.1.4. Attachment D – Contractor Certification Regarding Criminal Convictions  
3.1.6. Attachment E – Sample Purchase Order  
3.1.7. Attachment F – Job Authorization Form  
3.1.8. Attachment G – Certificate(s) of Insurance 
3.1.9.    Attachment H – Equipment Inventory 
3.1.10. ITB/Associated Documents 

 
3.2. All provisions required by law to be included in this Contract or otherwise applicable to this Contract shall 

be deemed to be a part of this Contract, whether actually set forth herein or not.  
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3.3. The Contract Documents are complementary and what is called for by one is as binding as if called for by 

all.  If the Contractor finds a conflict, error, ambiguity or discrepancy in the Contract Documents, it shall 
immediately, in writing call such conflict, error, ambiguity or discrepancy to the attention of the Owner 
before proceeding with the Work affected thereby.  The Owner will promptly resolve the matter in writing.  
Work done by the Contractor after such conflicts, errors, ambiguities or discrepancies are discovered, or in 
the exercise of reasonable care reasonably should have been discovered, prior to written resolution thereof 
by the Owner shall be done at the Contractor’s expense and risk.  Any Work that may reasonably be inferred 
from the Contract Documents as being required to produce the intended result shall be supplied whether or 
not it is specifically called for.  Work, materials or equipment described in words which so applied have a 
well-known technical or trade meaning shall be deemed to refer to such recognized standards.  

  
3.4. The Contractor will be held to a standard of strict compliance with the requirements of the Contract 

Documents in the performance of the Work, for giving Notice of any type to the Owner, and for making 
any submittal required for any purpose.  The Contractor acknowledges and agrees that all time requirements 
set forth in the Contract Documents for any purpose are of the essence.  

  
4. Definitions:  

All words and terms shall have the meanings and terms assigned to them in the Contract Documents, unless a 
different meaning is clear from the context.  

  
5. Contract Term:    

5.1. The initial term of this Contract shall commence on the date the Contract is fully executed by the 
Procurement Director/Procurement Agent and expiring on the last day of the twelfth (12th) month following 
execution of the Contract by the Procurement Director/Procurement Agent (‘Initial Contract Term’), unless 
otherwise stated as provided in the Contract Documents.   

  
5.2. This Contract may be renewed for a term not to exceed one (1) year (‘Renewal Contract Term’) by written 

notice given by APS at any time prior to thirty (30) Days after expiration of the preceding Initial Contract 
Term or Renewal Contract Term.  No representative of APS has any authority to order, direct, or request 
work after expiration of the Initial Contract Term or Renewal Contract Term and prior to a Renewal 
Contract Term in strict compliance with the renewal terms herein APS, at its sole discretion, has the right, 
but is under no obligation, to exercise this right to renewal not to exceed four (4) additional one-year periods 
at the same terms and conditions. 

 
5.3. Unless directed otherwise by APS, any Work in progress at the time of expiration of a Contract term may 

continue and be completed under the terms of the Contract in existence at the time the Purchase Order for 
the Work was issued, but must be completed no later than six (6) months following expiration of the 
Contract term in which the Purchase Order was issued. 

 
6. Contract Price Adjustment:  

6.1. The Contractor agrees that prices shall remain firm for the Initial Contract Term.  If consideration is to be 
given to adjusting the price after the Initial Contract Term or a Renewal Contract Term, the price may be 
adjusted only upon approval of a written request to the Procurement Director/ Procurement Agent. Upon 
receipt of the Contractor’s request, APS shall make a determination to approve or adjust the requested price 
increase based upon its investigations and the information provided by the Contractor. Any price adjustment 
agreed to shall take place only in accordance with the schedule defined above. 

 
6.2. The request for an adjustment in the price shall include as a minimum, (1) the cause for the adjustment; (2) 

proposed effective date; and, (3) the amount of the adjustment requested with documentation to support the 
requested adjustment (i.e., appropriate Bureau of Labor Statistics index, change in manufacturer’s price, 
etc.) 
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6.3. The request must be received at least thirty (30) days prior to the effective date of the expiration of the 
Initial Contract Term or Renewal Contract Term and shall become effective only upon approval by the 
Procurement Director/Procurement Agent. The adjusted price shall not apply to orders received by the 
Contractor prior to the effective date of the approved increased price. Orders placed via Purchase Order, 
shall be considered to have been received by the Contractor after the fifth (5th) calendar day following the 
date issuance. The Procurement Director/Procurement Agent may cancel, without liability to either party, 
any portion of the Contract affected by the requested adjustment and any materials, supplies or Services 
undelivered at the time of such cancellation. 

 
7. Non-Appropriation:  

All funds for payments by APS under any Contract awarded are subject to the availability of an annual appropriation 
for this purpose by the APS.  In the event of non-appropriation of funds by the APS for the Goods or Services 
provided under the Contract, APS will terminate the Contract, without termination charge or other liability to APS, 
on the last day of the then current fiscal year or when the appropriation made for the then current year for the 
Services covered by this Contract is spent, whichever event occurs first.  APS will endeavor to provide reasonable 
Notice of such termination, but no formal notice of such termination is required of APS, and APS shall not order 
any Goods or Services to be provided after such termination date.  

   
8. Right to Terminate Contract: 

APS has the right to terminate this Contract for convenience at any time, or for default, all pursuant to the provisions 
of the Terms and Conditions.  
 

9. Direction to Proceed:  
9.1. For Work to be performed by Contractor under this Contract, the Procurement Director/Procurement Agent 

will issue a Purchase Order.  The Purchase Order will define the location of the Work to be performed and 
will define or, where specific definition cannot be provided, will estimate, the scope of the Work to be 
performed, the dates within which that Work is to be performed, and the price for that Work (collectively 
“Purchase Order Work”).  A sample Purchase Order form is attached as Attachment E.  Contractor shall 
not commence any Work until a written Purchase Order has been issued by the Procurement 
Director/Procurement Agent, and if it does so APS will be under no obligation to make payment for any 
Work performed prior to the issuance of the required Purchase Order.  No employee or agent of APS other 
than the Procurement Director/Procurement Agent or his properly authorized designee has authority to 
make any purchases or otherwise bind APS contractually.  If a Purchase Order is issued by anyone other 
than the Procurement Director/Procurement Agent, it shall be the responsibility of the Contractor to confirm 
the authority of that person to bind APS.  Provided, however, if the Contractor has received from the 
Procurement Director/Procurement Agent prior written confirmation of a person’s authority to bind APS, 
the Contractor may rely upon all Purchase Orders issued by that person within the scope of the stated 
authority as authorized.  

  
9.2. Notwithstanding the foregoing, if the circumstances are such that there is not sufficient time for issuance 

of a Purchase Order, APS through the Procurement Director/Procurement Agent or his authorized designee 
may direct the Contractor to proceed by less formal writing or electronic communication, to be replaced by 
a Purchase Order by 5:00 P.M. on the next regular APS working Day following issuance of such Owner 
directive.  Further, if emergency conditions exist which necessitate that the Contractor act to avoid or 
mitigate damage to person or property, the Contractor shall proceed and give written Notice to APS of such 
emergency Work by 5:00 P.M. on the next regular APS Working Day following commencement of such 
emergency Work.  

  
10. Estimated Quantities; No Guaranteed Minimum:  

During the Initial Contract Term or any Renewal Contract Term, the Contractor will furnish all of the Goods or 
Services described in the Contract Documents of Contractor by APS.  The Contractor understands and agrees that 
there are no guaranteed minimum purchases and that APS has no obligation to the Contractor if no, or fewer, items 
or Services than any quantities estimated are required or requested by APS.  Any quantities which are included in 
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the Contract Documents are the reasonable present expectations of those who are planning for APS for the period 
of the Contract.  The amount is only an estimate and the Contractor understands and agrees that APS is under no 
obligation to the Contractor to buy that amount, or any amount as a result of having provided this estimate or of 
having had any normal or otherwise measurable requirement in the past.   The Contractor further understands that 
APS may require Goods and/or Services in excess of the estimated annual Contract amount and that such excess 
shall not give rise to any claim for compensation other than at the unit prices and/or rates set forth in this Contract  

  
11. Payment Procedures:  

Contractor shall submit invoices for its Work, and such invoices will be processed by APS, all in accordance with 
the provisions of the Terms and Conditions.  

  
12. Assignments:  

12.1. This Contract is not assignable by Contractor without the express written consent of APS, and APS shall 
be under no obligation to grant such consent.  Sale, assignment or transfer of a controlling interest in the 
Contractor shall be deemed an assignment for purposes of this provision and shall be grounds for 
termination of this Contract if consent of APS is not obtained.  It is understood by APS that Contractor may 
use Subcontractors for performance of parts of the Work.  However, it is expected that Contractor will be 
performing the Work, and subcontracting of all or substantially all of the Work under any Purchase Order 
shall be deemed an assignment subject to the restrictions of this Section.  

  
12.2. Contractor acknowledges that, if so stated in the Bid Documents, this Contract is subject to the joint 

procurement or cooperative procurement provisions of Va. Code Ann. § 2.2-4304.  
 

13. Notices: 
 Unless otherwise provided herein, all notices and other communications hereunder shall be deemed to have been 

given when made in writing and either (a) delivered in person, (b) delivered to an agent, such as an overnight or 
similar delivery service, or (c) deposited in the United States mail, postage prepaid, certified or registered, addressed 
as follows: 

 
To the Contractor:  John Davis 
      CEO    

    WesMart Inc. 
       14499 Gemstone Dr. 
       Woodbridge, VA 22191 
       jdavis@wesmartinc.com  
    
      
To APS:    Steven Bernheisel 
   Assistant Director of Maintenance Services 

Arlington Public Schools 
2770 South Taylor Street  
Arlington, Virginia 22206 
steven.bernheisel@apsva.us  

 
And    David J. Webb, C.P.M. 

Procurement Director/Procurement Agent 
Arlington Public Schools 
2110 Washington Blvd. 
Arlington, Virginia 22204 
david.webb@apsva.us 
 
 

 

mailto:jdavis@wesmartinc.com
mailto:steven.bernheisel@apsva.us
mailto:david.webb@apsva.us
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14. Governing Law:  
This Contract, the Bid Documents, and the Contract Documents shall be governed by and construed in accordance 
with the laws of the Commonwealth of Virginia without reference to conflict of laws principles.  The exclusive 
jurisdiction, forum and venue for any litigation with respect to this Contract, the Bid Documents, or the Contract 
Documents shall be in the state courts of Arlington County, Virginia.  

 
15. Binding Agreement:  

The Owner and the Contractor each binds itself, its successors and assigns to the other, its successors and assigns, 
in respect of all covenants, terms, conditions and obligations contained in each of the Contract Documents.  

  
Signature Appears on Following Page  
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Arlington Public Schools  
  
By:     David J. Webb__________________________  
          David J. Webb, C.P.M.  
          Procurement Director/Procurement Agent  
 
Date: _December 16, 2022_________________________  
        
  
  
Attachments:  
Attachment A  Scope of Work 
Attachment B   Pricing Schedule  
Attachment C  Terms and Conditions 
Attachment D Contractor Certification Regarding Criminal Convictions 
Attachment E Sample Purchase Order   
Attachment F Job Authorization Form 
Attachment G 
Attachment H 

Certificate(s) of Insurance 
Equipment Inventory 
 

 
End of Agreement
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Scope of Work 
 
The Contractor shall provide all supervision, labor, tools, equipment, transportation, and permits required for the 
complete and satisfactory performance of the Work. No “portal-to-portal” charges or fuel surcharges are permitted under 
the awarded Contract. 
 
1.0 Services: 

Work performed by the Contractor is limited to Preventive Maintenance, Scheduled Maintenance and Critical 
Response. There are currently thirty-nine (39) diesel generators and two (2) compressed natural gas (CNG) 
generators of various sizes located at APS. An Equipment Inventory is listed under Appendix 4.  Scheduled 
Maintenance will require the submission of a detailed, written Not to Exceed Cost Proposal (Cost Proposal) from 
the Contractor.   
 

1.1 The Preventive Maintenance Program shall include the maintenance of APS generators to ensure dependability. 
There shall be four (4) Preventive Maintenance Inspections each twelve-month period effective from the date of 
Contact award. The Contractor shall be responsible for coordinating with the APS Project Manager the exact date 
of generator service and inspections prior to scheduled events. The four (4) inspections shall include the 
following:  

  
1.1.1 Electrical System AC & DC  
  

1.1.1.1 All battery cables will be checked, cleaned and tightened as required.  
  
1.1.1.2 Batteries will be checked for correct specific gravity and distilled water added if necessary. 

NOTE: APS will provide Contractor with batteries to be replaced three (3) years from 
initial installation. APS will dispose of the old batteries.   

  
1.1.1.3  External battery charger and/or battery charging alternator will be inspected and tested for 

proper operation.  
  
1.1.1.4  Terminations, control panel, control components, warning systems and emergency 

shutdowns will be checked for proper operation.   
  

1.1.2 Engine  
  

1.1.2.1 Timing will be checked each visit and adjusted if necessary.  
  
1.1.2.2 Injector system will be checked for proper operation.  
  
1.1.2.3 Fuel tanks inspected for foreign contaminants.  
  
1.1.2.4 Grease will be applied to all fittings.  
  
1.1.2.5 Governor reservoir level, check oil level, record engine oil pressure, inspect for leaks, adjust 

valves and injectors.  
  

1.1.2.6 Lube oil and filters will be changed annually at a minimum or as specified by manufacturer.  
  
1.1.2.7 Fuel filters will be changed annually.  
  

1.1.3 Cooling System  
  

1.1.3.1 Check entire system for water leaks and test coolant for proper antifreeze mix and level.  
  
1.1.3.2 All hoses, hose clamps and belts will be inspected.  
  
1.1.3.3 Water jacket heater inspected for proper operation.  
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1.1.3.4  For “Heat Exchangers", the system will be inspected for leaks and checked for proper 
operation. This will include expansion tank level check plus addition of rust inhibitor with 
coolant replacement.  
  

1.1.3.5 Air-cooled sets, cooling fins, fans, shrouds, will be inspected, cleaned and checked for 
proper operation.  
  

1.1.3.6  Flush cooling system and replace the antifreeze in accordance with the manufacturer’s 
recommendation. Contractor will be responsible for providing new antifreeze and for 
proper disposal of the old fluid.    

  
1.1.4  Exhaust System  
  

1.1.4.1 Open and drain condensation traps.  
  
1.1.4.2 Check for any exhaust restrictions.  
  
1.1.4.3 Inspect system for leaks, and check all mounting hardware, and tighten if necessary.  
  
1.1.4.4 Check rain cap condition and ensure proper operation when engine is running. Replace rain 

cap if necessary.  
  
1.1.5 Air System  
  

1.1.5.1 Inspect complete air intake and exhaust systems including louvers or shutters for correct   
operation whenever generator is running either in MANUAL or AUTOMATIC mode.  
  

1.1.5.2  Engine air filter will be changed annually.  
  

1.1.6 Generator Set  
  

1.1.6.1 Manually operate generator set at NO LOAD and verify that generator is producing rated 
AC voltage and frequency and that all control panel instruments and gauges are 
functioning.  

  
1.1.6.2 Unit will be checked for any unusual engine or generator noise, and water, oil or exhaust 

leaks.  
  
1.1.6.3. The system shall be tested under load on line from building requirements for a period of 

not less than 30 minutes. All unit panel instrument readings must be recorded during this 
test. Contractor shall coordinate with site before conducting the test.  

  
1.1.7 Transfer Switch  
  

1.1.7.1 Inspect and test transfer switch to ensure that it automatically starts the generator and is 
transferring properly, plus all options, such as "time delay emergency to normal," "time 
delay cool down," "plant exerciser" are performing according to APS's requirements. 
NOTE: Not all generators have auto transfer.  

  
1.1.7.2 Voltage sensors will be calibrated each time to ensure proper operation.  

  
1.1.8 General  
  

1.1.8.1 Visually inspect the entire unit especially the vibration isolators, duct work, weatherproof  
enclosures, for worn and/or rubbing parts and components.  

  
1.1.9 The Contractor and the APS Project Manager will mutually agree on a quarterly Preventive 

Maintenance Inspection schedule to occur every three months following signature of the Contract 
by the Procurement Director/Agent prior to any work being performed under this Contract.  
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1.1.10 Reports  

The Contractor shall submit to the APS Project Manager a detailed report of all readings and 
activities performed on each generator after each Preventive Maintenance Inspection. This report 
shall be the means of measuring performance of this work and will recommend corrective 
maintenance that is not covered by the Preventive Maintenance Program.  

  
1.2 Scheduled Non-Critical Repairs 

Scheduled Non-Critical repairs shall include work that is beyond the scope of the Preventive Maintenance 
Program and requires the submission of a detailed, written Not to Exceed Cost Proposal (Cost Proposal) 
from the Contractor. (See 2.0 Estimates).   

  
1.3 Critical Response Repairs  

1.3.1 The Contractor will provide "on-call" critical response service, 24 hours per day, 365 days per year. 
Such critical response service is acknowledged as being "time is of the essence" and the 
Contractor shall provide such service within a four (4)-hour or less on-site response time.  

  
1.3.2 The Contractor shall provide an emergency phone number to APS for service required outside of 

regular business hours.  This number shall be monitored and responded to by the Contractor, 
twenty-four (24) hours a day, seven (7) days a week.   

  
1.3.3 Critical Response Repair work orders may be called in or e-mailed  

  
1.4 Waste Disposal  

APS will be responsible for disposal of all batteries. The Contractor shall be responsible for disposal of all 
other waste (oil, filters, antifreeze, etc.) and shall remove all trash and waste produced by each service. No 
additional charges will be allowed for waste disposal. Disposal must be in accordance with applicable 
regulations.  
  

1.5        Method Of Payment  
1.5.1  Preventive Maintenance Program will be compensated at unit price, per Inspection, at the rate 

shown in the Pricing Schedule. This unit price shall include all labor, profit, overhead, air filters, 
fuel filters, lube oil filters, lube oil, antifreeze and all other administrative costs.  
  

1.5.2 Scheduled Non-Critical Repairs will be compensated at the hourly rate shown in the Pricing 
Schedule. The hourly rate is to include labor, profit, overhead and all other administrative costs. 
Parts will be reimbursed at actual supplier invoice cost.  

  
1.5.3 Critical Response Repairs will be compensated at the hourly rate shown in the Pricing Schedule for 

Critical Response Repairs. The hourly rate is to include labor, profit, mileage, overhead and all 
other administrative costs. Parts will be reimbursed at actual supplier invoice cost. The Contractor 
shall submit an itemized invoice at the completion of the work. The invoice shall include the 
Contractor number, purchase order number, description of service, dates of service, project 
location, parts invoice and warranty information. An APS Representative will verify information 
before payment is processed. Payment will be issued 30 days after receipt of an approved invoice. 
No payment will be made for partial services.  

  
1.6 Locations and Equipment  

APS reserves the right to add or remove locations and equipment as needed.  If locations or equipment are 
added, the Contractor shall provide APS a written estimate for the additional service.  If the price is 
accepted, APS will issue a written amendment to the Contract reflecting the new location and equipment.   

  
 
 



 

Scope of Work- 10  

1.7 Additional Work/Repairs  
APS reserves the right to make repairs as needed and to procure services from an additional Contractor if 
needed.  

  
1.8 Material Safety Data Sheets, List of Chemicals and Products Arlington Public Schools reserves the right to 

specify treatment protocols, chemical delivery systems, and chemicals to be used by Contractor.  
Arlington Public Schools reserves the right to specify treatment protocols, chemical delivery systems, and 
chemicals to be used by Contractor. PS is subject to the Hazard Communication Standard, 29 CFR 
§1910.1200 (Standard).  The Contractor agrees that it will provide, or cause to be provided, Material Safety 
Data Sheets required under the Standard for all hazardous materials supplied to APS.  Such Material Safety 
Data Sheets shall be delivered to APS no later than the time of actual delivery of any hazardous materials 
to APS.  Container labeling meeting the requirements of the Standard shall be appropriately affixed to the 
shipping or internal containers.  APS reserves the right to refuse shipments of hazardous materials not 
appropriately labeled, or when Material Safety Data Sheets have not been received prior to or at the time 
of receipt of the shipment for use by APS or whenever the material is delivered in a manner inconsistent 
with any applicable law or regulation.   
 

2.0 Estimates: 
All Schedule Non- Critical Repair work requires the submission of a detailed, written Cost Proposal from the 
Contractor.  
 
2.1 The Cost Proposals shall be furnished by the Contractor at no charge and are considered an overhead item 

to be included in the Bid amount using the Job Authorization Form (JAF).  
 

2.2 The Contractor shall inspect the site upon request within four (4) business days after initial contact from 
the APS Project Manager to ascertain the site conditions and work to be performed. Within two (2) business 
days of visiting the site(s), the Contractor shall be required to provide a Cost Proposal in the form of a 
detailed JAF for the entire work to be completed in accordance with the Contract requirements and 
instructions listed in the Contract, Project Manual and/or drawings. The Contractor shall use the JAF to 
submit its Cost Proposal. The Cost Proposals are to be detailed, outlining the Contract unit prices and 
materials. All Cost Proposals shall be based on the unit prices provided in the Pricing Schedule. The unit 
prices will also be used for additions and/or deletions of work identified in the cost proposal. Unit Prices 
shall include all labor, tools, profit, and overhead as may be necessary to complete the requested work.  

 
2.2.1 Material will be paid at a percentage discount from a Contractor Provided Manufactures Suggested 

Retail Price (“MSRP”) List and Rented Equipment will be paid on the actual invoice with no 
markup. 

 
2.3 Unusual Equipment Requirements 

If the project assigned requires the use of rental equipment including by way of illustration and not 
limitation, boom lifts, scissor lifts and backhoes, the estimated costs of the additional equipment and/or 
services shall be identified in the Contractor’s JAF.  If APS accepts the use of rental equipment, the 
Contractor will be reimbursed for the actual amount of the cost of such equipment with no markup. The 
Contractor shall make every attempt to obtain the lowest price for rental equipment provided under the 
Contract. APS reserves the right to have others provide the additional equipment. 

 
2.4 The Contractor is responsible for contacting Miss Utility prior to starting of any excavation work.  The 

Contractor shall mark all intended areas of excavation with white spray paint and / or white flags prior to 
contacting Miss Utility.  Damages to APS property resulting from not contacting Miss Utility prior to 
beginning excavation shall be the sole responsibility of the Contractor.  

 
2.5 The Contractor is not authorized to start work until receipt of an APS Purchase Order.  An APS Purchase 

Order will be issued after receipt and approval of the Cost Proposal.  Any work performed without receiving 
an APS Purchase Order is not authorized.  
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2.6  Any Cost Proposal greater than $200,000.00 may be subject to a separate solicitation. 

 
3.0 Materials: 

3.1 All materials furnished under this Contract shall be new and original manufacturer’s recommended or 
authorized replacement parts.  Use of manufacturer’s rebuilt parts and/or components shall be authorized 
by the APS Project Manager and shall carry the same warranty as new parts or components.  Use of used 
parts is strictly prohibited unless specifically authorized by the APS project Officer.  Removed materials 
and equipment shall remain the property of APS unless otherwise indicated by the APS Project Manager. 

 
3.2 Contractor shall make every attempt to obtain the lowest price for materials provided under the Contract.  

 
3.3 The Contractor agrees that APS may, at its option and sole discretion, provide materials or fixtures to the 

Contractor for installation by the Contractor at the Contract unit prices. 
 

3.4 All material provided to APS shall be fully guaranteed by the Contractor against factory defects.  The 
Contractor, at no expense to APS, will correct any defects, which may occur as the result of either faulty 
material or workmanship by the manufacturer within the period of the manufacturer’s standard warranty, 
which the Contractor shall make available on demand.  All work is guaranteed by the Contractor against 
defects resulting from the use of inferior or faulty materials or workmanship for two (2) years from the date 
of final acceptance of the work by APS in addition to and irrespective of any manufacturer’s or supplier’s 
warranty.  

 
3.5 All Warranties shall be in effect for the entirety of the Warranty Period, or the manufacturer’s standard 

warranty, whichever is longer.  In the event corrective work is required during the Warranty Period, the 
Warranty on the repaired Work shall extend for one (1) year from the date of acceptance by APS of the 
completed repairs.  The Warranty shall include all parts, labor, transportation, and any other costs necessary 
to keep the product in good operating condition but shall not be applicable to damage caused by Owner’s 
misuse of the item or due to normal wear and tear. If seasonal limitations prevent any required performance 
testing of the completed Work, the Warranty Period for such Work shall begin after the performance tests 
have been successfully performed.  

   
3.6      No date other than the date of final acceptance may be established to govern the effective date of the 

Guaranty, unless that date is agreed upon by APS and the Contractor in a signed Addendum to the Contract.  
 
3.7 Standard tools of the trade and trade consumables shall be available to the Contractor's personnel from their 

service vehicle.  Tools of the trade and other trade consumables are not valid Contract expenses.  The cost 
of consumables (including, by way of illustration and not limitation, solder, caulking, tape, wirenuts, 
fasteners, gases and other consumable items) are considered administrative expenses.  These shall be 
included as part of the hourly rates bid. 

 
4.0 Personnel: 

4.1 The Contractor’s personnel assigned to any resulting Contract shall be equipped with all tools required to 
perform the job. 

 
4.2 The Contractor shall have sufficient tradesmen available to perform all assigned work under any resulting 

Contract.   
 

4.3 If any person employed on the work by the Contractor shall appear to the APS Project Manager to be 
incompetent or to act in a disorderly or improper manner, such person shall be removed immediately on the 
request of the APS Project Manager, and shall not again be re-employed (on subject project) except on 
written consent of the APS Project Manager. 

 
4.3.1 Alcoholic beverages and illegal drugs are prohibited on the job site.  Possession of any of these 

items on the job site by a Contractor’s employee will result in immediate removal of the individual 
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from the site. 
 
  4.3.2 The use of tobacco is prohibited on APS property by anyone at any time. 
 

4.4 APS reserves the right to reject any of Contractor's service personnel who, in APS' judgment, are not 
adequately qualified to perform the work.  

 
4.5 A Contractor’s vehicle parked at an APS site other than in a parking space or at on-street parking will 

be clearly labeled with the Contractor’s name. 
 
4.6 When entering any APS building, the Contractors’ employees shall have picture identification. 

Identification shall include employees' photograph and name. The Contractor’s employees are required to 
check-in at each location with the Main Office or the Building Manager when reporting to the work site. 
Prior to leaving a site, the Contractor’s employees will also be required to check-out with the Main Office 
and/or the APS Project Manager. 

 
 

End of Scope of Work
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Pricing Schedule 
 
 

Quarterly Preventive Maintenance 

Item 
No. Description Generator 

Make Size Unit of 
Issue 

Price Per 
Quarterly PM 

1 Abingdon Kohler 51 
KW 

Quarterly 
PM $225.00 

2 Alice West Fleet MTU 150 
KW 

Quarterly 
PM $225.00 

3 Arlington Career Center Katolite 150 
KW 

Quarterly 
PM $225.00 

4 Arlington Community H.S. Onan 100 
KW 

Quarterly 
PM $225.00 

5 Arlington Science Focus Katolite 85 
KW 

Quarterly 
PM $225.00 

6 Arlington Traditional Kohler 80 
KW 

Quarterly 
PM $225.00 

7 Ashlawn Katolite 85 
KW 

Quarterly 
PM $225.00 

8 Barcroft Katolite 30 
KW 

Quarterly 
PM $225.00 

9 Barrett Katolite 40 
KW 

Quarterly 
PM $225.00 

10 Campbell Katolite 85 
KW 

Quarterly 
PM $225.00 

11 Cardinal MTU 125 
KW 

Quarterly 
PM $225.00 

12 Carlin Springs Katolite 150 
KW 

Quarterly 
PM $225.00 

13 Claremont Katolite 85 
KW 

Quarterly 
PM $225.00 

14 Discovery MTU 150 
KW 

Quarterly 
PM $225.00 

15 Dr. Charles Drew Katolite 85 
KW 

Quarterly 
PM $225.00 

16 Dorothy Hamm Katolite 40 
KW 

Quarterly 
PM $225.00 

17 Glebe Katolite 105 
KW 

Quarterly 
PM $225.00 

18 Gunston Katolite 85 
KW 

Quarterly 
PM $225.00 

19 Hoffman-Boston Katolite 70 
KW 

Quarterly 
PM $225.00 

20 Innovation Katolite 80 
KW 

Quarterly 
PM $225.00 

21 Jamestown Katolite 40 
KW 

Quarterly 
PM $225.00 
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22 Jefferson Energy 
Dynamics 

1500 
KW 

Quarterly 
PM $750.00 

23 Kenmore Katolite 150 
KW 

Quarterly 
PM $225.00 

24 Key Katolite 40 
KW 

Quarterly 
PM $225.00 

25 Long Branch Katolite 85 
KW 

Quarterly 
PM $225.00 

26 Maintenance No. 1 Katolite 400 
KW 

Quarterly 
PM $275.00 

27 Maintenance No. 2 Ingersol-
Rand 

46 
KW 

Quarterly 
PM $225.00 

28 Montessori Public School 
of Arlington Katolite 40 

KW 
Quarterly 
PM $225.00 

29 New Directions / Langston 
H.S. Continuation Katolite 150 

KW 
Quarterly 
PM $225.00 

30 Nottingham Katolite 150 
KW 

Quarterly 
PM $225.00 

31 Oakridge Katolite 40 
KW 

Quarterly 
PM $225.00 

32 Randolph Katolite 40 
KW 

Quarterly 
PM $225.00 

33 Swanson Katolite 150 
KW 

Quarterly 
PM $225.00 

34 Taylor Katolite 40 
KW 

Quarterly 
PM $225.00 

35 The Heights Building Kohler 200 
KW 

Quarterly 
PM $225.00 

36 Tuckahoe Katolite 40 
KW 

Quarterly 
PM $225.00 

37 Wakefield Caterpillar 600 
KW 

Quarterly 
PM $540.00 

38 Washington Liberty Katolite 2000 
KW 

Quarterly 
PM $900.00 

39 Williamsburg Katolite 800 
KW 

Quarterly 
PM $600.00 

40 Yorktown No. 1 Katolite 250 
KW 

Quarterly 
PM $250.00 

41 Yorktown No. 2 ONAN 175 
KW 

Quarterly 
PM $225.00 

 
 
 
 



 

Pricing Schedule- 15  

 
 

 
 

Contractor Owned Equipment Unit of 
Measure Unit Price 

Bucket Truck Hour $145.00 

Mini Excavator Hour $145.00 

 Hour $ 

 Hour $ 

 Hour $ 

 Hour $ 
 

End of Pricing Schedule 
 
 
 
 
 

Labor Rates 

Item 
No. Labor Rates for Plumbing Repairs Unit of 

Issue Unit Price 

42 Technician – Regular Time Hour $115.00 
43 Technician – Weekend/Holiday/Overtime Hour $135.00 
44 Technician – Critical Response Hour $135.00 
45 Helper – Regular Time Hour $85.00 
46 Helper – Weekend/Holiday/Overtime Hour $85.00 
47 Helper – Critical Response Hour $85.00 



 

 
  Terms and Conditions - 16 

 

Terms and Conditions 
  
These Terms and Conditions are applicable to the Contract between Arlington Public Schools and Contractor resulting from 
the solicitation identified above, and to all Bid Documents and Contract Documents associated therewith.  
  
1. Definitions:  
  

1.1. Addendum: A change to the Bid Documents or Contract Documents issued by the Owner prior to Bid 
Closing.  

  
1.2. APS: Arlington Public Schools, the owner of the property upon which the Work is to be performed or the 

entity for which the Work is to be performed.  See also “Owner.”  
  

1.3 Apparent Low Bidder: The responsible Bidder submitting the lowest responsive Bid.  
  

1.4. Bid: The offer of a Bidder to provide specific Goods or Services at specified prices and/or other conditions 
specified in the solicitation.  

  
1.5. Bidder: Any individual, company, firm, corporation, partnership or other organization bidding on 

solicitations issued by the Procurement Director/Procurement Agent and offering to enter into Contracts 
with APS. The term "Bidder" will be used throughout the Bid Documents and the Contract Documents and 
shall be construed to mean "offeror" where appropriate.  

  
1.6. Bid Closing: The time and date set by the Invitation for the deadline for receipt of Bids.  

  
1.7. Bid Opening: The time and date set by the Invitation for the opening of Bids.  

  
1.8. Change Order: A written order to the Contractor, signed by the Owner, which authorizes a change in the 

Work, and any resulting adjustment to the Contract Price and/or the Contract Time.  A Unilateral Change 
Order is a Change Order signed only by the Owner addressing any Modification to the Contract Sum or 
the Contract Time to which the Owner agrees.  A Mutual Change Order is a Change Order signed by both 
the Owner and by the Contractor reflecting agreement on all terms, conditions and requirements set forth 
therein.  A Unilateral Change Order may be converted to a Mutual Change Order upon agreement being 
reached between the parties.  Change Orders shall be initiated and processed as set forth in the Changes 
provisions of these Terms and Conditions.  A Unilateral Change Order or a Mutual Change Order may 
affect the Contract, an individual Purchase Order, or both, depending on its terms.  

  
1.9. Complete or Completion: Work for which a Purchase Order has been issued will not be deemed complete 

until the subject of the Work is functioning as intended, cleanup has been completed, any required or 
applicable inspections or governmental approvals have been accomplished, and the Work is accepted by 
the Owner.  More specific requirements for Completion may be set forth in the Scope of Work or the 
Purchase Order.  

  
1.10. Contract: The signed Contract between Owner and Contractor is the Contract.  

  
1.11. Contract Documents: The Contract Documents and the order of precedence in the event of a conflict 

therein are as defined in the Contract.    
  

1.12. Contract Period: See “Contract Time.”  
  

1.13. Contract Price: The total amount payable to the Contractor for performance of the Work.  The Work under 
this Contract will involve multiple discrete Projects. The Contract Price is stated in the Purchase Order for 
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the particular Work included in a discrete Project and shall include any adjustments granted in accordance 
with the provisions of the Contract Documents.  The Contract Price may be determined based on unit prices 
or rates and quantities as provided in the Contract.  May also be referred to as “Contract Sum.”  

  
1.14. Contract Sum: See “Contract Price.”  

  
1.15. Contract Time: The period allotted in the Purchase Order for Completion of the Work directed by that 

Purchase Order, together with any extension of time granted in accordance with the provisions of the 
Contract Documents.  May also be referred to as “Contract Period.”  

  
1.16. Contractor: The individual, firm, or organization which Contracts with the Owner to perform the Work. 

As employed herein, the term "Contractor" may refer to an individual, firm or organization, or to the 
Contractor's authorized representative.  

  
1.17. Day: The term "day" or “Day” shall mean "calendar day" unless otherwise noted. When any provision in 

the Contract Documents establishes a time within which an action must be taken or a right must be 
exercised, if the last Day falls on a Saturday, Sunday, or holiday recognized by Arlington Public Schools, 
or on a day when Arlington Public Schools administrative offices are closed for any other reason, the 
deadline thereby established shall be extended to the first Arlington Public Schools Working Day thereafter 
when the Arlington Public Schools administrative offices are open.  

  
1.18. Drawings: The term “Drawings” or “Plans” shall mean any drawing, plan, sketch, photograph or similar 

document intended to provide to the Contractor graphic instruction or guidance regarding the Work to be 
performed.    

  
1.19. Gender and Plural: Whenever the Contract so admits or requires, all references to one number shall be 

deemed to extend to and include the other number, whether singular or plural, and the use of any gender 
shall be applicable to all genders.  The terms “his” or “hers” or “he” or “she” shall include “its” if the 
referenced party is an entity rather than a person.  

  
1.20. Goods: All material, equipment, supplies, printing, and automated data processing/information technology 

hardware and software.  
 
1.21. Holiday: Holidays recognized by the Owner which shall not be considered Normal Working Hours are as 

follows:  New Year’s Eve Day, New Year’s Day, Martin Luther King, Jr. Day, Presidents Day, Memorial 
Day, Independence Day, Labor Day, Columbus Day, Veterans Day, Thanksgiving Day and the following 
Friday, Christmas Eve Day, and Christmas Day.  In the event any of the days designated as a Holiday fall 
on a Saturday, the Holiday shall be the preceding Friday; in the event any of the days designated as a 
Holiday fall on a Sunday, the Holiday shall be the following Monday.  

  
1.22. Informality: A minor defect or variation of a Bid or proposal from the exact requirements of the Invitation 

to Bid or the Request for Proposal which does not affect the price, quality, quantity or delivery schedule 
for the Goods and Services being procured.  

  
1.23. Invitation to Bid (ITB): A request which is made to prospective Bidders for their Bids on Goods or 

Services desired by APS. The issuance of an ITB will contain or incorporate by reference the specifications 
and contractual terms and conditions applicable to the procurement.  

 
1.25. Modification: Any written change to any provision of the Contract Documents made after Bid Closing,   

whether by Work Order, Change Order or other means provided by the Contract Documents.  
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1.26. Normal Working Hours: Unless otherwise specified in the Purchase Order Normal Working Hours shall 
be 6:00 A.M. through 2:30 P.M., Monday through Friday, excluding Holidays.  See also Working Day.  

  
1.27. Notice: Notice or a requirement to “Notify” shall mean written notice.  Written notice shall be deemed to 

have been duly served if:   
  

A. Written Notice to Contractor shall be deemed to have been fully served if delivered by United 
States Postal Service registered or certified return receipt mail, courier, generally recognized 
private mail or delivery service providing proof of delivery, e-mail, or facsimile transmission to the 
Contractor's office at the Project Site or to the business address of the Contractor as stated in its 
Proposal; or if delivered in person to the Contractor's foreman or superintendent for the Project, or 
to any officer or director of the Contractor.  

  
B. Written Notice to APS shall be deemed to have been fully served if delivered by United States 

Postal Service registered or certified return receipt mail, courier, generally recognized private mail 
or delivery service providing proof of delivery, or hand delivered to the office of the Procurement 
Director/Procurement Agent, Arlington Public Schools, Syphax Education Center, 2110 
Washington Blvd, Arlington, Virginia 22204.  

 
C. Notice by registered or certified return receipt mail, courier, generally recognized private mail or 

delivery service, or by courier, will be deemed received on the date shown on the written delivery 
receipt.  Notice given by email or facsimile transmission will be deemed received at 9:00 A.M. on 
the first business day after the date of transmission. 

  
D. Attempted Notice given in any manner other than as designated herein shall not satisfy any Notice 

requirement.  
  

1.28. Notice of Intent to Award: A writing issued by the Owner which states the Owner’s intent to award the 
Apparent Low Bidder a Contract to execute the Work.  The Notice of Intent to Award will be publicized as 
provided in the Bid Documents.  

  
1.29. Notice to Proceed: See Purchase Order.    

  
1.30. Owner: APS and employees authorized to represent APS.  Reference to Owner requiring action by Owner 

or Notice to Owner shall be deemed to mean the Procurement Director/Procurement Agent unless otherwise 
stated specifically.  

  
1.31. Pricing Schedule: The pricing information appearing as Attachment B to the Contract setting the unit 

prices, rates, or other means of agreed pricing for performance of Work by the Contractor.  
 

1.32 Procurement Director/Procurement Agent:  The employee of APS authorized to act on behalf of the 
Owner in this Contract.  The Procurement Director/Procurement Agent may designate in writing others to 
act on his behalf, and such designation shall state any limitations on the authority of such designee.  
Contractor shall not rely upon and Owner shall not be bound by any statement or representation made on 
behalf of APS by any person not designated to the Contractor in writing as authorized to so act on behalf 
of the Procurement Director/Procurement Agent.  It shall be the responsibility of the Bidder, and thereafter 
the Contractor, to establish the authority to act regarding any communication or action by any person other 
than the Procurement Director/Procurement Agent.  Use of the term Procurement Agent or Procurement 
Director/Procurement Agent in the Contract Documents shall be deemed to include such properly 
authorized designee within the scope of that designee’s authorization.  

  
1.33 Project: The Goods and/or Services provided or performed by the Contractor at any location as directed 
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by Purchase Order, in accordance with the Contract Documents; collectively all of the Goods and Services 
contemplated by the Contract; synonymous with the term “Work” as the context may require.  

 
1.34. APS Project Manager: The Owner's representative for Contract coordination 

  
1.35. Project Site or Site: The location at which any Goods or Services are provided, delivered or performed by 

Contractor under this Contract.  
 
1.36. Purchase Order: A written directive issued by the Procurement Director/Procurement Agent or authorized 

designee directing the performance of a particular item or items of Work to be performed in accordance 
with the Pricing Schedule.  A Purchase Order shall serve as the Contractor’s Notice to Proceed with the 
specified portion of the Work as specified in the Purchase Order.  

  
1.37. Responsible Bidder: A person who has the capability, in all respects, to perform fully the Contract 

requirements and the moral and business integrity and reliability that will assure good faith performance, 
and who has been prequalified, if required.  

  
1.38. Responsive Bidder: A person or entity who or which has submitted a Bid that conforms in all material 

respects to the Invitation to Bid.  
  

1.39. Services: means any work performed by an independent Contractor wherein the service rendered does not 
consist primarily of acquisition of equipment or materials, or the rental of equipment, materials and 
supplies.  

  
1.40. Specifications: Written details provided to the Contractor by the Owner providing performance 

requirements, data instructions and guidance for performance of the Work.  
  

1.41. Subcontractor: Any individual, firm or organization other than an employee of the Contractor, who 
Contracts with the Contractor to furnish or who actually furnishes labor, materials, Services or equipment, 
or any combination thereof to the Contractor in connection with the Work.  

  
1.42. Sub-Subcontractor: Any individual, firm or organization, other than an employee of the  

Contractor or of a Subcontractor, who Contracts with a Subcontractor to furnish, or who actually furnishes 
labor, materials, service or equipment, or any combination thereof to a Subcontractor.  The Contractor shall 
be responsible for the performance of the Work by any person or entity below the level of Sub-
subcontractor.  

  
1.43. Warranty Period: All warranties and guarantees against any defect in the Work shall apply from the date 

of acceptance by APS of the Completed Work and shall continue for a period of one (1) year thereafter,  or 
the manufacturer’s standard warranty, whichever is longer  Provided, however, in the event the Contract 
Documents require a Warranty in excess of one (1) year, the longer term shall apply as applicable.    

  
1.44. Work: Everything explicitly or implicitly required to be furnished or performed to complete performance 

of any Purchase Order.  
 
1.45. Work Order: A written directive to the Contractor issued on or after issuance of the Purchase Order the 

Effective Date of the Agreement and signed by the Procurement Director/Procurement Agent ordering an 
addition, deletion, or revision in the Work described in a Purchase Order issued when in the sole discretion 
of the Owner the terms thereof do not impact the Contract Price or the Contract Time, or when in the sole 
discretion of the Owner the circumstances do not allow sufficient time for issuance of a Change Order.    

  
1.46. Working Day: See Normal Working Hours.  
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2. Independent Contractor:  

In the performance of this Contract and for all purposes related to APS, Contractor shall be an independent 
Contractor and neither the Contractor nor any of its employees will under any circumstances, be considered servants 
or agents of APS. Under no circumstances shall APS (i) be responsible for any failing or wrongdoing by the 
Contractor, its servants or agents; (ii) be under any obligation to withhold from the Contract payments to the 
Contractor or otherwise any federal or state unemployment taxes, federal or state income taxes, Social Security tax, 
or any other amounts for benefits of any kind; or (iii) provide any insurance coverage or other benefits, including 
but not limited to workers’ compensation, to any employees or agents of Contractor.  
 

3. Intent of the Contract Documents:      
The intent of the Contract Documents is to include all items necessary for the proper management, execution and 
completion of the Work, including without limitation, all labor, materials, equipment and furnishings required in 
connection therewith, whether or not specifically identified in the Contract Documents.  The Contract Documents 
are complementary, and what is required by one shall be as binding as if required by all. Any doubt as to whether 
any work is within the scope of the Contract shall be resolved in favor of an interpretation that the work is within 
the scope of the Contract.  Use of the term “include” or “including” shall be deemed to mean “include without 
limitation,” “including but not limited to,” and similar expansive intent.   

  
4. Drawings and Specifications:  

Drawings or Specifications as necessary for performance of the Work will be identified in and provided with any 
Purchase Order issued by the Owner.    

  
Any Specification provided shall serve to amplify the requirements of materials and assemblies.  The mention in 
any Specification of any article or operation requires that the Contractor shall provide all such items indicated on, 
or reasonably inferred from, any Drawings provided to the Contractor, furnishing for such purpose all labor, 
materials and equipment required in connection therewith.  Omission of any article, operation or detail does not 
relieve the Contractor of the responsibility for completion of the Work reasonably intended by any explanatory or 
informational documents provided by the Owner with a Purchase Order.  

  
The Contractor shall exercise reasonable care and due diligence to discover any discrepancies in the Drawings or 
Specifications, and shall notify the Owner of discrepancies found in the Drawings or Specifications before materials 
are fabricated or Work performed.   

   
The Contractor shall adhere to written dimensions though differing from scale measurements. In the absence of 
dimensions or in case of doubt as to the proper measurement, consult the Owner for clarification before proceeding 
with the Work.  Actual field dimensions where applicable are to be verified by the Contractor in the field prior to 
proceeding.   

  
5. Replacement of Personnel and Subcontractors: 

APS has the right to reasonably reject staff or Subcontractors whom the Contractor assigns to the Contract. The 
Contractor must then provide replacement staff or Subcontractors satisfactory to APS in a timely manner and at no 
additional cost to APS. The day-to-day supervision and control of the Contractor’s and its Subcontractor’s 
employees is the sole responsibility of the Contractor. 
 
The Contractor may not replace key personnel or Subcontractors identified in its Bid, including the project manager, 
without APS’s written approval. The Contractor must submit any request to remove or replace key personnel or 
Subcontractors to the Owner’s APS Project Manager at least fifteen (15) Days in advance of the proposed action. 
The request must contain a detailed justification, including the proposed replacement and his or her qualifications.  
 
If the approved project manager resigns or is terminated by the Contractor, the Contractor will replace the project 
manager with an individual with similar qualifications and experience, subject to APS’ written approval.  
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6. Contract Interpretations:  

The Contractor may request Contract interpretations in writing from the Owner.  Such requests for interpretations 
must be submitted sufficiently in advance of the date upon which the interpretation is actually required by the 
Contractor to allow the Owner to issue the interpretation so as not to delay the Work. Contractor shall be responsible 
for any delay resulting from failure to submit a request for interpretation in a timely manner. Written interpretations 
so requested shall be issued by the Owner in a manner commensurate with the timely execution of the Work, shall 
be consistent with the intent of the Contract Documents, and shall be in accordance with established time 
requirements for performance of the Work, but Owner shall be under no obligation to expedite its review and 
analysis of the question raised or to issue a response if the Contractor does not submit the request for interpretation 
in a timely manner.  

 
7. Copies and Ownership of Contract Documents:  

A. The Contractor will be provided with either electronic or hard copies of any Drawings, Specifications, or 
other documents referenced in a Purchase Order.        

  
B. All Drawings, Specifications, or similar technical data provided to the Contractor by the Owner are the 

property of the Owner, and the Contractor may not use such information for any purpose not relating to 
performance of the Work.  

  
8. General Review of Contract Documents:  

A.  The Contractor shall perform all Work and shall furnish, at its own cost and expense, all labor, materials, 
equipment, and other facilities, except as herein otherwise provided, as may be necessary and proper for 
performing and completing the Work.  The Contractor shall be responsible for the entire Work until 
Completion of all Work has been achieved.   

 
B. Unless otherwise provided herein, the Work shall be performed in accordance with the best modern practice 

and with materials and workmanship of highest quality.  
  

C. Supervision and Coordination of the Work: The Contractor shall supervise and direct the Work and 
coordinate the Work with that of separate Contractors using Contractor’s best skill and attention.   Unless 
otherwise provided in the Contract Documents, the Contractor shall be solely responsible for and have 
control over means, methods, techniques, sequences and procedures and for coordinating all portions of the 
Work under the Contract; provided, however, that the Contractor shall employ adequate and safe 
procedures, methods, structures and equipment.  No approval or failure to exercise its right of approval by 
Owner shall relieve the Contractor of its obligation to accomplish the result intended by the Contract, or 
create a cause of action for damages against the Owner, or provide a defense by the Contractor in any case 
of action by the Owner against the Contractor.  

  
D. The Contractor shall study and review the Contract Documents and shall compare them with each other 

and with such information made available by the Owner.  The Contractor shall be responsible for giving 
Notice to the Owner of any errors, inconsistencies or omissions discovered or which in the exercise of due 
diligence as a reasonably competent Contractor reasonably should have been discovered by it.    

  
E The Contractor shall be responsible for all costs or delays resulting from the Contractor’s or a 

Subcontractor’s failure to obtain and review Contract Documents provided or made available by the Owner, 
or from the failure to discover any errors, inconsistencies or omissions in the Contract Documents which 
in the exercise of due diligence as a reasonably competent Contractor the Contractor reasonably should 
have discovered. 

  
9. Substitutions: 

A. The name of a certain brand, make, or manufacturer in the Contract Documents is to denote the quality 
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standard of the article desired.  The reference to a certain brand, make or manufacturer is to convey the 
general style, type, character and quality of article desired.  If the Contractor desires to provide or use any 
other brand, make of materials, device, or equipment, it may do so only if it submits sufficient information 
to satisfy the Procurement Director/Procurement Agent that the proposed substitute is the equal of that 
specified in quality, workmanship, design and economy of operation, and is suitable for the purpose 
intended, and obtains the written approval from the Procurement Director/Procurement Agent by Change 
Order.    

  
B. To obtain approval of a substitute as equal, the Contractor shall submit to the Procurement 

Director/Procurement Agent all substantiating data upon which the Contractor relies to establish the 
substitute as an equal.  If a sample is requested by the Owner, it shall be provided at the Contractor’s 
expense within seven (7) Days of the request and may be subjected to such testing, examination or analysis, 
including but not limited to destructive testing, as the Owner in its discretion deems necessary.  If the 
Procurement Director/Procurement Agent approves the proposed substitute, a Change Order approving the 
change will be issued by the Procurement Director/Procurement Agent.  Provided, however, the Contractor 
shall be fully responsible for all costs or other consequences related to or arising from implementation of 
the use of the substitute, whether foreseen or unforeseen and including but not limited to any adjustments 
or revisions which might be required to existing improvements, facilities or operations.  Contractor shall 
not proceed with use of the substitute until the Change Order approving its use has been issued by Owner.  

   
C. Notwithstanding the foregoing, if the identification of a certain brand, make or manufacturer is designated 

as “required” or “no substitutes permitted” or any similarly clear language, there shall be no substitutions 
permitted.  

  
10. Changes in the Work:  

A. Any change to an existing Purchase Order must be approved by written Change Order issued by the 
Procurement Director/Procurement Agent prior to the changed Work being performed.  APS has no 
obligation to pay for any changed or extra Work not directed by written Change Order issued by the 
Procurement Director/Procurement Agent.    

  
B. If the Owner issues a Purchase Order which the Contractor deems to be beyond the scope of the Work so 

as to entitle the Contractor to compensation or to additional time for performance of the Work beyond the 
terms set forth in the Purchase Order, the Contractor shall so Notify the Owner within seven (7) Days 
following issuance of the Purchase Order and before beginning the Work directed by the Purchase Order.  
If no agreement is reached between the Owner and the Contractor regarding such Work within ten (10) 
Days after the Contractor gives such Notice, or if the Owner directs the Contractor to proceed immediately, 
the Contractor shall proceed with the Work as directed and pursue such remedies as it deems appropriate 
within the claims provisions set forth in these Terms and Conditions.  The expiration of such ten (10) Day 
period, or direction by the Owner to proceed, shall be deemed the occurrence date for any claim the 
Contractor wishes to pursue related to the Work ordered by the Purchase Order.  Performance of and 
payment for the Work directed by the Purchase Order thereafter shall be governed by the Claims for 
Damages provisions of these Terms and Conditions.  

  
11. Administration of Contract: 

The Owner’s APS Project Manager shall provide administration of the Contract in accordance with the Contract, 
Contract Documents and Work.  

  
The Owner’s APS Project Manager for this Contract is:  

  
Steven Bernheisel, Assistant Director 
APS Maintenance Services 

 2770 South Taylor Street 
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 Arlington, VA 22206  
 Telephone: (703) 228-6621 

 
12. Time of Start and Completion: 

A. Time is of the essence for any Purchase Order issued under this Contract.  The Contractor shall commence 
Work within ten (10) days after receipt of the Purchase Order, or such lesser time as may be directed in the 
Purchase Order under circumstances requiring immediate attention.  Time being of the essence with respect 
to this Contract, the Contractor shall prosecute the Work diligently, using such means and methods of 
performance, scheduling and resources as will secure its full Completion in accordance with the 
requirements of the Contract Documents, and will Complete the Work within the time stated in the Purchase 
Order.      

  
B. APS may cancel any Purchase Order, or any part thereof, without obligation to Contractor other than to pay 

for acceptable Work in place, if completion is not achieved at the time specified in the Purchase Order.    
 
13. Site Visits: 

The Owner shall have access to Work in process on the Project Site at all times to determine the progress and to 
assess the quality of the Work.  Except as may be required to comply with specific requirements of the Contract 
Documents, the Owner shall not have control over or charge of and shall not be responsible for means, methods, 
techniques, procedures, sequences or safety measures employed in connection with the Work, nor for the failure of 
the Contractor, Subcontractors, or Sub-subcontractors to perform the Work in accordance with the Contract 
Documents.  

  
14. Use of Site and Site Information:     

A. The Contractor shall be responsible for inspection of existing conditions as satisfactory to receive 
subsequent Work.  If existing conditions exist on the Project Site which in the opinion of the Contractor 
will require Work in excess of that anticipated by the Scope of Work and Price as set forth in the Purchase 
Order, the Contractor shall give Notice of such conditions and not proceed with the Work until receiving 
written direction from the Owner.  If the Owner agrees that the existing conditions require Work in excess 
of that anticipated by the Scope of Work and Price as set forth in the Purchase Order, a Change Order to 
the Purchase Order will be issued stating the impact as agreed by Owner. If the Owner does not agree that 
the existing conditions require Work in excess of that anticipated by the Scope of Work and Price as set 
forth in the Purchase Order, the Contractor shall proceed with the Work.  If the Contractor disagrees with 
the Owner’s determination, the Contractor may submit a claim as provided in these Terms and Conditions.  
If the Contractor proceeds with such Work before receiving such written direction from the Owner, such 
action shall be deemed a failure to comply with this condition precedent for pursuit of any claim and such 
Work shall be at Contractor’s expense.   

 
B. The Owner shall make available to the Contractor such information as the Owner has in its possession 

describing the physical characteristics, legal limitations and utility locations for the Project Site; provided, 
however, that the provisions of such information shall not relieve the Contractor from its obligation to 
inspect for itself and determine the Project Site conditions. The Owner makes no representations whatsoever 
concerning the quality or contents of any information so provided and the Contractor relies on such 
information solely at its own risk. 

 
The Contractor shall confirm locations of existing utilities by performing such tests or other measures as may be 
required, including but not limited to compliance with all Commonwealth of Virginia Miss Utility laws, at the 
Contractor’s sole expense and no increase to the Contract Price.  If the Contractor discovers, or in the exercise of 
reasonable care should have discovered, circumstances at the Project Site which the Contractor contends may cause 
Work beyond that contemplated by the applicable Purchase Order, the Contractor shall give Notice to the Owner 
of such circumstances before commencing Work affected thereby and shall await Owner’s written instructions, 
which shall include a statement of whether or not the Owner agrees that such circumstance will cause extra Work 
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and how that extra Work is to be compensated.  If the Contractor proceeds with the affected Work prior to receipt 
of the Owner’s written instructions, such action shall be deemed a failure to comply with this condition precedent 
for pursuit of any claim and such Work shall be at Contractor’s expense.  

  
The Contractor shall be responsible for damages to property, whether owned by APS or others, caused by or 
resulting from performance of the Work.  The Contractor shall repair to proper working order or replace, to the 
satisfaction of APS, any property so damaged.  

  
The Contractor shall confine the Work to areas of the Project Site permitted by the Contract Documents and shall 
comply with all applicable laws, ordinances, and permits related to the Project Site.  

  
The Contractor shall be responsible for all safety and security procedures required to protect Work in process and 
the safety of the public until the Work is accepted by Owner.  

  
C. Contractor workers shall not be present in any building owned or controlled by Owner without an Owner 

employee present.  In the event the Contractor desires to perform Work outside Normal Working Hours or 
on Holidays in a building owned or controlled by Owner, Contractor shall notify the Owner in writing at 
least two (2) working days prior to the intended Work.  Upon approval from the Owner, which Owner may 
in its sole discretion decline to grant, the Work can be scheduled and the Owner will provide an employee 
to deactivate the building security system and remain present while Contractor workers are present.   

  
D. The Contractor shall maintain its Work area in a clean and orderly state and shall exercise dust control when 

required.  If in the Owner’s sole discretion, the Project Site requires cleaning or excess material removal, 
in total or in part, the Owner may direct the Contractor to conduct the necessary cleaning and removal.  
Should the Contractor fail to accomplish the directed cleaning within three (3) business days, the Owner 
reserves the right to use outside sources to conduct the cleaning or maintenance and to charge the Contractor 
for all costs incurred by the use of the outside sources, plus a markup of ten percent (10%) to cover 
administrative costs.  

  
15. Safety:  

The Contractor must ensure that it and its employees and Subcontractors comply with all applicable local, state, and 
federal policies, regulations and standards relating to safety and health, including the standards of the Virginia 
Occupational Safety and Health program of the Department of Labor and Industry for General Industry and for the 
Construction Industry and the applicable Federal Environmental Protection Agency and Virginia Department of 
Environmental Quality standards.   The Contractor shall be responsible for compliance with all safety procedures 
and programs set forth in its Bid. 
 

16. Warranties:  
A. The Contractor warrants to the Owner that all materials and equipment furnished under the Contract will 

be new unless otherwise specified, free of defects, of the latest model, of the best quality, and in strict 
compliance with the requirements of the Contract Documents. 

 
B. The Contractor warrants to the Owner that all workmanship will be of the best quality and in strict 

compliance with the requirements of the Contract Documents.  
  

C. All materials and equipment furnished under the Contract shall be free and clear of all liens or other claims 
of any type by any third parties.  

  
D. All workmanship, materials or equipment not conforming to the foregoing standards may be deemed 

defective.  APS has no obligation to pay the Contractor for Work, materials or equipment rejected as 
defective until satisfactory correction has been accomplished by Contractor.   
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E. All Warranties shall be in effect for the entirety of the Warranty Period, or the manufacturer’s standard 
warranty, whichever is longer.  In the event corrective work is required during the Warranty Period, the 
Warranty on the repaired Work shall extend for one (1) year from the date of acceptance by APS of the 
completed repairs.  The Warranty shall include all parts, labor, transportation, and any other costs necessary 
to keep the product in good operating condition, but shall not be applicable to damage caused by Owner’s 
misuse of the item or due to normal wear and tear. If seasonal limitations prevent any required performance 
testing of the completed Work, the Warranty Period for such Work shall begin after the performance tests 
have been successfully performed.  

  
17. Correction of Defective Work Before and During Warranty Period:  

A. In the event the Work, or any portion thereof, is determined during the Warranty Period to be defective, 
incomplete or to have been improperly performed, the Contractor shall, within three (3) Days after written 
notice from the Owner, commence to remove all defective and deteriorated Work and materials and replace 
it at the Contractor's expense with Work and materials in accordance with the requirements of the Contract 
Documents and to complete all incomplete Work in accordance with the Contract Documents within a 
reasonable time period.  

  
B. In the event the Contractor fails to commence the removal, replacement, completion or correction of such 

Work within three Days after the date of written notice from the Owner and to complete such Work within 
a reasonable time period thereafter, the Owner will cause such Work to be performed by other Contractors 
and the Contractor will be obligated to pay the Owner all costs incurred in the performance of such Work 
plus an administrative fee of ten percent (10%) within thirty (30) Days following submission by Owner to 
Contractor of such demand for payment.  

  
C. The Contractor’s Warranty obligations shall remain in full force and effect regardless of whether the 

Warranty Work was performed by the Contractor or by the Owner.  
  

D. Defects or nonconformities which are remedied as a result of Warranty obligations shall subject the 
remedied portion of the Work to an extended Warranty Period of one (1) year from the date upon which 
such defect or nonconformity was fully remedied or from the date of Final Completion of the Project as a 
whole, whichever is later, whether such Warranty Work was performed by the Contractor or by the Owner.  
Any repetitive defect, failure or malfunction identified within the Warranty Period shall remain under 
Warranty until it has been fully corrected and has performed without defect, failure or malfunction for a 
period of one (1) year.     

  
18. Contractor Requirements:  

A. The Contractor and all of its Subcontractors for the duration of the Contract are required to comply with all 
laws regarding authorization to do business in Virginia, licensing, and other regulatory requirements as 
applicable; to be financially stable; and to provide for performance of the Work a sufficient work force, all 
of whom are qualified for and experienced in the Work. 

 
B. The Owner, upon written Notice to the Contractor, and in the Owner's sole discretion, shall have the right 

to direct the Contractor and its Subcontractors to remove an employee permanently from the Project for 
any reason.  Any individual who is removed from the Project pursuant to this Section may not return without 
specific permission of the Owner.  

  
C. The Contractor will ensure that no Work shall be performed in occupied areas on a Project Site during 

school hours unless express written approval has been granted by the Owner and proper safety precautions 
have been exercised to isolate the area of the Work.  

  
D. Tobacco products, alcoholic beverages, illegal drugs, and weapons are prohibited on the Project Site and 

will constitute grounds for immediate removal of any employee of the Contractor or of any Subcontractor 
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from the Project Site.  Sexual harassment, profanity, and inappropriate behavior are not permitted on the 
Project Site and will constitute grounds for immediate removal of any employee of the Contractor or of any 
of its Subcontractors.       

  
E. No Smoking Policy on Arlington Public Schools’ property:  Contractors and Subcontractors, including their 

employees or agents, performing work on APS property shall abide by the no smoking policies applicable 
to the property.  

  
F. Drug-Free Workplace. For the purposes of this Contract “drug-free workplace” means a Project Site in 

connection with a specific Purchase Order.  All, the employees, Subcontractors and other representatives 
of Contractor of whom are prohibited from engaging in the unlawful manufacture, sale, distribution, 
dispensation, possession or use of any controlled substance or marijuana during the performance of the 
Contract on any Project Site.  During the performance of this Contract, the Contractor agrees to:  

  
1. Provide a drug-free workplace for the Contractor’s employees;   

  
2. Post in conspicuous places, available to employees and applicants for employment, a statement 

notifying employees that the unlawful manufacture, sale, distribution, dispensation, possession, or 
use of a controlled substance or marijuana is prohibited in the Contractor’s workplace and 
specifying the actions that will be taken against employees for violations of such prohibition;  

  
3. State in all solicitations or advertisements for employees placed by or on behalf of the Contractor 

that the Contractor maintains a drug-free work place; and  
  

4. Include the provisions of the foregoing clauses in every subcontract or purchase order of over 
$10,000, so that the provisions will be binding upon each Subcontractor.   

  
G. Contractor Certification Regarding Criminal Convictions.   By signing this Contract, the Contractor affirms 

the continuing accuracy of the Contractor Certification Regarding Criminal Convictions submitted as 
Attachment A to its Bid and that it will remain in force throughout the performance of any Work under the 
Contract.  The Contractor acknowledges that its Contractor Certification Regarding Criminal Convictions 
is applicable not only to Contractor or its employees, but also to its Subcontractors or their employees and 
Sub-subcontractors or their employees.  Contractor shall upon demand from APS provide to APS all 
information which allowed for the Contractor’s certification, and which supports that the certification 
remains current, and further certifies that:    

 
All Contracts with Arlington County School Board, where the Contractor or its employees, or its 
Subcontractors or their employees, will have direct contact with students on school property during 
regular school hours, or during school-sponsored activities, shall require the Contractor to certify that 
neither it nor any of its employees nor any of its Subcontractors’ nor any of its Subcontractors’ 
employees, who will have direct contact with students, have been:  
 

(1) convicted of a felony or of a sexually violent offense as defined in Va. Code Ann. § 9.1-902 
as mandated by Va. Code Ann. § 18.2-370.5,  
 

(2) convicted of an offense occurring on or after July 1, 2006, where the offender was more than 
three years older than the victim involving: 

 
(a) the rape of a child under age 13 pursuant to Va. Code Ann. § 18.2-61.A(iii), 
  
(b) forcible sodomy of a child less than 13 years of age pursuant to Va. Code Ann. § 

18.2-67.1.A.1,  
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(c) object sexual penetration of a child under 13 years of age pursuant to Va. Code Ann. 

§ 18.2-67.2.A.1, or  
 

(d) any similar offense under the laws of any foreign country or any political subdivision 
thereof, or the United States or any political subdivision thereof.   

 
This requirement is applicable without exception for a person convicted of a felony or of a sexually 
violent offense as defined in Va. Code Ann. § 9.1-902, but for all other offenses set forth above this 
requirement does not apply unless the qualifying offense was done in the commission of, or as a part 
of the same course of conduct of, or as part of a common scheme or plan as a violation of: 
 

(a) abduction or kidnapping in violation of Va. Code Ann. § 18.2-47.A, 
 
(b) abduction with intent to extort money of for immoral purpose in violation of Va. 

Code Ann. § 18.2-48, 
 
(c) burglary in violation of Va. Code Ann. § 18.2-89,  
 
(d) entering a dwelling house with intent to commit murder, rape, robbery or arson in 

violation of Va. Code Ann. § 18.2-90,  
 
(e) aggravated malicious wounding in violation of Va. Code Ann. § 18.2-51.2, or  
 
(f) any similar offense under the laws of any foreign country or any political subdivision 

thereof, or the United States or any political subdivision thereof. 
 

H.  Contractor Prohibited in Assisting Person for New Job if Engaged in Misconduct with Minor.  
As a condition of being awarded a Contract, or Contract renewal, the Contractor acknowledges it is 
prohibited from assisting the elected and appointed officials of APS, its officers, current and former 
employees?, agents, departments, agencies, boards, and commissions employee, and contractors, including 
all levels of subcontractors, in obtaining a new job if the Contractor knows or  has probable cause to 
believe that the elected and appointed officials of APS, its officers, current and former employees?, agents, 
departments, agencies, boards, and commissions employee, and contractors, including all levels of 
subcontractors, engaged in sexual misconduct regarding a minor or student in violation of law. 

 
 19. Permits, Fees and Notices:  

A. The Contractor shall comply with all local, state and federal laws, regulations, rules or ordinances 
applicable to this Contract and the Work to be performed hereunder. The Contractor shall also obtain, at its 
expense, all permits, inspections, licenses, fees and other authorizations necessary for the prosecution of 
the Work.  

  
B. The Contractor shall be responsible for giving all notices and complying with all laws, ordinances, rules, 

regulations and directives of any public authority bearing on the performance of the Work.  Should the 
Contractor determine that the Contract Documents, or any of them, do not conform with such laws, 
ordinances, rules, regulations and directives in any respect, it shall promptly inform the Owner of such fact 
in writing.  Any required changes shall be made by suitable approved Modification.  If the Contractor 
performs any Work when it knew or in the exercise of reasonable care should have known it to be in conflict 
with such laws, ordinances, rules or regulations without satisfying its Notice obligations to Owner, such 
action shall be deemed a failure of this condition precedent to a claim and the Contractor shall accept all 
responsibility and bear all cost relating thereto.  
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20. Risk of Loss:  
All Work, materials and equipment provided by Contractor shall remain the property of Contractor until accepted 
by Owner as in compliance with the requirements of the Contract Documents, and all risk of loss prior to acceptance 
by Owner shall be borne by Contractor.  

  
21. Tests and Inspections:    

A. Unless otherwise provided in the Contract Documents, the Contractor shall be responsible for scheduling, 
compliance and costs associated with all tests or inspections required by local authorities having jurisdiction 
over the Project.  The Contractor shall give the Owner Notice immediately in the event of failure of any 
test or inspection.  In calling for inspections, the Contractor certifies that the Work being called for 
inspection meets the Contract and all code requirements for completeness and quality and shall bear all 
expense arising from any failed inspection, whether incurred by Owner, Contractor, or any third party.   

  
B. Irrespective of any third party inspections, the Contractor remains responsible for any after discovered 

defects in Work and is fully responsible for any delays and costs associated with such defective, insufficient 
or non-compliant Work.    

  
22. Rejection of Work:    

The Owner shall have the authority to reject Work that does not conform strictly to the requirements of the Contract 
Documents.  All costs associated with correction of rejected Work shall be borne by the Contractor.  

  
23. Owner’s Right to Stop Work/Right to Correct Deficiencies:     

If the Contractor does not correct non-complying Work, or is consistent in not supplying and/or furnishing labor, 
material, and equipment necessary to Work performance, then the Owner has the right to order the Contractor to 
stop the Work until such time as the Owner approves the Contractor’s written plan to correction of such deficiency.  
Should the Contractor fail within three (3) working Days following issuance of the stop work order to submit an 
acceptable corrective plan and thereafter to pursue the corrective plan with due diligence, the Owner has the right, 
after three (3) days written notice, to correct the deficiencies.  In such event the Contractor shall pay to the Owner 
the Owner’s cost of correcting the deficiencies, including any charges for special inspections or tests, plus a markup 
of ten percent (10%) to cover administrative costs.  The Owner's exercise of the right to correct deficiencies shall 
in no way prejudice or limit any other remedy that the Owner may have.  

  
24. Indemnification:     

The Contractor covenants to save, defend, hold harmless, and indemnify the Owner, Arlington County School 
Board, and all of its elected and appointed officials, officers, employees, agents, departments, agencies, boards, and 
commissions  from and against any and all claims, losses, damages, injuries, fines, penalties, costs (including court 
costs, and attorney's fees, and all reasonable and customary costs of litigation), charges, liability, or exposure, 
however caused, resulting from, arising out of, or in any way connected with the Contractor's acts or omissions in 
performance or nonperformance of the Work.  This indemnification obligation shall survive the termination of this 
Contract.  

  
25. Payment:  

A. Invoices unless otherwise specified in the Contract or in the Purchase Order shall be submitted immediately 
upon completion of the shipment or Services.  If shipment is made by freight or express, the original Bill 
of Lading properly receipted, must be attached to the invoices.  Mail invoices, as applicable, to:  

  
Arlington Public Schools  
Electrical Supervisor-Generators 
2770 South Taylor Street 
Arlington, VA 22206 

 
B. Upon receipt of an invoice, the Owner shall review the Work to determine if the invoice is consistent with 
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the Work in place.  The Contractor shall submit such additional information as may be reasonably requested 
by the Owner to substantiate the amount billed.  

  
C. Payments will be made within thirty (30) days after the later of receipt of an invoice by APS or receipt of 

additional documentation as requested by APS of all amounts within the invoice approved for payment.  
All payments shall be net of any prompt payment discount.  In connection with any prompt payment 
discount, time shall be computed from the date of the invoice. For the purpose of earning the discount, 
payment shall be considered to have been made on the date that appears on the payment check or the date 
on which an electronic funds transfer for the payment was made.  

  
D. APS is exempt from the payment of any federal excise tax or Virginia Sales Tax.  The APS Federal Excise 

Tax Number is 54-6001128.  Contractors located outside the Commonwealth of Virginia may charge and 
collect their local and or state sales tax when the Purchase Order calls for materials to be picked up by APS 
at the Contractor’s place of business outside Virginia.   

  
E. Notwithstanding the foregoing, no less than ninety-five (95%) of the Contract Price stated in the Purchase 

Order shall be paid until the Owner is satisfied that the Work is Complete.  
  

F. Price Reduction.  If at any time after the date of Bid Opening the Contractor makes a general price 
reduction in the comparable price of any Goods or service covered by the Contract to customers generally, 
an equivalent price reduction based on similar quantities and/or considerations shall apply to the Contract 
for the duration thereof, including any extensions.  Such price reduction shall be effective at the same time 
and in the same manner as the reduction in the price to customers generally.  For purpose of this provision, 
a “general price reduction” shall mean any horizontal reduction in the price of a Good or service offered 
(1) to Contractor’s customers generally, or (2) in the Contractor’s price schedule for the class of customers 
generally comparable to Owner which was used as the basis for Contractor’s Bid.  An occasional sale at a 
lower price, or sale of distressed merchandise at a lower price, would not be considered a “general 
reduction” under this provision.  The Contractor shall submit its invoice at such reduced prices indicating 
on the invoice that the reduction is pursuant to the “Price Reduction” provision of the Contract Documents.  
The Contractor, in addition, will within ten (10) days of any general price reduction, Notify the Procurement 
Director/Procurement Agent of such reduction by letter.  Failure to do so may lead to termination of the 
Contract.  Upon receipt of any such Notice of a general price reduction all ordering offices will be duly 
notified by the Procurement Director/Procurement Agent.  The Contractor, if requested, shall furnish, 
within ten (10) days after the expiration or termination of the Contract a statement certifying either (1) that 
no general price reduction, as defined above, was made after the date of the Bid Opening, or (2) if any such 
general price reductions were made, that as provided above, they were reported to the Procurement 
Director/Procurement Agent within ten (10) days, and ordering offices were billed at the reduced prices.  
Where one or more such general price reductions were made, the statement furnished by the Contractor 
shall include with respect to each price reduction (1) the date when notice of any such reduction was issued, 
(2) the effective date of the reduction, and (3) the date when the Procurement Director/Procurement Agent 
was notified of any such reduction.  

  
26. Audit:  

The Owner and its authorized representatives shall have access to all records necessary to perform a complete audit 
of the Contractor for the purposes of verifying that the certified cost or pricing data submitted were accurate, 
complete and current.  The Owner shall, until the expiration of five (5) years from the date of final payment under 
this Contract, have the right to examine and copy those books, records, documents, papers and other supporting 
data which involve transactions related to this Contract or which permit adequate evaluation of the cost or pricing 
data submitted, along with the computations and projections used therein (the "Records"), and the Contractor hereby 
covenants to maintain the Records in good order for such time and to deliver promptly the Records to the Owner 
upon request.  There shall be no charge to Owner for conducting any such audit.   
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27. Award of Subcontracts and Other Contracts for Portions of the Work:  
A. The Contractor shall not enter into any Subcontract with any Subcontractor who is suspended or debarred 

from participating in any contracting programs by the Commonwealth of Virginia, by any public body 
within the Commonwealth of Virginia, by the United States government, or by any other state or public 
body within any other state.  

  
B. The Contractor shall not enter into any Subcontract with any Subcontractor who or which is not qualified 

to do business in Virginia in compliance with applicable law or does not have in effect all licenses and trade 
certifications required by federal, state or local law to perform the Services or to provide the Goods which 
are the subject of the Subcontract.  

  
C. Upon request, the Contractor promptly shall file with the Owner a copy of any one or more of its 

Subcontracts. The Owner has the right to reject any Subcontractor it finds not to be qualified to perform the 
Work.    

  
D. No action by the Owner shall relieve the Contractor of any of its responsibilities, duties and liabilities under 

the Contract Documents.  The Contractor shall be responsible to the Owner for the acts, defaults, or 
omissions of the Contractor’s Subcontractors and of its Subcontractors' officers, authorized representatives 
and employees.  

  
E. Nothing contained in the Contract Documents or in any Subcontract shall operate to, or otherwise have the 

effect of, creating a contractual relationship between the Owner and any Subcontractor.  
  
28. Subcontractor and Sub-Subcontractor Agreements:    

Work performed by a Subcontractor or a Sub-subcontractor shall be defined by a signed agreement between a 
Subcontractor and the Contractor, or between a Sub-subcontractor and a Subcontractor, as applicable.  Each such 
agreement shall:  

  
A. Not contain a provision which purports to negate, conflict with or otherwise compromise the requirements 

of the Contract Documents.  
  

B. Not contain a provision which purports to adversely affect the rights of the Owner as such rights are defined 
in the Contract Documents.  

  
C. Contain appropriate provisions to give the Contractor the same power to terminate the Subcontract that the 

Owner may exercise to terminate the Contractor under the provisions of these Contract Documents.  The 
Contractor shall bear all additional expenses due to its exercising of its rights under this Section.  

  
D. Contain appropriate provisions which bind the Subcontractor to the terms and conditions of this Contract 

insofar as they are applicable to the Work of the Subcontractor.  
  

E. Contain a requirement that the Subcontractor shall be bound by and subject to the provisions of the payment 
requirements of the Contractor to the Subcontractor in regard to payments due by the Subcontractor made 
to its Sub-Subcontractors.  

  
F. Require timely processing of applications for payment and of claims for additional costs, damages, or time 

in order that the Contractor may in turn promptly process such applications or claims in conformance with 
the Contract Documents.  

  
G. Contain a provision to the effect that the Owner and its authorized representatives will, until five (5) years 

from the date of final payment under the Subcontract, have access to and the right to examine and copy 
those books, records, documents, papers and other supporting data which involve transactions related to the 



 

 
  Terms and Conditions - 31 

 

Subcontract.  
  

H. Contain the same Character and Competency requirements as appear in these Terms and Conditions and 
require the completion by the Subcontractor and its Sub-subcontractors of the Contractor Certification 
Regarding Criminal Activity and Employee Certification Regarding Criminal Activity.  

  
I. Waive the rights of either party against the other in regard to claims for fire or other peril covered by the 

property insurance required by these Terms and Conditions.  Such waiver shall not exclude either party 
from rightful access to the proceeds of such insurance.    

 
J. Contain a provision imposing upon the Subcontractor the obligations and restrictions of Sections 56 and 61 

of these General Conditions. 
  
29. Responsibility for Those Performing the Work:    

The Contractor shall be responsible and accountable to the Owner for the acts and omissions of the Contractor’s 
employees in connection with the performance of the Work and for any Subcontractors or other persons performing 
any of the Work under a Contract with the Contractor or a Contract with a Subcontractor or Sub-subcontractor.   

  
30. Payment of Subcontractors:  

A. Within seven (7) days after receipt of payment from the Owner, the Contractor shall:  
  

1. Pay each Subcontractor an amount equal to the percentage of the Work attributable to such 
Subcontractor; or  

  
2. Notify the Owner and the Subcontractor in writing of the intention to withhold all or part of the 

amount due a Subcontractor and state the reason for such withholding.  
  

3. In the event the Contractor fails to submit a timely Application for Payment, and that failure is due 
exclusively to the actions of the Contractor, the Subcontractor shall have the right to be paid by the 
Contractor upon demand of the amounts due.  

  
4. The Contractor shall pay interest on amounts owed to the Subcontractor which remain unpaid seven 

(7) days after the Contractor's receipt of payment from the Owner.  Interest on such amounts shall 
accrue at the rate of one percent (1.0%) per month.  Amounts owed the Subcontractor which have 
been withheld as permitted herein shall not accrue interest. Interest on amounts otherwise not paid 
to the Subcontractor when due under the terms of the Subcontract shall bear interest at the rate of 
one percent (1%) per month unless the written Subcontract otherwise provides. 

  
B. Information concerning percentages of completion of work performed by a Subcontractor as shown in an 

Application for Payment may be made available to that Subcontractor at the sole discretion of the Owner.  
  

C. Insurance proceeds received by the Contractor under the insurance policies required by these Terms and 
Conditions shall be equitably distributed to the Subcontractors affected by the insured loss.  

  
D. The Contractor’s obligation to pay an interest charge to a Subcontractor is not an obligation of the Owner. 

A Contract Modification shall not be made for the purpose of providing reimbursement for the interest 
charge.  A cost reimbursement claim shall not include any amount for reimbursement for the interest charge.  

  
31. Owner's Right to Award Separate Contracts:  

A. The Owner has the right to award separate Contracts of the same or a similar nature on the same or similar 
Project Sites, or for other work on the same Project Sites.  
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B. When separate Contracts are awarded, the term "Contractor" in the Contract Documents in each case shall 
mean the Contractor who executes each separate Contract for construction.  

  
C. At no additional cost to the Owner, the Contractor shall coordinate the Work with the activities of each 

separate Contractor with the intent of each Contractor being able to complete its Work in the most time 
efficient and cost efficient manner under the circumstances.  

  
D. If part of the Contractor's Work depends for proper execution or results upon construction or operations by 

a separate Contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly 
report to the Owner in writing any apparent discrepancies or defects in such construction or operations 
performed by a separate Contractor that would render it unsuitable for such proper execution and results.  
Failure of the Contractor to report such apparent discrepancies and/or defects, or to discover such defects 
or discrepancies which in the exercise of due diligence as a reasonably competent Contractor reasonably 
should have been discovered, shall constitute an acknowledgment that the separate Contractors' completed 
or partially completed construction is fit and proper to receive the Contractor's Work.  

  
32. Royalties and Patents:    

The Contract Price includes all royalties and costs arising from patents, trademarks, and copyrights in any way 
involved in the Work.  Whenever the Contractor is required or desires to use any design, device, material or process 
covered by letters of patent or copyright, the use thereof is understood to have been included in the Contract Price 
and the Contractor shall indemnify and save harmless the Owner and Owner’s Representative, their officers, agents 
and employees from any and all claims for infringement by reason of the use of any such patented design, device, 
tool, material, equipment, or process to be performed under the Contract, and shall indemnify the Owner, its officers, 
agents, authorized representatives, and employees for any costs, expenses and damages which may be incurred by 
reason of any such infringement at any time during the prosecution and after the completion of the Work.  This 
obligation to defend, hold harmless and indemnify shall include but is not limited to attorneys’ fees and all 
customary and reasonable costs of litigation and expert consultation and testimony.  If a Purchase Order contains a 
direction requiring use of any design, device, material or process which is subject to patent, trademark or copyright 
protection which Contractor contends was not contemplated by and included in the Pricing Schedule, the Contractor 
shall give Notice thereof to Owner prior to proceeding with the Work and await direction from the Owner.  If the 
Contractor proceeds with the Work without giving such Notice or without receiving direction from the Owner, the 
Contractor shall be responsible for all royalties and costs as provided in this Section.  

  
33. Claims for Damages:    

If the Contractor wishes to make a claim, whether for extra compensation, damages or other relief, by reason of any 
act or omission of the Owner or its agents or representative or other causes beyond the reasonable control of the 
Contractor, the Contractor shall comply with the requirements set forth below.  Strict compliance with all claims 
submission requirements set forth below or in any other provision of the Contract Documents shall be a condition 
precedent to the Contractor’s right to pursue any claim or to recover or prevail thereon.  All time requirements set 
forth as claims submission requirements shall be deemed to be of the essence.  Compliance with all claims 
submission requirements shall not, however, create any presumption of validity of any claim.  

  
A. The Contractor must at the time of the discovery of the occurrence of the event giving rise to the claim and 

before beginning any work on which the claim is based deliver to the Procurement Director/Procurement 
Agent a written statement identifying itself as a Notice of claim, stating the circumstances of the occurrence, 
specifying the additional work contemplated as being required, state why such work is not already included 
within the scope of the Contract Documents, and to the extent reasonably foreseeable estimate the 
anticipated amount of the claim.  

  
B. If the Owner within five (5) Working Days following receipt of such Notice of claim does not direct the 

Contractor otherwise, the Contractor shall proceed with the Work which is the subject of the claim and 
within ten (10) calendar days after completion of the Work for which additional compensation is claimed 
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shall submit in writing to the Procurement Director/Procurement Agent a written itemization of the actual 
additional compensation claimed, with all supporting documentation.  

  
C. The Procurement Director/Procurement Agent shall decide within ninety (90) Days after receipt of the 

submission described in SubSection B above, which decision shall be the final determination of the Owner.  
Failure by the Procurement Director/Procurement Agent to issue a final decision shall be deemed a final 
decision to deny the claim as of the ninetieth (90th) Day.  A final decision by the Owner shall be a condition 
precedent to institution by the Contractor of any judicial claim for relief on the claim.  The Contractor’s 
right to seek judicial appeal of denial of a claim is barred if no suit is filed within six (6) months following 
the Owner’s final decision.  No consideration by the Owner of any additional submissions by the Contractor 
in support of any claim shall extend this six (6) month limitation.  

  
D. The Contractor shall comply with all directions and decisions of the Owner and shall proceed diligently 

with the performance of the Contract and with any disputed Work pending final resolution of any claim or 
dispute.  “Final resolution” shall include the exhaustion of all judicial proceedings.  

  
E. No claim whatsoever shall be made by the Contractor against any officer, authorized representative or 

employee of the Owner for, or on account of, anything done or omitted to be done in connection with this 
Contract.  

  
F. Failure of the Owner at any time to require compliance with any term or condition of the Contract 

Documents or of any claims submissions requirements shall not be deemed a waiver of such term, condition, 
or requirement, or a waiver of the subsequent enforcement thereof.   

  
G. In the event the Contractor makes a claim for additional compensation other than for damages related to 

delay which results in litigation, if the Owner substantially prevails in such litigation the Contractor shall 
indemnify and hold the Owner harmless from any and all reasonable attorneys’ fees, litigation costs of all 
types, and expert witness fees and costs, arising from or related to such claim and litigation.    

  
H. If additional compensation is granted as to any claim, either by consent of the Owner or by judicial decision, 

the Contractor shall not be entitled to recover any interest on any amounts claimed to be due from the Owner 
which are the subject of a good faith dispute by the Owner which are paid within thirty (30) Days following 
final resolution of such dispute.  Interest shall accrue on any claim not paid within such thirty (30) Days at 
the legal rate of one percent (1%) per annum simple interest commencing on the date of such final 
resolution.  

  
I. No claims provision in this Agreement waives the Owner’s sovereign immunity or waives the ability of the 

Owner to invoke sovereign immunity where sovereign immunity may be applicable. 
 

34. Claims for Extension of Time: 
A. The parties agree that no extension beyond any required date of completion, whether Substantial 

Completion or Final Completion, fixed by the terms of the Contract shall be effective unless granted in 
writing, and signed by the Owner’s Procurement Agent or his designee.  All time requirements set forth 
herein shall be of the essence.  It shall be a condition precedent to any claim for extension of time that the 
Contractor comply strictly with the following requirements:  
1. Give Notice of delay in writing to the Owner’s APS Project Manager, and to the Procurement Agent 

within two (2) days of the occurrence which gives rise to the alleged delay, or within seven (7) days 
of the beginning of the delay if the resulting delay was not reasonably foreseeable at its 
commencement.  Delays based on weather occurrences shall be submitted in accordance with, and 
are subject to the limitations of, Section 37, Weather Delays, of these Terms and Conditions.  The 
Notice of claim for delay shall identify itself as a notice of claim, shall state the circumstances of 
the occurrence, shall state the justification for the delay and for the extension of time, and shall 
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state the estimated duration of the delay and of the extension requested.  In case of a continuing 
cause of delay, only one Notice shall be required so long as the delay asserted is continuous, but an 
additional Notice shall be given at least every fourteen (14) days providing a statement of what the 
Contractor has done to mitigate or overcome the cause of the delay, how long the delay is 
anticipated to continue, and the justification for such projection. Strict compliance with all of these 
submission requirements shall be a condition precedent to consideration of any claim for delay 
related to weather, but compliance of itself shall not establish the validity of any claim.  

 
2. The Contractor shall submit to the Owner’s APS Project Manager, and to the Procurement Agent 

a statement of the actual time extension requested as a result of the claimed delay, which shall 
include all documentation and supporting information for such claimed delay required by this 
Section and by any applicable Contract Specifications, within twenty-one (21) days after the delay 
has ceased. 

 
3. The Contractor shall comply with all directions and decisions of the Owner’s APS Project Manager 

or the Procurement Agent and shall proceed diligently with the performance of the Contract and 
with any disputed work pending final resolution of any claim or dispute.  “Final resolution” shall 
include the exhaustion of all judicial proceedings. 

 
4. The Contractor shall make no claim against any officer, agent or employee of Arlington Public 

Schools for, or on account of, any act or omission to act in connection with the Contract, and to the 
extent permitted by applicable law acknowledges and agrees that any and all rights to make any 
such claim are waived without condition or limitation. 

 
5. Strict compliance with all applicable submittal requirements shall be a condition precedent to 

entitlement to any extension of time, but such compliance shall not of itself establish entitlement.  
Failure to comply with the foregoing submittal requirements shall be deemed a conclusive waiver, 
without limitation, of any claim for extension of time arising from or related to the alleged 
occurrence. 

 
B. The Contractor shall not be entitled to any extension of time for delay in completion of the Work unless 

such delay is caused solely by any act or delay caused by the Owner, or by riot, insurrection, war, pestilence, 
acts of public authorities, fire, earthquakes, or by strikes, or other causes, which in the opinion of the Owner, 
are entirely beyond the expectation and control of the Contractor.  The Contractor shall be entitled to an 
extension of time for such causes only for the number of days of delay which the Owner’s APS Project 
Manager may determine to be due solely to such causes and only to the extent that such occurrences actually 
delay achieving the applicable completion date, and then only if the Contractor shall have strictly complied 
with all applicable claims submission requirements of this Contract.  To the extent any delay for which the 
Contractor seeks an extension of time is due concurrently to causes for which Contractor may be entitled 
to a delay and to causes within the reasonable control or foreseeability of the Contractor, the Contractor 
shall not be entitled to any extension of time. 

 
C. The Contractor is to assume five (5) Days delay from the date of Notice to Proceed to the date of Project 

Substantial Completion.   These five (5) Days shall be known as “Owner Float,” and may be applied to any 
delay from any cause, at the Owner’s sole discretion, including but not limited to Owner caused delay.  The 
Contractor shall include this Owner Float in the Contract Period, in the Contract Sum, and shall incorporate 
the Owner Float in the Project Schedule.  The Contractor will not be compensated, neither monetarily nor 
by time extension, for any delay to which the Owner elects to apply any portion of the Owner Float so long 
as the Owner Float has not been exhausted.  

 
D. The Owner’s Procurement Agent or his designee shall issue the Owner’s final decision on any claim for 

delay within ninety (90) Days following receipt of the Contractor’s final submission in support of the claim, 
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if submitted timely.  Failure of the Procurement Agent to issue a written decision shall be deemed a final 
decision to deny the claim as of the ninetieth (90) Day.  A final decision by the Owner shall be a condition 
precedent to institution by the Contractor of any judicial proceeding for relief on the claim. The Contractor’s 
right to seek a judicial appeal of denial of a claim for extension of time is barred if no suit is filed within 
six (6) months following the Owner’s final decision on the claim.  No consideration by the Owner of any 
additional submissions by the Contractor in support of any claim shall extend this six month period.   

 
E. Delays caused by the failure of the Contractor's Subcontractors, suppliers and dealers to furnish approved 

working drawings, shop drawings, submittals, materials, fixtures, equipment, appliances, or other fittings 
on time or the failure of Subcontractors or Sub-Subcontractors to perform their work in conformity with 
the Project Schedule or other requirements of the Contract Documents shall not constitute a basis for 
extension of time. 

 
F. The Contractor making a claim against the Owner for costs or damages due to unreasonable delays caused 

by the Owner, and its agents or employees, shall be liable to the Owner for a percentage of all the costs the 
Owner incurs in investigating, analyzing, negotiating, and litigating the claim, which percentage shall be 
equal to the percentage of the Contractor's total delay claim which is determined through litigation to be 
incorrect or to have no basis in law. 

 
G. No claims provision in this Agreement waives the Owner’s sovereign immunity or waives the ability of the 

Owner to invoke sovereign immunity where sovereign immunity may be applicable. 
 
H. The Contractor shall comply with all directions and decisions of the Owner’s Representative, the Owner’s 

APS Project Manager, or the Procurement Agent and shall proceed diligently with the performance of the 
Contract and with any disputed work pending final resolution of any claim or dispute. “Final resolution” 
shall include the exhaustion of all judicial proceedings. 

 
35. Recovery Schedule:  

A. Should the approved Project Schedule show at any time during Contractor's performance, in the sole 
opinion of the Owner, that the Contractor is fourteen (14) days or more behind schedule for any specific 
critical path milestone date, or should the Contractor be required to undertake remedial actions under this 
Section, the Contractor shall submit a Recovery Schedule to the Owner within five (5) days after receiving 
a written request from the Owner.  The Recovery Schedule shall explain and display how the Contractor 
intends to reschedule its Work at no additional cost to the Owner, in order to regain compliance with the 
Project Schedule during the immediate subsequent pay period. 
 

B. If the Contractor believes that all of the time can be recovered during the subsequent pay period, the 
Contractor will be permitted to prepare a Recovery Schedule as set forth below.  However, if the Contractor 
believes it will take more than thirty (30) days to recover all of the lost time, it shall prepare and submit a 
request for revision of the Project Schedule and comply with all of the requirements for a Schedule 
Revision. 

 
1. The Contractor shall prepare and submit to the Owner a one-month maximum duration Recovery 

Schedule, incorporating best available information from Subcontractors and others which will 
permit return to the approved Project Schedule at the earliest possible time.  The Contractor shall 
prepare a Recovery Schedule to the same level of detail as the Project Schedule for a maximum 
duration of one month.  This Recovery Schedule shall be prepared in coordination with other 
separate Contractors on the Project. 
 

2. Within two (2) days after submission of Recovery Schedule to the Owner, the Contractor shall 
participate in a conference with the Owner to review and evaluate the Recovery Schedule.  Within 
two (2) days of that conference, the Contractor shall submit the revisions necessitated by the review 
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for the Owner’s review and approval.  The Contractor shall use the approved Recovery Schedule 
as his plan for returning to the Project Schedule. 
 

3. Contractor shall confer continuously with the Owner to assess the effectiveness of the Recovery 
Schedule.  As a result of these conferences, the Owner will direct the Contractor as follows: (i) If 
the Owner determines the Contractor is still behind schedule, the Owner will direct the Contractor 
to prepare a revised Recovery Schedule and comply with all of the requirements of a Schedule 
Revision as stated herein and the other requirements of the Contract Documents; provided, 
however, that nothing herein shall limit in any way the rights and remedies of the Owner as 
provided elsewhere in the Contract Documents. (ii) If the Owner determines the Contractor has 
successfully complied with provisions of the Recovery Schedule, the Owner will direct the 
Contractor to return to the use of the approved Project Schedule. 

 
36. Contractor Delays:     

The Contractor agrees that whenever it becomes apparent from review of the current monthly Project Schedule 
Update that delays to the critical path have resulted and, hence, that any Substantial Completion Date or Final 
Completion Date established by the Contract will not be met, or when so directed by the Owner, the Contractor 
shall take some or all of the following actions at no additional cost to the Owner: 
A. Increase construction manpower in such quantities and crafts as will substantially eliminate the backlog of 

Work; 
 

B. Increase the number of working hours per shift; shifts per working day, or days per week; the amount of 
construction equipment; the forms for concrete work or other trade specific materials or equipment; or any 
combination of the foregoing to substantially eliminate the backlog of Work; 

 
C. Reschedule activities to achieve maximum practical concurrency of accomplishment of activities, and 

comply with those revisions.  
 

D. The Contractor shall submit to the Owner’s Representative for review, a written statement of the steps the 
Contractor intends to take to remove or arrest the delay to the Project Schedule.  If the Contractor shall 
fail to submit a written statement of the steps it intends to take or should fail to take such steps as required 
by the Contract, the Owner or the Owner’s Representative  may direct the level-of-effort in manpower 
(trades), equipment, and work schedule (overtime, weekend and Holiday work, etc.) to be employed by 
the Contractor in order to remove or arrest the delay to the critical path in the accepted Project Schedule, 
and the Contractor shall promptly provide such level-of-effort at no additional cost to the Owner.  In 
addition, should schedule delays persist, the Contractor’s Surety will be asked to attend meetings to 
update the Project Schedule. 

 
E. Should it be deemed necessary, in the Owner’s sole discretion, that delays or incomplete work have 

warranted the use of outside sources to arrest a delay or to complete incomplete work, the Owner reserves 
the right to back-charge the Contractor for all costs incurred by the Owner in the use of outside sources. 

 
37. Weather Delays:   

Unusually severe weather conditions which prevent or inhibit the Contractor’s performance of the Work are referred 
to herein as “Inclement Weather” and are more specifically defined below.  The Contract Period may be adjusted 
to account for Inclement Weather, but only if (i) there has been strict compliance by Contractor with all claims 
submission requirements and other requirements of the Contract Documents related to time extensions; (ii) the delay 
asserted is shown by the Contractor to be the sole cause of  lengthening the longest critical path indicated on the 
Project  Schedule in effect during the period of such alleged delay, and (iii) the following definition of “Inclement 
Weather” is satisfied: A. Inclement Weather is defined as the occurrence of one or more of the following conditions 
within a twenty-four (24) hour period that prevents Work shown on the Construction Schedule as planned for 
performance at that time which is directly affected by such weather conditions or by impact on access to the Site 
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 A. Precipitation (rain, snow, or ice) in excess of one-tenth inch (0.10”) liquid measure. 
 

B. Temperatures that do not rise above that required for the Day’s planned Work, if such temperature 
requirement is specified or accepted as standard industry practice. 

 
C. Sustained wind in excess of twenty-five (25) m.p.h. 

 
D. Inclement Weather may include, if appropriate, “dry-out” or “mud” days: 

 
1. Resulting from precipitation Days that occur beyond the Monthly Assumed Inclement Weather 

Days; 
 

2. Only if there is a hindrance to planned Work and the Contractor has taken all reasonable 
accommodations to avoid such hindrance; and, 
 

3. At a rate no greater than one (1) Day for each Day that has precipitation in the amount of 1.0 inch 
or more, liquid measure, but if there is precipitation on consecutive Days which totals 1.0 inch or 
more, liquid measure, only one (1) Day may be included for those consecutive Days. 

 
E. Monthly Assumed Inclement Weather Days also are herein referred to as the Standard Baseline.  The 

Standard Baseline for purposes of factoring the Monthly Assumed Inclement Weather Days into the Project 
Schedule is four calendar days per month.  Standard Baseline Inclement Weather is included in the Work, 
is to be included in the Project Schedule, and shall not form any basis for an extension of Contract Time.  
The Standard Baseline is not cumulative.  Any portion of the Standard Baseline not applied to an Inclement 
Weather delay approved by APS in any month shall not be carried forward to any subsequent month. 

 
F. As a condition precedent to consideration of or entitlement to any Inclement Weather time extension, the 

Contractor shall: 
 
1. Notify the Owner’s APS Project Manager and the Procurement Agent in writing of the occurrence 

of Inclement Weather within forty-eight hours after the onset of such Inclement Weather.  Such 
notice shall identify itself as a notice of claim for Inclement Weather delay, shall describe in 
reasonable detail the type of Inclement Weather encountered by the Contractor and the activities 
on the longest critical path on the Project Schedule thereby interfered with or interrupted, and shall 
estimate the duration of the delay and of the extension requested. 
 

2. Submit to the Owner’s APS Project Manager a statement of the actual time extension requested in 
strict compliance with Section 10.3.A(2) above. 
 

3. For purposes of any claim for delay based on Inclement Weather, each Inclement Weather Day 
claimed shall constitute a separate occurrence and the Contractor shall comply with the foregoing 
claim submittal requirements for each Day of Inclement Weather claimed.4. Compliance 
with the foregoing conditions precedent shall not of itself establish entitlement to a time extension 
for Inclement Weather but failure to comply shall be a bar to any such time extension.   
 

G. If the basis for an extension of time for Inclement Weather is established in accordance with all claim 
submittal requirements, an extension of time on the basis of Inclement Weather may be granted only for 
the number of Inclement Weather Delay Days in excess of the Standard Baseline for the month of the 
occurrence. 
 

H. Any request for an extension of time on the basis of Inclement Weather MUST prove impact to activities 
on the longest critical path of the Project Schedule in effect at the time of the occurrence. 
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I. Inclement Weather may support a time extension only if Inclement Weather prevents planned Work for 

fifty percent (50%) or more of the Contractor’s scheduled work Day, longest critical path construction 
activities were included in the Day’s schedule, and performance of that Work was directly impacted by the 
Inclement Weather. 

 
J. Should the Contractor be granted an extension of time on the basis of Inclement Weather, the Owner may 

or may not elect to use any of the Owner Float described in Section 10.3 in lieu of granting a time extension. 
 

38. Uncovering of Work:  
A. If a portion of the Work is covered contrary to the Owner’s request or to the requirements contained in the 

Contract Documents, the Contractor shall, at its own expense and upon the written request of the Owner, 
uncover and replace such Work without an adjustment to the Contract Time or Contract Price.  

  
B. If a portion of the Work has been covered which the Owner and/or Arlington County Inspector has not 

specifically requested to observe prior to its being covered and is, under the Contract Documents, allowed 
to be covered without observation of the Owner or applicable law or regulation, the Owner and/or Arlington 
County Inspector may request to see such Work and it shall be uncovered by the Contractor.  If such Work 
is in accordance with the Contract Documents, costs of uncovering and replacement shall be charged to the 
Owner and paid to the Contractor.  If such Work is not in accordance with the Contract Documents, the 
Contractor shall pay the costs of uncovering and replacing such Work.  

  
39. Correction of Work:  

The Contractor shall promptly correct any Work which fails to conform to the requirements of the Contract 
Documents (the "Rejected Work"), whether observed before or after Substantial Completion and whether or not 
fabricated, installed or completed.  The Contractor shall bear all costs associated with the correction of any Rejected 
Work, including additional testing and inspections and compensation for the Owner’s Representative's services and 
expenses made necessary thereby.  Nothing contained herein shall affect the Owner's right to correct non-
conforming Work pursuant to the provisions of the Contract Documents.  

  
40. Acceptance of Defective or Non-Conforming Work:    

The Owner may accept any defective or non-conforming Work; provided, however, that in such event the Purchase 
Order Price shall be reduced by an appropriate and equitable amount to account for such defect or nonconformity. 
Such adjustment shall be effected whether or not final payment has been made.  Any such acceptance shall not 
constitute a waiver of approval of the performance requirements of the Contract Documents.  

  
41. Force Majeure:  

A. The Contractor shall not be held responsible for failure to perform the duties and responsibilities imposed  
by this Contract if such failure is due to fires, riots, rebellions, natural disasters, wars, acts of terrorism, or 
an act of God beyond control of the Contractor, and outside and beyond the scope of the Contractor’s then 
current, by industry standards, disaster plan, that make performance impossible or illegal, unless otherwise 
specified in the Contract. 

 
B. APS shall not be held responsible for failure to perform its duties and responsibilities imposed by the 

Contract if such failure is due to fires, riots, rebellions, natural disasters, wars, acts of terrorism, or an act 
of God beyond control of APS that make performance impossible or illegal, unless otherwise specified in 
the Contract. The period hereinabove specified for the completion of his Work shall be extended by such 
time as shall be fixed by the Owner. 

 
C. No such extension of time shall be deemed a waiver by the Owner of its right to terminate the Contract for 

abandonment or delay by the Contractor as herein provided or to relieve the Contractor from full 
responsibility for performance of his obligations hereunder. 
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42. Contractor's Insurance:     
 

A. Overview 
 During the term of this Contract, The Contractor and all of their Subcontractors shall procure and maintain the types 
of insurance that are referenced in section D below. All insurance policies shall be with insurance companies that 
meet the following criteria: 

 
1. Are authorized to do business under the laws of the Commonwealth of Virginia and acceptable to the 

APS, in its sole discretion. 
 

2. Are rated with an AM Best rating of A- or better. APS reserves the right to require the Contractor and/or 
its Subcontractors to change their insurance to an insurance company that has the minimum required AM 
Best rating. This right can be exercised at any time the insurance requirements set forth in the Contract 
Documents remain applicable. If the AM Best rating of the insurance company changes to a rating under 
A- during the Contract Term, the Contractor and/or its Subcontractors will notify APS in writing 
immediately upon discovery and change the insurance immediately to an insurance company that meets or 
exceeds the AM Best rating of A-. 

 
3. If APS suffers damages under the Contract and makes a claim on the named insurance company by APS, 

and the claim is not paid in full by the insurance company, Contractor acknowledges that it shall remain 
wholly liable for the full amount of the claim regardless of the solvency of the insurance company or the 
insurance company’s willingness to pay the claim in full.  

 
4. The Contractor and/or its Subcontractors must disclose in the Certificate of Insurance the amount of any 

deductible or self-insurance component applicable to all required insurance policies herein, if any. APS has 
the right to request additional information to determine if the Contractor and/or its Subcontractors have the 
financial capacity to meet their obligations under a deductible or self – insurance program. If, in its 
discretion, APS is not satisfied as to the Contractor and/or its Subcontractors financial capacity to meet its 
obligations under a proposed deductible or self – insurance program, the Contractor and/or its 
Subcontractors shall re-submit revised acceptable insurance coverage at the sole discretion of APS and with 
no obligation to do so agree to alternative approaches proposed by the Contractor and/or its Subcontractors 
to ensure protection for APS.     

 
B. Certificates of Insurance & Additional Insured Status: 

 
1.    Contractor  

 
The Contractor is required to provide a Certificate of Insurance that names Arlington County School Board, 
including elected and appointed officials, agents, and employees as additional insureds by endorsement for 
all insurance policies except Workers Compensation, Professional Liability, and Cyber Liability coverage.  

 
2.        Subcontractors 

 
• All Subcontractors will provide the Contractor with Certificates of Insurance for the policies that are 

required under this Contractor. All Certificates of Insurance should by endorsement name Arlington 
County School Board, including elected and appointed officials, agents, and employees as additional 
insureds for all contracts of insurance except Workers Compensation & Professional Liability. 
 

• All Subcontractors shall provide the Contractor with a certificate of insurance that will serve as proof of 
insurance for their Cyber Liability coverage, but APS will not need to be added as an additional insured. 
 

• The Contractor will maintain all certificates of insurance for their subcontractors. 
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• The Contractor will provide APS with its Subcontractors certificates of insurance at any time upon request. 

 
C.  Termination & or Augmentation of Insurance Policies: 

 
1. All required insurance policies must be endorsed through a Certificate of Insurance to provide that the 

insurance company shall give forty-five (45) days written notice to the Owner if the policies are to be 
terminated or if any changes are made during the life of the Contract which will affect in any way the 
insurance requirements set forth herein.  Before commencing Work, the Contractor shall provide APS with 
a Certificate of Insurance referencing each policy which it and each of its Subcontractors shall carry in 
accordance herewith, together with receipted bills evidencing proof of premium payment. Contractors and 
or their Subcontractors terminating or augmenting any insurance policy without giving APS forty-five (45) 
days’ notice will be in direct violation of the terms and conditions of the Contract. 
 

2. If insurance coverage is allowed to lapse and a loss occurs, the Contractors and or their Subcontractors will 
still be required to indemnify and hold APS harmless for all losses sustained. Regardless of whether 
insurance is present or not. 
 

D. Insurance Required by The Contract: 
 

Casualty Insurance: 
 

1. Commercial General Liability occurrence-based insurance:  
 
Commercial General Liability occurrence-based insurance shall be in place until APS confirms the Contract 
has expired. Such insurance shall cover claims for bodily injury, property damage and personal injury 
arising out of operations under the Contract, whether such actions are performed by the Contractor or by 
any Subcontractor or by anyone directly or indirectly employed by either of them. For work that specifically 
deals with purchase, construction and or maintenance of physical property the insurance coverage for 
contractors and subcontractors shall also include coverage for explosions, collapse, underground utilities 
and completed products and operations.  Coverage afforded under this policy shall be primary to all other 
insurance with respect to Arlington County School Board including its elected and appointed officials, 
agents, and employees. 
 

2. Sexual Abuse and Molestation (SAM) occurrence-based insurance: 
 
Sexual Abuse and Molestation (SAM) Coverage must be included if the Contractor and or their 
Subcontractors are working around students where a 1 on 1 situation is possible.  
 
In addition to providing this coverage the Contractor and or their Subcontractors will run both criminal 
background checks and sex offender checks on all employees that are interacting with APS students (Upon 
award and every 2 years afterward) as well as require their employees to receive training upon award and 
annually on the prevention of abuse and molestation. Criminal background checks should go back at least 
5 years. The Contractor and or their Subcontractors further agrees to keep all training records, background 
and sex offender checks on file and to provide APS with copies whenever APS requests them. 
 
Lastly, the Contractor and or their Subcontractors agrees to abide by the 2-person rule at all times when 
working with students. If there are times when the 2-person rule cannot be followed APS should be notified 
immediately and the activity will be evaluated by APS, the Contractor and or their Subcontractors. 
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Type of Insurance Limit Per Occurrence Aggregate Limit 
Commercial General Liability $3,000,000 $6,000,000 

Sexual Abuse and Molestation (SAM) 
Coverage 

N/A N/A 

 
3. Subcontractor’s Commercial General Liability Insurance:  

 
The Contractor shall require each of its Subcontractors to procure and maintain during the life of its 
subcontract, subcontractor’s Commercial General Liability Insurance in amounts satisfactory to the 
Contractor. 
 
Type of Insurance Limit Per Occurrence Aggregate Limit 

Subcontractors Commercial General 
Liability 

N/A N/A 

  
4. Worker's Compensation and Employer's Liability Insurance:  

 
 Worker’s Compensation and Employer’s Liability Insurance is mandatory for the Contractor's employees 
engaged in the Work under this Contract, in accordance with the laws of the Commonwealth of Virginia.  
The Contractor shall require each of its Subcontractors to provide Worker's Compensation and Employer's 
Liability Insurance for all the Subcontractor’s employees engaged on such subcontracts.  If any class of 
employees engaged in work under the Contract is not protected under the Worker's Compensation laws in 
Virginia, the Contractor shall provide similar protection for these employees in amounts not less than the 
legal requirements.  

 
Type of Insurance Limit Per Occurrence Aggregate Limit 

Worker’s Compensation Statutory Limit Statutory Limit 
Employer’s Liability $1,000,000 $1,000,000 

 
5. Commercial Automobile Liability Insurance:  

 
Commercial Automobile Liability insurance, including coverage for owned, non-owned and hired vehicles 
shall be in place for the Contractor and all of its Subcontractors. 
 

Type of Insurance Limit Per Occurrence Aggregate Limit 
Commercial Automobile Liability $2,000,000 $4,000,000 

 
6. Cyber Liability Insurance:  

 
Cyber insurance which shall be in place for all contractors and subcontractors. All cyber insurance policies 
shall have Arlington County School Board, including elected and appointed officials, agents, and 
employees as an additional named insured. 
 

Type of Insurance Per Project Limit Per 
Occurrence 

Per Project Aggregate Limit 

Cyber Liability $2,000,000 $2,000,000 
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E.  Receipt of Certificates of Insurance:  

 
Proof of satisfaction, of insurance for each type of coverage listed herein shall be provided to APS within ten (10) 
days of the Contractor’s receipt of the Notice to Proceed and no work, shall proceed unless all such insurance is in 
effect.  The Contractor shall not allow any Subcontractor to commence work on its subcontract until all insurance 
required of the Subcontractor has been obtained and approved by the Contractor and found to be in accordance with 
the requirements set forth herein.   

 
F. Use of Excess / Umbrella Liability Insurance:  

The use of Excess / Umbrella Liability insurance is permitted. If Excess / Umbrella insurance is used the policy 
must be endorsed to show that the lines that the policy is bolstering are covered under the policy. All Excess / 
Umbrella Liability insurance coverage is subject to review by APS’ Risk Manager and its use can be denied based 
on that review. 

Type of Insurance Per Project Limit Per 
Occurrence 

Per Project Aggregate Limit 

Umbrella 5,000,000 5,000,000 

 

G. Consideration of Claims Made Insurance Coverage:  
 

APS will consider claims made insurance coverage on a case-by-case basis APS reserves the right to accept or 
deny the use of Claims Made Insurance coverage at any time.  
 
If the liability insurance purchased by the Contractor has been issued on a "claims made" basis, the Consultant must 
comply with the following additional conditions.  The limits of liability and the extensions to be included as 
described previously in these provisions, remain the same.  The Contractor must either: 

1. Agree to provide certificates of insurance evidencing the above coverages for a period of two (2) years after 
final payment for the Contract for General Liability policies five (5) years for Professional Liability & Cyber 
policies.  This certificate shall evidence a "retroactive date" no later than the beginning of the Consultant's 
work under this Contract. 

or 

2. Purchase the extended reporting period endorsement for the policy or policies in force during the term of 
this Contract and evidence the purchase of this extended reporting period endorsement by means of a 
certificate of insurance or a copy of the endorsement itself. 

If claims made insurance is utilized by the Contractor and or their Subcontractors and a claim occurs that 
relates back to the Contractor’s services. The Contractor and or their Subcontractors will indemnify and hold 
APS harmless of all losses regardless of whether they have insurance coverage in place or not. 

H. Contract Identification: 
 

All certificates of insurance shall state the Contract number and title. 
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 43. Default and Termination: 
A. Contractor’s Default  

  
    1.  The following shall constitute Event of Default by Contractor:  
  

a. If the Contractor fails to begin the Work when required to do so; or   
  

b. If, at any time during the progress of the Work, the Owner determines that the Contractor 
is not prosecuting the Work with reasonable speed and diligence, or is delaying the Work 
unreasonably or unnecessarily; or  

  
c. If the force of workmen or the quality or quantity of material furnished is not sufficient to 

ensure completion of the Work within the specified time and in accordance with the 
Contract Documents; or  

  
d. If the Contractor fails to make prompt payments to suppliers or to Subcontractors for Work 

performed in connection with the Contract; or  
  

e. If the Contractor fails in any manner of substance to observe the provisions of this Contract.  
  

2. Upon the occurrence of an Event of Default by Contractor, the Owner may declare the Contractor 
in default, in whole or in part, and give to the Contractor three (3) Days written Notice to cure such 
default.  If Contractor fails to cure such default within such three (3) day period, or within such 
longer time as the Owner, in its sole discretion, may prescribe, the Owner shall have the right to do 
any one or more of the following in any combination:  

  
a. Have the defaulted Work performed by others and charge the Contractor the cost thereof, 

plus an administrative fee of ten percent (10%) to cover all associated costs of 
administration and overhead;  

  
b. Supplement Contractor’s workforce and charge the Contractor the cost thereof, plus an 

administrative fee of ten percent (10%) to cover all associated costs of administration and 
overhead;  

  
c. Repair or replace any defective Work and charge the Contractor the cost thereof, plus an 

administrative fee of ten percent (10%) to cover all associated costs of administration and 
overhead;    

  
d. Withhold payments due the Contractor and use such payments to satisfy any claims for 

moneys owed by the Contractor in connection with the Contract, in accordance with any 
provisions of the Contract Documents;   

  
e. Terminate the Contractor’s performance of the Contract in whole or in part.   

  
3. Without prejudice to any other rights or remedies the Owner may have, the Owner shall have the 

right to terminate the Contract immediately upon written notice to the Contractor or, in the Owner’s 
sole discretion, exercise any other rights available to it for default, upon the occurrence of any of 
the following:  

  
a. Institution of legal proceedings by others than the Owner in such manner as to interfere 

with the progress of the Work and to potentially subject the Owner to the peril of litigation 
or outside claims; or  
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b. Adjudication of the Contractor as a bankrupt or an assignment for the benefit of creditors 

by Contractor, the dissolution of the Contractor, or if a sole proprietorship the death or 
determination of incompetence of the Contractor; or  

  
c. Entry of an order in any proceeding instituted by or against the Contractor granting an 

extension of the time of payment, composition, adjustment, modification, settlement or 
satisfaction of its debts or liabilities; or  

  
d. Appointment of a receiver or trustee for the Contractor or the Contractor's property; or  

  
e. Assignment of the Contract or any part thereof without the prior written consent of the 

Owner; or  
  

f. Assignment by the Contractor of any rights, moneys, or claims hereunder in whole or in 
part, otherwise than as herein specified; or  

  
g. Abandonment of the Work to be done under this Contract.   

  
4. Immediately, but no later than three (3) days after receipt of Notice that it is in default hereunder, 

the Contractor shall discontinue all further operations in connection with the Work, or such 
specified part thereof, and shall immediately vacate the Project Site, or such specified part thereof, 
leaving untouched all plant, materials, equipment, tools, supplies and job site records.  

  
5. In the event the Owner declares the Contractor in default in accordance with the provisions of the 

Contract Documents with respect to a portion of the Work but not the Work as a whole, the 
Contractor shall discontinue such portion of the Work declared in default, shall continue 
performing the remainder of the Work in strict conformity with the terms of the Contract and shall 
not hinder or interfere with any other Contractor or persons whom the Owner may engage to 
complete the Work for which the Contractor was declared in default.  The expense of such 
completion, plus an administrative fee of ten percent (10%) to cover overhead and administrative 
costs, shall be paid by the Contractor to the Owner as provided in the Contract Documents.  

 
6. In the event the Owner terminates the Contract for default and it subsequently is determined by any 

means that the termination was without sufficient justification, the termination shall be deemed to 
have been a termination for convenience and the Contractor’s damages shall be limited to the 
provisions of Section 37.C. Termination for Convenience. 

  
B. Termination for Failure of Funding:  All funds for payments by APS under this Contract are subject to the 

availability of an annual appropriation for this purpose by the Arlington County School Board.  In the event 
of non-appropriation of funds for the Goods or Services provided under this Contract, APS will terminate 
this Contract, without termination charge or other liability to APS, on the last day of the then current fiscal 
year or when the appropriation made for the current year for the Services covered by this Contract is spent, 
whichever event occurs first.  If funds are not appropriated at any time for the continuation of this Contract, 
cancellation will be accepted by the Contractor.  APS will exert reasonable effort to give thirty (30) Days 
prior written notice, but failure to give such Notice shall be of no effect and APS shall not be obligated 
under this Contract beyond the date of termination.  

  
C. Termination for Convenience:  Notwithstanding any other rights of the Owner to terminate this Contract, 

the Owner shall have the right to terminate this Contract, in whole or in part, at its own convenience for 
any reason by giving seven (7) days prior written notice of termination to the Contractor. In such event, the 
Contractor shall be paid an amount equal to the lesser of: (1) the actual cost of any Work actually performed 
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or in place and the actual cost of any labor, equipment or materials ordered in good faith which could not 
be canceled, less the salvage value thereof, plus 10%.  Each subcontract shall contain a similar termination 
provision for the benefit of the Contractor and the Owner.  The Contractor shall not be entitled to receive 
anticipated profits on unperformed portions of the Work.  The Owner shall have the right to employ an 
independent accounting firm to verify any amounts claimed by the Contractor to be due under this Section.  
In the event a termination by the Owner for default, in whole or in part, subsequently is determined to have 
been without sufficient justification, such termination shall be deemed a termination for convenience and 
the Contractor’s remedies shall be limited as provided in this Section.  

  
44. Hazardous Substances:    

A. No materials or equipment containing asbestos, or any other hazardous material recognized and identified 
by the State of Virginia Department of Environmental Quality shall be utilized in the construction of the 
Project. In the event a substitute product is needed, and time does not allow for the mandated submittal 
process, the Contractor shall confirm these materials do not contain asbestos or any other hazardous 
material as noted above in writing to the Owner or Owner’s Representative and will provide the MSDS 
sheets to the Owner and Owner's Representative prior to being allowed to install the product on the Project.  

  
B. In the event the Contractor encounters unforeseen hazardous substances in the performance of the Work, 

such as but not limited to asbestos or lead paint, the Contractor shall immediately suspend Work with the 
exception of such actions as may be necessary to secure the Site for purposes of public safety, immediately 
Notify the Owner, and take no further action until receiving written direction from the Owner.  

  
45. Conflict of Interest:  

This Contract incorporates by reference Article 9 of the Arlington Public Schools Procurement Resolution as well 
as all state and federal laws relating to ethics, conflict of interest, or bribery, including but not limited to  Va. Code 
Ann. § 2.2-4367 through § 2.2-4377, Ethics in Public Contracting; the State and Local Government Conflict of 
Interests Act (§ 2.23100, et seq.), the Virginia Governmental Frauds Act (§ 18.2-498.1 et seq.), and Articles 2 (§ 
18.2-438, et seq.), and 3 (§ 18.2-446, et seq.) of Chapter 10 of Title 18.2.  

  
46. Immigration Reform and Control Act of 1986:     

The Contractor certifies that it does not and will not during the performance of the Contract employ illegal alien 
workers or otherwise violate the provisions of the Federal Immigration Reform and Control Act of 1986.  

  
47. Employment Discrimination by Contractor Prohibited:     
 During the performance of this Contract the Contractor agrees as follows 

A. The Contractor will not discriminate against any employee or applicant for employment because of race, 
religion, color, sex, national origin, age, disability, sexual orientation or other basis prohibited by state law 
relating to discrimination in employment, except where there is a bona fide occupational qualification 
reasonably necessary to the normal operation of the Contractor.  The Contractor agrees to post in 
conspicuous places, available to employees and applicants for employment, notices setting forth the 
provisions of this non-discrimination clause.  

  
B. The Contractor, in all solicitations or advertisements for employees placed by or on behalf of the Contractor, 

will state that such Contractor is an Equal Opportunity Employer.  
  

C. Notices, advertisements, and solicitations placed in accordance with federal law, rule or regulation shall be 
deemed sufficient for the purpose of meeting the requirements of this Section.  

  
D. The Contractor will include the provisions of the foregoing Sections A, B, and C in every Subcontract of 

over $10,000.00, so that the provisions will be binding upon each Subcontractor or Contractor.  
  

E. Nothing contained in this provision shall be deemed to require the Contractor to grant preferential treatment 
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to, or discriminate against, any individual or any group because of race, color, religion, sex, age, sexual 
orientation or national origin on account of an imbalance which may exist with respect to the total number 
or percentage of persons of any race, color, religion, sex, age, sexual orientation or national origin employed 
by such Contractor in comparison with the total number or percentage of persons of such race, color, 
religion, sex age or sexual orientation or national origin in any community or in the state.   

  
48. Assurances of Compliance:    

The Contractor shall comply with Section 504 of the Rehabilitation Act of 1973, as amended and Title VI of the 
Civil Rights Act.  
 

49. Small, Minority, Women Owned and Service Disabled Veterans Business Enterprises and Employment 
Services Organizations:  
A. The Arlington County Human Rights Ordinance, the Virginia Public Procurement Act, and relevant Federal 

and State Laws, orders and regulations, require Arlington Public Schools to ensure that its procurement 
practices are non-discriminatory and promote equality of opportunity for Small and Minority Business 
Enterprises.  

  
B. In seeking Subcontractors, suppliers and Contractors necessary to perform the Work, the Contractor shall 

encourage the participation of small businesses, women-owned businesses, minority-owned businesses, 
service disabled veteran-owned businesses, and employment services organizations as follows:    

  
1. At a minimum, for any portion of the Work the Contractor is not going to perform with its own 

forces, the Contractor shall contact the Commonwealth of Virginia Department of Minority 
Business Enterprise to obtain a list of certified businesses in these categories available to perform 
such work or provide such materials or equipment.  The Contractor shall directly solicit bids from 
at least one certified business in each category to perform such work or provide such materials or 
equipment, but shall not be obligated to give any preference to any such business in the award of 
Subcontracts or materials/equipment supply Subcontracts.    

  
2. Identification and direct solicitation of other such businesses by other means is strongly 

encouraged.  
  
3. Dividing total requirements, when economically feasible, into smaller tasks or quantities to permit 

maximum participation by such businesses.  
  

4. Establishing delivery schedules, where the requirements of the Contract permit, which encourage 
participation of such businesses.  

  
C. As used in this Section:  

  
1. “Minority individual” means an individual who is a citizen of the United States or a legal resident 

alien and who satisfies one or more of the following definitions:  
  

a. “African American” means a person having origins in any of the original peoples of Africa 
and who is regarded as such by the community of which this person claims to be a part.  

  
b. “Asian American” means a person having origins in any of the original peoples of the far 

East, Southeast Asia, the Indian subcontinent, or the Pacific Islands, including but not 
limited to Japan, China, Vietnam, Samoa, Laos, Cambodia, Taiwan, Northern Mariana 
Islands, the Philippines, a U.S. territory of the Pacific, India, Pakistan, Bangladesh or Sri 
Lanka and who is regarded as such by the community of which this person claims to be a 
part.  
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c. “Hispanic American” means a person having origins in any of the Spanish speaking 

peoples of Mexico, South or Central America, or the Caribbean Islands or other Spanish 
or Portuguese cultures and who is regarded as such by the community of which this person 
claims to be a part.  

  
d. “Native American” means a person having origins in any of the original peoples of North 

America and who is regarded as such by the community of which this person claims to be 
a part or who is recognized by a tribal organization.  

 
2. “Employment Service Organization” means an organization that provides community-based 

employment services to individuals with disabilities that is an approved Commission on 
Accreditation of Rehabilitation Facilities (CARF) accredited Contractor of the Department for 
Aging and Rehabilitative Services. 

 
3. “Minority-owned business” means a business that is at least 51 percent owned by one or more 

minority individuals who are United States citizens or legal resident aliens, or in the case of a 
corporation, partnership, or limited liability company or other entity, at least 51 percent of the 
equity ownership interest in the corporation, partnership, or limited liability company or other entity 
is owned by one or more minority individuals who are United States citizens or legal resident aliens, 
and both the management and daily business operations are controlled by one or more minority 
individuals.  

  
4. “Service disabled veteran” means a veteran who (i) served on active duty in the United States 

military ground, naval or air service, (ii) was discharged or released under conditions other than 
dishonorable, and (iii) has a service-connected disability rating fixed by the United States 
Department of Veterans Affairs.  

  
5. “Service disabled veteran-owned business” means a business that is at least 51 percent owned by 

one or more service disabled veterans or, in the case of a corporation, partnership, or limited 
liability company or other entity, at least 51 percent of the equity ownership interest in the 
corporation, partnership, or limited liability company or other entity is owned by one or more 
individuals who are service disabled veterans and both the management and daily business 
operations are controlled by one or more individuals who are service disabled veterans.  

  
6. “Small business” means a business, independently owned and controlled by one or more 

individuals who are United States citizens or legal resident aliens, and together with affiliates has 
250 or fewer employees, or annual gross receipts of $10,000,000 or less averaged over the previous 
three years.  One or more of the individual owners shall control both the management and daily 
business operations of the small business.  

  
7. “Women-owned business” means a business that is at least 51 percent owned by one or more 

women who are United States citizens or legal resident aliens, or in the case of a corporation, 
partnership, or limited liability company or other entity, at least 51 percent of the equity ownership 
interest in the corporation, partnership, or limited liability company or other entity is owned by one 
or more women who are United States citizens or legal resident aliens, and both the management 
and daily business operations are controlled by one or more women.   

  
 50. HIPAA Compliance:  

Contractor shall be responsible for determining the applicability of, and shall comply with as applicable, all 
legislative and regulatory requirements of privacy, security and electronic transaction components of the Health 
Insurance Portability and Accountability Act of 1996 (HIPAA).  
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51. Governing Law:    

The Contract Documents shall be governed by and construed in accordance with the laws of the Commonwealth of 
Virginia, without reference to conflict of laws principles, and the jurisdiction, forum, and venue for any litigation 
with respect thereto shall be in the Circuit Court for Arlington County, Virginia, and in no other court.  In performing 
the Work under this Contract, the Contractor shall comply with applicable federal, state, and local laws, ordinances 
and regulations.  

  
52. Successors, Assigns and Legal Representatives:    

This Agreement shall not be assigned, sublet or transferred, in whole or in part, by operation of law or otherwise, 
by either of the parties hereto except with the prior written consent of the other or as otherwise provided in the 
Contract Documents.  Owner shall be under no obligation to agree to any requested assignment, sublet or transfer.  
Owner will not consent to any requested assignment, sublet or transfer to any entity who was an unsuccessful 
Bidder, who was deemed not to be qualified, or who was or is deemed not to be responsible.  Unless specifically 
stated to the contrary in any written consent to an assignment, no assignment shall operate to release or discharge 
the assignor from any duty or responsibility under this Agreement.  

  
53. Non-Endorsement Clause for Contracts & Agreements:  

Arlington Public Schools may be identified as a “Participant” in the Goods or Services with the following statement 
added, “This shall not constitute an endorsement of any products or Services”. For further information, please 
contact the Arlington Public Schools School and Community Relations office.  

  
54. Advertising and Use of Proprietary Marks or Logos:  

Contractor shall not use the name of Arlington Public Schools (APS) or refer to APS, directly or indirectly, in any 
press release or formal advertisement without receiving prior written consent of APS. In no event may Contractor 
use a proprietary mark of APS without receiving the prior written consent of APS.  

  
55. Student Data Usage and Privacy Agreement: Intentionally Deleted 
 
56. Confidential Information:  

The Contractor, and its employees, agents, and Subcontractors, hereby agree to hold as confidential all APS 
information obtained as a result of its Work under this Contract.  Confidential information includes, but is not 
limited to, nonpublic personal information, personally identifiable health information, social security numbers, 
addresses, dates of birth, other contact information or medical information about a person, information pertaining 
to products, operations, systems, customers, prospective customers, techniques, intentions, processes, plans, 
expertise and any information entrusted to any affiliate of the parties.  The Contractor shall take reasonable measures 
to ensure that all of its employees, agents, and Subcontractors are informed of, and abide by, this requirement.  
 

57. APS Employees:  
No employee of APS shall be admitted to any share in any part of this Contract or to any benefit that may arise 
therefrom which is not available to the general public.  

  
58. Survival of Terms:  

Any provision of this Contract which by its terms or as necessary to carry out its purpose or intent is intended to 
survive the expiration or termination of this Contract shall so survive.  The specific statement of survival in any 
provision shall not affect the survivable nature of any other provision.  

  
59. Arbitration:  

It is expressly agreed that nothing under the Contract shall be subject to arbitration, and that any references to 
arbitration are expressly deleted from the Contract.  

  
60. ADA Compliance:  
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Compliance with the Americans with Disabilities Act of 1990 (“ADA”) shall be the sole responsibility of the 
Contractor.  The Contractor shall defend and hold APS harmless from any expense or liability arising from the 
Contractor’s non-compliance therewith.  The Contractor’s responsibilities related to ADA compliance shall include, 
but not be limited to, the following:  

  
A. Access to Programs, Services and/or Facilities: The Contractor shall ensure its programs; Services and 

facilities are accessible to persons with disabilities.  If a particular facility or program is not accessible, the 
Contractor shall provide equivalent Services in an accessible alternate location or manner to ensure that 
persons with disabilities are not denied access to Services.  

  
B. Effective Communication:  The Contractor, upon request, shall provide appropriate aids and Services 

leading to effective communication for qualified persons with disabilities so they can participate equally in 
the Contractor’s programs, Services, and activities, including qualified sign language interpreters, 
documents in Braille, and other ways of making information and communications accessible to people who 
have speech, hearing, or vision impairments, as required by the ADA.  

  
C. Modifications to Policies and Procedures:  The Contractor shall make the necessary modifications to its 

policies and procedures to ensure that people with disabilities have an equal opportunity to enjoy the 
Contractor’s programs, Services, and activities, as may be required by the ADA.  For example, individuals 
with service animals are welcomed in the Contractor’s offices or facilities, even where pets are generally 
prohibited.  

  
D. The Contractor shall not place a surcharge on a person with a disability or any group of individuals with 

disabilities to cover the cost of providing auxiliary aids/Services or reasonable modifications of policy.  
  

E. Employment:  The Contractor shall not discriminate on the basis of disability in its hiring or employment 
practices.   

  
F. Responding to inquiries from the U.S. Department of Labor.   
 

61. Intellectual Property Indemnification:* 
A. The Contractor warrants and guarantees that no intellectual property rights (including, but not limited to, 

copyright, patent, mask rights and trademark) of third parties are infringed or in any manner involved in or 
related to the Services provided hereunder. 

 
B. The Contractor further covenants for itself, its employees, and Subcontractors to save, defend, hold 

harmless, and indemnify APS, and all of its officers, officials, departments, agencies, agents, and employees 
from and against any and all claims, losses, damages, injuries, fines, penalties, costs (including court costs 
and attorney's fees), charges, liability, or exposure, however caused, for or on account of any trademark, 
copyright, patented or unpatented invention, process, or article manufactured or used in the performance of 
this Contract, including its use by APS.  If the Contractor, or any of its employees or subcontractors, uses 
any design, device, work, or materials covered by letters patent or copyright, it is mutually agreed and 
understood, without exception, that the Contract Amount includes all royalties, licensing fees, and any other 
costs arising from the use of such design, device, work, or materials in any way involved with the Work. 
This duty to save, defend, hold harmless and indemnify shall survive the termination of this Contract.  If, 
after Notice by APS, the Contractor fails or refuses to fulfill its obligations contained in this Section, the 
Contractor shall be liable for and reimburse APS for any and all expenses, including but not limited to, 
reasonable attorney’s fees incurred and any settlements or payments made. The Contractor shall pay such 
expenses upon demand by APS and failure to do so may result in such amounts being withheld from any 
amounts due to Contractor under this Contract. 

 
62. Antitrust: 
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By entering into this Contract, the Contractor conveys, sells, assigns and transfers to APS all rights, title, and interest 
in and to all causes of action the Contractor may now have or hereafter acquire under the antitrust laws of the United 
States or the Commonwealth of Virginia, relating to the Goods or Services purchased or acquired by APS under 
this Contract. 

 
63. Report Standards: 

Reports or written material prepared by the Contractor in response to the requirements of this Contract or request 
of the Project Officer shall, unless otherwise provided for in the Contract, meet standards of professional writing 
established for the type of report or written material provided, shall be thoroughly researched for accuracy of 
content, shall be grammatically correct and not contain spelling errors, shall be submitted in a format approved in 
advance by the Project Officer, and shall be submitted for advance review and comment by the Project Officer.  The 
cost of correcting grammatical errors, correcting report data, or other revisions required to bring the report or written 
material into compliance with these requirements shall be borne by the Contractor. 

 
 When submitting documents to APS, The Contractor shall comply with the following guidelines: 
 

All submittals and copies shall be printed on at least thirty percent (30%) recycled-content and/or tree-free 
paper; 

All submittals must be in the required tabular format in a binder. 
Report covers / binders shall be recyclable, made from recycled materials, and/or easily removable to allow 
for recycling of report pages (reports with glued bindings that meet all other requirements are acceptable); 
The use of plastic covers or dividers should be avoided; and 
Unnecessary attachments or documents not specifically asked for should not be submitted, and superfluous 
use of paper should be avoided. 

 
64. Arlington Public Schools Procurement Resolution and Policies: * 

The Procurement Director/ Procurement Agent has no power to change or waive any provision or requirement of 
the Procurement Resolution, any policies or regulations of the Arlington County School Board, or any applicable 
provisions of Arlington County ordinances or regulations, all of which are incorporated herein.   

 
65. No Waiver of Sovereign Immunity: * 
 Notwithstanding any other provision of this Contract, nothing in this Contract or any action taken by APS  
 pursuant to this Contract shall constitute or be construed as a waiver of either the sovereign or governmental 
 immunity of APS.  The parties intend for this provision to be read as broadly as possible. 
 
66. Headings: 

The section headings in this Contract are inserted only for convenience and are not to be construed as part of this 
Contract or a limitation on the scope of the particular section to which the heading refers.   

 
67. Accessibility of Web Site: * 

If any work performed under this Contract results in design, development, maintenance or responsibility for content 
and/or format of any APS websites, or APS’ presence on other party websites, the Contractor shall perform such 
work in compliance with the requirements set forth in the U.S. Department of Justice document entitled 
“Accessibility of State and Local Government Websites to People with Disabilities.”  The document is located at: 
http://www.ada.gov/websites2.htm. 

 
68. Entire Agreement:    

The Contract Documents constitute the entire agreement between the parties pertaining to the Work and supersedes 
all prior and contemporaneous agreements, statements and understandings of the parties in connection therewith.  

 
 

End of Terms and Conditions

http://www.ada.gov/websites2.htm
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Contractor Certification Regarding Criminal Convictions 
 

 
 
 

End of Contractor Certification Regarding Criminal Convictions 
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Sample Purchase Order 
 

 
 

End of Sample Purchase Order 
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                                               Sample Job Authorization Form 
 

All Work to be Performed in Accordance with the Terms and Conditions of:  
 
Contract No.: ___70FY23  _____________ Contractor: ________________________________   
 
Contract Administrator: _Steven Bernheisel___ Total Cost Not to Exceed: $____________________   
Task: __________________________________________________________________________________   
Description of Work             
Contract Administrator’s Designee: _____________________  Phone Number: _______________ 
 
Job No.: _________ Date of Issuance to the Contractor: ______________________________ 
 
Location: __________________________________________________________________________________  
 
Requirements: _________________________________________________________________________ _ 
 
____________________________________________________________________    _ 
  
Description Regular Labor Overtime OT     Emergency             Total Labor    
 Rate  Hours Rate Hours Rate           Hours   Cost 
 
Technician $_______/hr ______ $________/hr   ______  $________/hr     ______        $_________ 
 
Apprentice Helper $_______/hr ______ $________/hr   ______  $________/hr     ______        $_________ 
 
   Project Total Labor Cost          $____________ 
  
  
Estimated Equipment Cost   $_________         Estimated Material Cost   $_________   
Completion in Days after receipt of Purchase Order: _________________ 
 
Special Problems or Potential Delays:           
 
Actual Cost (Labor) $_________________________Actual Cost (Material & Equip) $                        
       Attach Documentation 
 
___________________________                           __________        ________________________     ___________ 
 

APS Contract Administrator’s Signature    Date    Contractor’s Signature     Date 
 
 

 
End of Sample Job Authorization Form 

 



SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
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INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
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ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

12/19/2022

Preferred Ins. Services, Inc
4035 Ridge Top Rd
Ste 150
Fairfax VA 22030

Certificate Department
703-667-5940 703-991-4838

certs@preferins.com

Erie Insurance Exchange 26271
WESMINC-01

WesMart Inc.
14499 Gemstone Drive
Woodbridge VA 22191

218564715

A X 1,000,000
X 1,000,000

5,000

1,000,000

2,000,000
X

Y Y Q47-0154934 11/1/2022 11/1/2023

2,000,000

A 1,000,000

X

X X

Y Y Q11-0140541 11/1/2022 11/1/2023

A X X 5,000,000Y Q35-0172344 11/1/2022Y 11/1/2023

5,000,000

A XY Q95-0103406 11/1/2022 11/1/2023

1,000,000

1,000,000

1,000,000
A Contractors Equipment Coverage Q47-0154934 11/1/2022 11/1/2023 Ded. $1,000 141,226

RE: Contract: 70FY23 Term Contract, Generator Preventative Maintenance & Repair
Arlington County School Board, 2110 Washington Blvd., Arlington, VA 22204, including elected and appointed officials, agents, and employees are Additional
Insured with respect to General Liability and Automobile Liability regarding all work performed by the named insured. Waiver of Subrogation in favor of
Additional Insureds applies to General Liability, Automobile Liability and Workers’ Compensation, for organizations for which the named insured has agreed by
written contract executed prior to loss to furnish waiver. Umbrella Liability Follows form.

See Attached...

Arlington County School Board
2110 Washington Blvd
Arlington VA 22204

Certificate of Insurance
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EFFECTIVE DATE:
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Preferred Ins. Services, Inc WesMart Inc.
14499 Gemstone Drive
Woodbridge VA 22191

25 CERTIFICATE OF LIABILITY INSURANCE

Primary & non-contributory wording applies to General Liability as required by written contract. Automobile Insurance is Primary & non-contributory (except for
non-owned autos). 30 Days Cancellation for Additional Insureds per Written Contract. Workers' Compensation coverage applies in VA
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THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY. 

ADDITIONAL INSURED - OWNERS, LESSEES, OR CONTRACTORS - 
AUTOMATIC STATUS WHEN REQUIRED IN CONSTRUCTION 

AGREEMENT WITH YOU 
This endorsement modifies insurance provided under the following:  

COMMERCIAL GENERAL LIABILITY COVERAGE FORM 

A. Section II - Who Is An Insured is amended to include as 
an additional insured any person or organization for 
whom you are performing operations when you and such 
person or organization have agreed in writing in a con-
tract or agreement that such person or organization be 
added as an additional insured on your policy. Such per-
son or organization is an additional insured only with re-
spect to liability for "bodily injury", "property damage", 
or "personal and advertising injury" caused in whole or in 
part, by:  

1. Your acts or omissions; or  

2. The acts or omissions of those acting on your behalf;  

in the performance of your ongoing operations for the ad-
ditional insured.  

However, the insurance afforded to such additional in-
sured: 

1. Only applies to the extent permitted by law; and 

2. Will not be broader than that which you are required 
by the contact or agreement to provide for such addi-
tional insured. 

A person's or organization's status as an additional insured 
under this endorsement ends when your operations for 
that additional insured are completed.  

B. With respect to the insurance afforded to these additional 
insureds, the following additional exclusions apply:  

2. Exclusions  

This insurance does not apply to:  

1. "Bodily injury", "property damage", or "personal and 
advertising injury" arising out of the rendering of or 
the failure to render, any professional architectural, 
engineering, or surveying services, including:  

a. The preparing, approving, or failing to prepare or 
approve, maps, shop drawings, opinions, reports, 
surveys, field orders, change orders, or drawings 
and specifications; or  

b. Supervisory, inspection, architectural, or engi-
neering activities.  

This exclusion applies even if the claims against any 
insured allege negligence or other wrongdoing in the 
supervision, hiring, employment, training, or moni-
toring of others by that insured, if the "occurrence" 
which caused the "bodily injury" or "property dam-
age", or the offense which caused the "personal and 
advertising injury", involved the rendering of or the 
failure to render any professional architectural, engi-
neering, or surveying services. 

2. "Bodily injury" or "property damage" occurring after:  

a. All work, including materials, parts, or equip-
ment furnished in connection with such work, on 
the project (other than service, maintenance, or 
repairs) to be performed by or on behalf of the 
additional insured(s) at the location of the cov-
ered operations has been completed; or  

b. That portion of "your work" out of which the in-
jury or damage arises has been put to its intended 
use by any person or organization other than an-
other contractor or subcontractor engaged in per-
forming operations for a principal as a part of the 
same project.  

C. With respect to the insurance afforded to these additional 
insureds, the following is added to Section III – Limits 
Of Insurance:

The most we will pay on behalf of the additional insured 
is the amount of insurance: 

1. Required by the contract or agreement you have en-
tered into with the additional insured; or 

2. Available under the applicable Limits of Insurance 
shown in the Declarations; 

whichever is less. 

This endorsement shall not increase the applicable Limits 
of Insurance show in the Declarations. 

ERIE INSURANCE
COMMERCIAL GENERAL LIABILITY

FIVESTAR CONTRACTORS
ULTRAFLEX PACKAGE

UL-RH (Ed. 6/13) UF-3886
Q45-0152029Q47-0154934
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THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY. 

ADDITIONAL INSURED - OWNERS, LESSEES, OR CONTRACTORS - 
AUTOMATIC STATUS WHEN REQUIRED IN CONSTRUCTION 

AGREEMENT WITH YOU – COMPLETED OPERATIONS 
This endorsement modifies insurance provided under the following:  

COMMERCIAL GENERAL LIABILITY COVERAGE FORM 

A. Section II - Who Is An Insured is amended to include as 
an additional insured any person or organization for 
whom you are performing operations when you and such 
person or organization have agreed in writing in a con-
tract or agreement that such person or organization be 
added as an additional insured on your policy. Such per-
son or organization is an additional insured only with re-
spect to liability for "bodily injury" and "property dam-
age" caused in whole or in part, by "your work" per-
formed for that additional insured and included in the 
"products-completed operations hazard".  

However, the insurance afforded to such additional in-
sured: 

1. Only applies to the extent permitted by law; and 
 

2. Will not be broader than that which you are required 
by the contact or agreement to provide for such addi-
tional insured. 
 
 

B. With respect to the insurance afforded to these additional 
insureds, the following is added to Section III – Limits 
Of Insurance: 
The most we will pay on behalf of the additional insured 
is the amount of insurance: 

1. Required by the contract or agreement you have en-
tered into with the additional insured; or 

2. Available under the applicable Limits of Insurance 
shown in the Declarations; 

whichever is less. 

This endorsement shall not increase the applicable Limits 
of Insurance show in the Declarations. 

ERIE INSURANCE 
COMMERCIAL GENERAL LIABILITY 

ULTRAFLEX PACKAGE 
UL-UG (Ed. 6/13) UF-B297 

 Q47-0154934
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THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY. 

ULTRAFLEX EXTRA LIABILITY COVERAGES 
This endorsement modifies insurance provided under the following:  

COMMERCIAL GENERAL LIABILITY COVERAGE FORM 

A. Damage to Premises Rented to You - Fire Legal Lia-
bility:  

1. The following is added to Paragraph 1., Insuring 
Agreement of Section I - Coverage A - Bodily In-
jury And Property Damage Liability:  

Insuring Agreement  

We will pay those sums that the insured becomes le-
gally obligated to pay as damages because of "prop-
erty damage" to buildings rented to you or occupied 
by you.  

The damage must be caused by fire; lightning; wind-
storm; hail; explosion; riot, civil commotion; vehi-
cles; aircraft; smoke; vandalism; malicious mischief; 
water damage; or elevator collision.  

2. Exclusions 2.c. through 2.n. of Section I - Bodily In-
jury And Property Damage Liability do not apply 
to this coverage. A separate limit of insurance applies 
to this coverage as described in Section III - Limits 
of Insurance.  

We do not cover liability assumed by the insured ex-
cept in an "insured contract".  

3. Paragraph 9.a. of "insured contract" of Section V - 
Definitions is replaced by the following:  

9.a. A contract for lease of premises. However, that 
portion of the contract for a lease of premises that in-
demnifies any person or organization for damage by 
fire; lightning; windstorm; hail; explosion; riot; civil 
commotion; vehicles; aircraft; smoke; vandalism; 
malicious mischief; water damage; or elevator colli-
sion to premises while rented to you or temporarily 
occupied by you with permission of the owner is not 
an "insured contract".  

B. Host Liquor Liability Coverage  

The following is added to Paragraph 2.c. Exclusions of 
Section I - Coverage A - Bodily Injury And Property 
Damage Liability:  

This exclusion does not apply to liability of the insured or 
the indemnitee of the insured arising out of the giving or 
serving of alcoholic beverages at functions incidental to 
your business, provided you are not engaged in the busi-
ness of manufacturing, distributing, selling, or serving of 
alcoholic beverages.  

C. Non-Owned Watercraft  

Paragraph 2.g.2)a) Exclusions of Section I - Coverage A 
- Bodily Injury And Property Damage Liability is re-
placed by the following:  

This exclusion does not apply to a watercraft that you do 
not own that is less than 51 feet long.  

D. Incidental Medical Malpractice  

1. The following is added to Paragraph 1., Insuring 
Agreement of Section I - Coverage A - Bodily In-
jury And Property Damage Liability:  

We will pay those sums that the insured becomes le-
gally obligated to pay as damages because of "bodily 
injury" arising from "incidental medical malpractice 
injury".  

2. The following is added to Paragraph 2. Exclusions of 
Section I - Coverage A - Bodily Injury And Prop-
erty Damage:  

This insurance does not apply to:  

a. Expenses incurred by the insured for first aid to 
others at the time of an accident.  

b. "Bodily injury" arising from any insured if the 
insured is engaged in the business or occupation 
of providing the following services:  

1) Diagnostic, medical, surgical, dental, x-ray, 
or nursing service or treatment or the fur-
nishing of food or beverages in connection 
with the service or treatment;  

2) Ambulance, paramedical, rescue squad, or 
other service or treatment conducive to 
health;  

3) The furnishing or dispensing of drugs or 
medical, dental, or surgical supplies or ap-
pliances; or 

4) Health or therapeutic service, treatment, ad-
vice, or instruction. 

ERIE INSURANCE 
ULTRAFLEX PACKAGE 

FX-00-03 (Ed. 6/14) UF-3555 
Q47-0154934



2 

c. "Bodily injury" arising from any indemnitee if 
the indemnitee is engaged in the business or oc-
cupation of providing the following services:  

1) Diagnostic, medical, surgical, dental, x-ray, 
or nursing service or treatment or the fur-
nishing of food or beverages in connection 
with the service or treatment;  

2) Ambulance, paramedical, rescue squad, or 
other service or treatment conducive to 
health;  

3) The furnishing or dispensing of drugs or 
medical, dental, or surgical supplies or ap-
pliances; or 

4) Health or therapeutic service, treatment, ad-
vice, or instruction. 

3. The following is added to Section V - Definitions:  

"Incidental medical malpractice injury" means injury 
arising out of the rendering of or failure to render, 
during the policy period, the following services:  

a. Diagnostic, medical, surgical, dental, x-ray, or 
nursing service or treatment, or the furnishing of 
food or beverages in connection with the service 
or treatment; or  

b. The furnishing or dispensing of drugs or medi-
cal, dental, or surgical supplies or appliances.  

E. Volunteer Workers - Medical Payments  

The following is added to Paragraph 1. Insuring Agree-
ment of Section I - Coverage C - Medical Payments:  

We will pay medical expenses for "bodily injury" sus-
tained by your volunteer workers caused by an accident 
while engaged in any of your insured activities.  

F. Attorney's Fees  

The following is added to Section I - Supplementary 
Payments - Coverages A and B:  

All reasonable attorneys' fees up to $100 which the in-
sured incurs because of arrest resulting from an accident 
involving "mobile equipment" covered by this policy.  

G. Municipal Supervisors 

The following is added to Section II – Who Is An In-
sured: 

Supervisors, if you are a municipality. 

H. The following is added to the definition of "products-
completed operations hazard" of Section V - Definitions:  

Includes all "bodily injury" and "property damage" arising 
out of "your product" if your business includes the han-
dling or distribution of "your product" for consumption on 
premises you own or rent.  

I. Waiver of Subrogation 

Transfer of Right of Recovery Against Others to Us - 
Section IV – Commercial General Liability Conditions 
is replaced by the following: 

We waive any right of recovery we may have against the 
additional insured because of payments we have made 
under this Coverage Part.  However, our rights may only 
be waived prior to the "bodily injury" or "property dam-
age" caused by the "occurrence" which we have made 
payments under this Coverage Part. 

The insured must do nothing after a loss to impair our 
rights.  At our request, the insured will bring "suit" or 
transfer those rights to us and help us enforce these rights. 

J. Primary and Non-Contributory Insurance 

Other Insurance – Section IV – Commercial General 
Liability Condition is replaced by the following: 

Where required by a written contract or agreement, this 
insurance is primary and non-contributory as respects any 
other insurance policy issued to the additional insured, 
and such other insurance policy shall be excess or non-
contributing, whichever applies, with this insurance. 



 

WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS 
ENDORSEMENT 

We have the right to recover our payments from anyone liable for an injury covered by this policy. We will not enforce our right 
against the person or organization named in the Schedule. This agreement applies only to the extent that you perform work under a 
written contract that requires you to obtain this agreement from us.  

This agreement shall not operate directly or indirectly to benefit any one not named in the Schedule.  

Schedule 
“Organizations for which the Named Insured has agreed to by written contract executed prior to the loss to furnish waiver” 

(Please see the Miscellaneous Information Page for Schedule.)  

©1984 National Council on Compensation Insurance, Inc.   

ERIE INSURANCE 
WORKERS COMPENSATION AND EMPLOYERS LIABILITY

WC 00 03 13 (Ed. 1/86) UF-8641 
Q95-0103406



BUSINESS CATASTROPHE LIABILITY
CAT-108 (Ed. 4/03) UF-5357

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED ENDORSEMENT
This endorsement modifies insurance provided under the following:

COMMERCIAL LIABILITY UMBRELLA COVERAGE PART

Section II - Who Is An Insured is amended to include
any person or organization shown in the Declarations
but only with respect to liability arising:

1. Out of the ongoing operations performed by you or
your employees for the additional insured; or

2. Out of the premises shown in the Declarations that
are owned by or rented to the insured.

With respect to the insurance afforded these additional
insureds, the following additional exclusion applies:

This insurance does not apply to:

"Bodily injury" to any employee of the additional insured
arising out of their employment by the additional
insured.

1

Q35-0172344
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BUSINESS CATASTROPHE LIABILITY EXTRA COVERAGES 

This endorsement modifies insurance provided under the following: 

COMMERCIAL LIABILITY UMBRELLA COVERAGE PART 

A. Incidental Medical Malpractice
1. The following is added to Paragraph 1., - Insuring

Agreement of Section I - Bodily Injury And
Property Damage Liability:

We will pay those sums that the insured becomes
legally obligated to pay as damages because of
"bodily injury" arising from "incidental medical
malpractice injury".

2. The following is added to Paragraph 2.S. -
Exclusions of Section I - Coverage A - Bodily
Injury And Property Damage Liability:

This insurance does not apply to:

a. Expenses incurred by the insured for first aid to
others at the time of an accident.

b. "Bodily injury" arising from any insured if the
insured is engaged in the business or occupation
of providing the following services:

1) Diagnostic, medical, surgical, dental, x-ray,
or nursing service or treatment or the
furnishing of food or beverages in
connection with the service or treatment;

2) Ambulance, paramedical, rescue squad, or
other service or treatment conducive to
health;

3) The furnishing or dispensing of drugs or
medical, dental, or surgical supplies or
appliances; or

4) Health or therapeutic service, treatment,
advice, or instruction.

c. "Bodily injury" arising from any indemnitee if
the indemnitee is engaged in the business or
occupation of providing the following services:

1) Diagnostic, medical, surgical, dental, x-ray,
or nursing service or treatment or the
furnishing of food or beverages in
connection with the service or treatment;

2) Ambulance, paramedical, rescue squad, or
other service or treatment conducive to
health;

3) The furnishing or dispensing of drugs or
medical, dental, or surgical supplies or
appliances; or

4) Health or therapeutic service, treatment,
advice, or instruction.

3. The following is added to Section V - Definitions:

"Incidental medical malpractice injury" means injury
arising out of the rendering of or failure to render,
during the policy period, the following services:

a. Diagnostic, medical, surgical, dental, x-ray, or
nursing service or treatment, or the furnishing of
food or beverages in connection with the service
or treatment; or

b. The furnishing or dispensing of drugs or
medical, dental, or surgical supplies or
appliances.

B. Products Redefined

The following is added to the definition of "products-
completed operations hazard" of Section V - Definitions:

Includes all "bodily injury" and "property damage" arising
out of "your product" if your business includes the
handling or distribution of "your product" for
consumption on the premises you own or rent.

C. Waiver of Subrogation

Transfer Of Rights Of Recovery Against Others To Us
of Section IV – Conditions is deleted and replaced by the
following:

Transfer Of Rights Of Recovery Against Others To Us

If the insured has rights to recover all or part of any
payment we have made under this Coverage part, those
rights are transferred to us.  The insured must do nothing
after loss to impair them.  At our request, the insured will
bring “suit” or transfer those rights to us and help us
enforce them.  We waive any right of recovery we may

ERIE INSURANCE 
BUSINESS CATASTROPHE LIABILITY 

CAT-166 (Ed. 9/17) UF-4065 

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY. 

Q35-0172344
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have against an additional insured covered under this 
policy, but this waiver applies only with respect to 
payments we have made under Section I, Coverage A for 
“bodily injury” or “property damage” caused by an 
“occurrence” under this Coverage 

D. Primary and Non-Contributory Insurance 

When required by a written contract or agreement, this 
insurance is primary and non-contributory as respects any 
other insurance policy issued to the additional insured, 
and such other insurance policy shall be excess or non-
contributing, whichever applies, with this insurance.  

E. Definitions 

"Bodily injury" of Section V – Definitions is replaced by 
the following:  

"Bodily injury" means bodily injury, disability, sickness, 
or disease sustained by a person, including death resulting 
from any of these at any time. "Bodily injury" includes 
mental anguish or other mental injury. 
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CANCELLATION NOTICE TO DESIGNATED ENTITY 
If we cancel this policy before the expiration date, other than at the request of the Named Insured or for nonpayment of premium, 
we will mail advance notice to the persons or organizations who are designated on the Declarations as subject to this endorsement. 
We will mail such notice at least 30 days before the effective date of cancellation.     

If we cancel due to nonpayment of premium, we will mail notice to the persons or organizations designated in the Declarations as 
subject to this endorsement within 45 days after the effective date of cancellation.  

If the Named Insured requests cancellation before the policy expiration date, we will mail notice to the persons or organizations 
designated in the Declarations as subject to this endorsement within 30 days after the Named Insured’s request to cancel. 

Proof of mailing constitutes proof of notice.   

In no event will coverage extend beyond the actual expiration, termination, or cancellation of the policy. 

 

ERIE INSURANCE 
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Equipment Inventory 
 

School Name  Generator. 
Make  

Model  Serial #  Voltage  AMPS  KW  Fuel 
Capacity  

Generator 
Manufacturer  

Engine  
Manufacturer  

Engine Model  Engine Serial #  

Abingdon  Kohler  50REOZ  SMG32HLNB  277/408    51  Diesel  
105 G  

Kohler  Kohler   KD13404TM/G18A    

Alice West 
Fleet  

MTU  6RO120 
DS150  

95130500402  277/408  226  125  Diesel   
330 G  

  Mercedes  OM926LA    

Arlington 
Career Center  

Katolite  D150  
FRJ4  

646648-75606  277/480  226  150  Diesel   
140 G.   

Marathon  John Deere  6081  
TF001  

RG6081T138736  

Arlington 
Community 
H.S.  

Onan  CI00D6-
1676004  

179142477  277/480    100            

Arlington 
Science Focus  

Katolite  D85  
FRJ4  

64269659323  277/480  128  85  Diesel  100 
Gal.  

Marathon  John Deere  T06068T  Painted Over  

Arlington 
Traditional  

Kohler  80RE 
OZJF  

SGM 32GLV  120/208  267  80  Diesel   
348 Gal.  

  John Deere  4054  
HP285  

PE4054SL282248  

Ashlawn  Katolite  D85  
FPJ4  

LM359952712194  277/480  128  85  Diesel  100 
Gal.  

Marathon  John Deere   6068  
TF150  

PE6098T146899  

Barcroft  Katolite  D30  
FPP4  

LM1994622I45567  120/208  104  30  Diesel  100 
Gal.  

Marathon  Perkins  LD35008  U769188B  

Barrett  Katolite  D40  
FPJ4  

646199-75603  120/208  139  40  Diesel  100 
Gal.  

Marathon  John Deere  4045  
DF150  

PE4045D159846  

Campbell  Katolite  D85  
FRF4  

647121-77855  277/480  128  85  Diesel  
150 Gal.  

Marathon  John Deere  6068  
TF150  

PE6068T170239  

Cardinal  MTU  10V0068 
GS125  

94070501183  277/480  188  125  CNG Fuel    MTU  SI 6.8LT CAC    

Carlin Springs  Katolite  D150  
FRJ4  

645018-65574  277/480  226  150  Diesel   
100 G.  

Marathon  John Deere  6081  
AF001  

RG6081A1O7668  

Claremont  Katolite  D85  
SFRJ4  

6481988470011  
002  

277/480  128  85  Diesel  
150 Gal.  

Marathon  John Deere  4045  
DF250  

PE4045T232190  

Discovery  MTU  6R0113 
DS150  

95090601401  277/480  225  150  Diesel  588 
Gal.  

Marathon  John Deere  6068  
HF285  

PE6068L271001  
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School Name  Generator. 
Make  

Model  Serial #  Voltage  AMPS  KW  Fuel 
Capacity  

Generator 
Manufacturer  

Engine  
Manufacturer  

Engine Model  Engine Serial #  

Dr. Charles 
Drew  

Katolite  D85  
FRJ4  

LM64524772202  277/480  128  85  Diesel  150 
Gal.  

Marathon  John Deere  6068  
TF150  

PE6068T146909  

Dorothy 
Hamm  

Katolite  D40  
FPP4  

LM198837I-45575  120/208  139  40  Diesel  100 
Gal.  

Marathon  Perkins  LD35008  U769214B  

Glebe  Katolite  D105  
FRJ4  

LM37725387306  277/480  158  105  Diesel  230 
Gal.  

Marathon  John Deere  6068  
TF150  

PE6068T250628  

Gunston  Katolite  D8  
FRJ4  

LM3599572193  277/480  128  85  Diesel  100 
Gal.  

Marathon  John Deere  6068  
TF150  

PE6068T146908  

Hoffman-
Boston  

Katolite  D70  
FRF4  

LM32878356774  277/480  113  70  Diesel  100 
Gal.  

Marathon  John Deere  4045  
TF250  

T04045T85987  

Innovation  Katolite  D80  
FRZ4  

LM227753/53343  277/480  113  80  Diesel  100 
Gal.  

Marathon  Cummins  6BT59G1  4572414  

Jamestown  Katolite  D40  
FPP4  

LM228500/51639  120/480  139  40  Diesel   100 
Gal.  

Marathon  Perkins  LD35008  U81134C  

Jefferson  Energy 
Dynamics  

EDI-  
1500-C  

201759  277/480  2255  1500  Diesel 1400 
Gal.  

Marathon  Cummins  KTTA50-G2  33130528  

Kenmore  Katolite  SED150  
FRJ4  

1039761204  277/480  226  150  Diesel  410 
Gal.  

Marathon  John Deere  6081  
TF001  

RG6081T168280  

Key  Katolite  D40  
FPJ4  

LM64682787305  
0203  

120/208  139  40  Diesel   
105 Gal.  

Marathon  John Deere  4045  
DF150  

PE4045F251701  

Long Branch  Katolite  D85  
FRF4  

64375060944  277/480  128  85  Diesel  100 
Gal.  

Marathon  John Deere  16068  
TF150C  

Painted Over  

Maintenance # 
1  

Katolite  SED400  
FPJ4  

QA5378379571  120/208  1388  400  Diesel  800 
Gal.  

Marathon  John Deere  6125  
HF070  

GR6125HO39108  

Maintenance # 
2  

Ingersol-
Rand  

G60  36578UAQB55  277/480    46  Diesel  
100 Gal.  

  Ingersol-
Rand  

G60  36578UAQB55  

Montessori 
Public School 
of Arl.  

Katolite  D40  
FPJ4  

LM35127767409  120/208  139  40  Diesel  105 
Gal.  

Marathon  John Deere  4045  
DF150  

PE4045D102326  

New Directions 
/ Langston H.S 

Katolite  D150  
FRJ4  

6457279282  277/480  226  150  Diesel   
230 Gal.  

Marathon  John Deere      



 

 
 Equipment Inventory - 57 

 
 
 

School Name  Generator. 
Make  

Model  Serial #  Voltage  AMPS  KW  Fuel 
Capacity  

Generator 
Manufacturer  

Engine  
Manufacturer  

Engine Model  Engine Serial #  

Continuation 
Prog.  
Nottingham  Katolite  SED150  

FRJ4T2  
1213150206  277/480  226  150  Diesel  150 

Gal.  
Marathon  John Deere  6068  

HF275  
PE6068G5439108  

Oakridge  Katolite  D40  
FPP4  

LM32566253328  120/208  139  40  Diesel  100 
Gal.  

Marathon  Perkins  LD35008  U85422D  

Randolph  Katolite  SED40  
FPU4T2  

116741-1005  120/208  139  40  Diesel  105 
Gal   

Marathon  John Deere  5030  
TF270  

PE5030TO62752  

Swanson  Katolite  SED150  
FRJ4T2  

1139850805  277/480  226  150  Diesel  410 
Gal.  

Marathon  John Deere  6068  
FF275  

PE6068H4710  

Taylor  Katolite  SED40  
FPF4  

LM64973342372  120/208  139  40  Diesel  105 
Gal.  

Marathon  John Deere  4045  
DF150  

PE4045D303012  

The Heights 
Building  

Kohler  200REZXB  SGM32M7CC  277/480  301  200  CNG Fuel    Kohler  D111L    

Tuckahoe  Katolite  D40  
FPP4  

LM325534/53326  120/208  139  40  Diesel  100 
Gal.  

Marathon  Perkins  LD35008  U854515D  

Wakefield  Caterpillar  LC7  G7A04072  277/480  902  600  Diesel  800 
Gal.  

  Caterpillar  C18    

Washington 
Liberty  

Katolite  D2000  
FRZ4  

112192-1006  277/480  30007  2000  Diesel 4000 
Gal.  

Marathon  Cummins  QSK60G7    

Williamsburg  Katolite  D85  
FRJ4  

64797782238  277/480  128  85  Diesel  225 
Gal.  

Marathon  John Deere  6068  
TF150  

PE6068T202444  

Yorktown #1  Katolite  D250  
FRJ4  

WA533656873808  277/480  376  250  Diesel  800 
Gal.  

Marathon  John Deere  6125  
AF001  

RG6125A15379  

Yorktown #2  Onan  DSHAB-
262029  

L09007854  277/480  263  175  Diesel  
200 Gal.  

Marathon  Cummins      
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